PANCHAYAT SAMITI OFFICE, AUL E-mail: ori-aul@nic.in

DETAIL TENDER CALL NOTICE NO- 01/21-22 .

The Block Development Officer, Aul invites sealed tenders on behalf of Governor of Odisha from
registered and eligible Contractors of the State P.W.D (R&B)/Water Resou.rces/ Rural .Work_s/M.I./ C.P.W.D
for the following work eventually to be drawn up in the P.W.D. F-2 forms in conformity with the Detailed

Tender Call Notice.

Cost of Time for
Sl Name of the Amount put to tender E.M.D. 1% | completion Class of
No. work tender paper non- the work in | contractors
refundable months
Construction of
Sub Center
Building (HWC) at
1. Nial under Aul 06(Six
block of Rs. 1672865.00 | Rs. 6000/- | Rs-16730.00 cale(nda)r “D” & “C”
Kendrapada Month
district.

Terms and Conditions :

1. Avaibility of Tender Papers : The bid document can be downloaded from the official web site of
District (http:/ /www .kendrapara.nic.in) from Date.16.04.2021 to Date.03.05.2021. The cost of bid
document shall be attached with the bid in sealed envelop in shape of D.D in favour of BDO,Aul.

2. Date of receipt and mode of submission of Tender Papers : The tenderers have to submit tender
papers in the office of the Panchayat Samiti, Aul to be dropped in designated Tender Box. The
tenderers also can send the tender to the office of the BDO, Aul in complete shape through
Registered Post /Speed Post only to the B.D.O., Aul in his official postal address. The last date of
receipt of tender papers is 03.05.2021 (1.00 PM). The undersigned will not be responsible for postal
delay if any for non-receipt of the papers in time. The tenderers must super scribe the name of the
work/ project and Tender Call Notice No. on the sealed envelopes.

3. Date of Opening of Tender Paper: The tender papers shall be opened on Date .04.05.2021 at 10.00
A.M in the presence of the tenders or their authorized representatives having written authorization
for the purpose and the tender committee.

4. Earnest money deposit: The EM.D. is to be deposited in shape of Post Office Short term
deposit/Term deposit/N.S.C./KVP or STDR/TDR from any nationalized bank duly pledged in
favour of Block Development Officer, Aul. The Tender Papers without required amount of E.M.D.
will not be considered and transfer or adjustment of E.M.D. is not also admissible.

5. Document to be attached : The tenderer is to submit the tender in one cover containing EM.D.,
signed DTCN, Price bid duly filled in and signed by the tenderer along with the following
documents failing which the tender will be liable to rejection.

6. E.M.D. for the amount stipulated in DTCN pledged in favour of the Block Development Officer,
Aul. b) Attested copy of Contractor Registration Certificate c) Attested copy of PAN card. d) valid
GST registration certificate .e) Affidavit as regards the fact of availing award of work without
submission of E.M.D. /LS.D. during3 the current financial year in case of Engineer Contractors
desirous of availing exemption of EM.D. f) Affidavit about the authentication of document
including bank guarantee.

7. Performance Security Deposit: Performance security amounting to entire less amount of the bid
amount shall be deposited by the successful bidder before execution of agreement, failing which his
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8. Forfeityre: a) The EM.D. amount wil] pe forfeited, if the tenderers backs out from the offer of

acceptance of tender.

a) Submission of more than one tender Paper by a bidder fo a si
of all such tender papers

b) On review

12,
13.

14.

15.

16.

17.

will be forfejteq and he shaj liable to make 8ood the |

cancellations, The proforma for non-relationship certificate jg contained in 5 sep.
Schedule-A In this case not Mmandatory

If an Individua] makes the application, the individua] should sign above hig full type written name ang
current address, 3.

If the application s made by proprietary firm, it shal be signed by the proprietor above hig full type
written name and full name of his firm with js current address,

If the application is made by a firm in Partnership, it shaf] pe signed by all the partners of the firm
above their fy|] type written names and current address, or altematively by a partner holding
power of attorney for the firm in which case 5 certified Copy of the power of attorney shajl
accompany the application, A certify copy of the partnership deed anq current address of ajj
partners of the firm shall also accompany the application.

If the Application is Mmade by a limijted company or g corporation, it shal] pe sign by fiuly
authorized person holding power of attorney for signing the application in whic.h case a certified
copy of the power of attorney shalj accompany the application. Sych limited comp'fmy or
Corporation will be required to furnjsh satisfactory evidence of its existence along with the
technical bid.

Contractor
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19.

20.

Contractor

3

the application along with his signature or the signature of the authorized representative at the
bottom of each page.

Instruction for quoting percentage rate below /above the estimated cost amendment to para -3.5.5
of O.P.W.D. Code Volume-1.

Following new provisions shall be made to quote the rate of work by the contractor.

3.55(V)- Percentage Rate Contract —

In case of percentage rate tenders, only percentage quoted shall be considered, Percentage
quoted by the contractor shall be accurately filled jn figures and words so that there is no
discrepancy. But if any discrepancy is found in the percentage quoted in words and figures, then
the percentage quoted by the contractor jn words shall be taken as correct. If any discrepancy is

Bills for percentage rate tenders shall be prepared at the estimated rates for individual

items only and the percentage excess or less shall be added or subtracted from the gross amount
of the bill.

The tenderer shall carefully study the tentative drawing and Specification applicable to the
contract and all the documents which will form a part of the agreement to be entered in to by the
accepted tenderer and detajls specifications for and other relevant specifications and drawings
which are for sale. Complaint at a future date that, plans and Specifications have not been seen by
the tenderers, cannot be entertained.
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30.

31.

The offer of tender shall be inclusive of cost of construction and maintenance of island, ferry
service, fair-weather road, service road, Foot Bridge, Pylon base, winch stand and derrick etc. as
required for the work.

officer inviting the bid may require the bidder to produce detailed price analysis for any or all
items of the bill of quantities which are quoted 10% below the estimated rates to demonstrate the
internal consistency of those prices with the construction methods and schedule proposed. After
evaluation of the price analysis, the officer inviting the bid may require that the amount of the
performance security set forth be increased at the expense of the successful bidder to a level

clauses, if any, to be imposed.
(i) Additional performance security, is the total amount less quoted than the estimated cost.

reasons there-of what-so-ever.

in Charge prior to expiration of the validity period by cable, telex or facsimile confirmed by
registered letter. This letter (hereinafter and in the conditions of Contract called the “Letter of
Acceptance”) will state the sum that the Engineer-in-Charge will pay the contractor as prescribed
by the contract (Herein after and in the contract called the “Contract Price”).

Contractor , Aul
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34,
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The notification of award will constitute the formation of the Contract, subject only to the
furnishing of 5 performance security (initial Security Deposit) in form of Deposit receipt of
Schedule Bank/ Kissan Vikash Patra/Post Office Saving Bank Account/ Nationa] Savings
Certificate /Posta] Times Deposit account duly pledge in favour of the BDO Aul and in now other
form which including the amount already deposited as bids security (earnest money) shall be 2%,
of the value of the tendered amount (excluding 1% deposited toward hiring of equipment
/machinery from outside the state if any ) and sign the agreement in the prescribed of PWD form
for the fulfillment of the contract in the office of the BDO Aul. The security deposit together with
the earnest money & the amount withheld according to the provision of F-2 agreement shall be
retained at security for the due non-fulfillment of thig Contact and additiona] performance security
in accordance with the provision of the agreement. The agreement will incorporate a]| agreements
between the officer inviting the bid/ Engineering Stafr In-charge and the successful bidder,
Within fifteen days following the notification of award along with the letter of Acceptance, the
successful bidder wij] sign the agreement and deliver jt to the Engineer—in-charge. Following
documents sha|j form part of the agreement,

. The notice inviting bid, of the document including additional conditions, specifi

Ications and
drawings, if any, forming the bid as issued at the time of invitation of bid and acceptance thereof
together with any correspondence there to and required amount of performance security including
additional performance security,

- Standard PWD form F-2 with latest amendments,

the contract wij] be competent to bring a suit in regard to the matter by this contract at any place
outside the state of Orissa.

Tenderers are required to abjde by the fair wages clause ag introduced by the Govt, of Works
department [ No. VII-R 8/5225-dtd.26.02.55 and No.IIM-56/628842(5) dtd. 27.09.61 g
amended from time to time.

In case of any complaint by the labour working about the nonpayment or Jegg payment of hig
wages as per latest minimum Wages Act, the BDO will have the right to investigate and if the
contractor is found to pe in default, he may recover such amount due from the contractor and pay
such amount to the laboyr directly under intimation o the local laboyr office of the Govt. The

contractor shall ot employ child labour, The decision of the B.D.O., Ay] concerned is fing] and
binding on the Contractor.,

a) Rent, royalties and other charges of materials, octroj duty, all other taxes including sales tax,




37.

38.

39.

40.

41.

42.

43,

44,

45.

46.

47.

48.

49.

6

collection of materials, storage, housing of staff or other purpose of the work. No tenderer will
however be liable to pay Govt. for temporary occupation of land owned by Govt. at the site of the
work.

b) Labour camps or huts necessary to a suitable scale including conservancy and sanitary
arrangements therein to the satisfaction of the local health authorities.

¢) Suitable water supply including pipe water supply whether available for the staff and labour as
well as for the work.

e) Suitable equipments and wearing apparatus for the labour engaged in risky operations

d) Fees and duties levied by the municipal, canal supply authority.

f) Suitable fencing barriers, signal including paraffin and electric signal where necessary at work
and  approaches in order to protect public and employees from accidents.

g) Compensation including the cost of any suit for injury to persons or property due to neglect of
any  measure of precaution also become payable due to operation of the workmen
compensation act.

h) The contractor has to arrange adequate lighting agreement for the work wherever necessary at
his own cost.

After the work is finalized all surplus materials should be removed from the work site.
Preliminary work such as vats, mixing platform etc. should be dismantled and all materials
removed from the site and premises left neat and clean, this should be inclusive of the rates.

No payment will be made for benchmarks, level pillars profiles and benching and leveling the
ground wherever required. The rates to be quoted should be for the finished items of work
inclusive of carriage of all materials and incidental item of work.

It should be understood clearly that no claim what so ever will be entertained to extra items of
works quantity of any item besides estimated amount unless written order from the engineer-in-
charge and rate settled before the extra item of work or extra quantity of any items of work is
taken up.

The tenderer shall have to abide by the CPWD safety code rules introduced by the Govt. of India,
Ministry of work housing and supply in their standing order No.44150 Dted.25.11.57.

Bid documents consisting of plans specification the schedule of quantities and set of terms and
conditions of contract and other necessary documents can be seen in all offices issuing the
documents during office hours every day except on Sunday and public holidays till last date of
sale and receipt of tender papers. Interest bidders may obtain further information at the same
address. But it must be clearly understood that the tender must be received in order and according
to instructions.

Tenderers are required to go through each clause of PWD form F-2 carefully in addition to the
clause mentioned here in before tendering,

All reinforced cement concrete works should confirm to detailed standard specifications, IRC
code and Bridge Code section I, II, IIL, IV and VII & latest design criteria for pre-stressed
concrete bridge specifically for road and bridges issued by MORT & H, Govt. of India.

Steel shuttering and centering shall be used which shall be lined with suitable sheeting and made
leak-proof and watertight.

The department will have the right to inspect the scaffolding, centering and shuttering made for
the work and can reject partly or fully such structures if found defective in their opinion,

Concrete should be machine mixed, unless otherwise ordered in writing by the executive
engineer. The contractor should arrange his own concrete mixer, Vibrator and pumps etc. for this
purpose at his own cost.

Cement shall be used by bags and weight of 1 bag of cement being taken as 50 Kg.

The contractor should arrange the materials like steel, cement, paint and bitumen etc. of approved
quality and specification at his own cost for completion of the work within the time schedule. No
extension of time will be granted on the application of the contractor due to delay in procurement
of materials.

The contractor will be responsible for the loss or damage of any departmental materials during
transit and in the execution of the work due to reasons what-so-ever and the cost of such materials

will be recovered from the bills at stock issue rates or market rates, whichever is '%h/r. ’
Contractor . QQ,Aul/
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such plea, if the tenderer stops the work, he shall have to pay the full penalty as per clause of F -2
agreement. .

The department wil] have the right to supply at any time in the interest of work any departmental
materials to be used in the work and the contractor shall use such materials without any
controversy or dispute on that account. The rate of issue of such materials will be at the stock
issue rates inclusive of storage charges or rates fixed by the department or current market rate,
whichever is higher.

All the materials which are to be supplied from store will be as per availability of stock and the
contractor will have to bear the charges of straightening, cutting, Jointing, welding etc. to required
size in case of MS rods or Tor Steel/ MS angles, Ts and Joists etc. After the issue from the store,
the materials may be under the custody of the contractor and the contractor wij] be responsible for
its safety and storage. Cut pieces of steel more than 1 mir in length will pe returned by the
contractor at the issuing stores, without conveyance charges.

Though departmenta] issue of Cement & steel has indicated, it may not be taken as binding. The
contractor must have to arrange by themselves, cement, steel bitumen & cvery sorts of materialg
from approved manufacturer and get it tested in the departmenta] laboratory and get it approved
by the Department before use. No extension of time or escalation of price on such account shall
be entertained in future. The cost of cement, bitumen and steel shall be reimbursed only after
production of relevant documents in Support of purchase of required grades from the authorized
and approved suppliers.

work correct to an inch orcm. And their weight calculated ag per sectional weight prescribed by
the Indian Standard specification or as directed by the Engineer—in—charge (Wastage of bars and
unnecessary lapping will not be considered for measurement and payment),

The tentative alignment of the proposed bridge has been shown in the enclosed drawing,
However, the department has 8ot the rights to shift the actual bridge position within a reasonable

The contractor should at his own cost arrange necessary tools and plants required for the efficient
execution of work and the rates quoted should be inclusive of the running charges of each plant
and cost of conveyance.

After completion of the work, the contractor shalf arrange at his own cost, g requisite equipment
for testing one unplugged well and specified span free of cost as directed by the Engineer-in-
charge and bear the entire cost of the test.

Measurement of earthwork in road and canal embankment will be done by section measurement
after the earth s consolidated including rolling with hand or power roller and sheep foot roller at
optimum moisture content and no extra payment will be made for Jungle clearance for taking
carth from the borrow area. Earthwork from cutting will be economically utilized in filling,

The stock of (building road and irrigation structures) metal and gravel will be measured in boxes
of .S mX1.5mXx 0.5 m which wil] be takenas 1.5 m X 1.5 X044 m=1 Cum, The soling
stone will be measured in the suitable stacks with deduction for voids @ 1/6™ af the volume or

Contractor , Aul
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more depending upon the looseness of stacking, which would be determined on actual
observation and deduction.

The machineries, if available with the department, may be supplied on hire as per charges noted
in the enclosed statement, subject to the condition that the contractor will execute in advance an
agreement with the Engineer-in-charge. .

In the event of any delay in the supply of the department road roller for unavoidable reasons, no
extension time will be granted to the contractor under any circumstance.

The tenderer should furnish along with their tenders, a list of works, which are at present in their
hand in the prescribed proforma enclosed herewith.

Sinking of wells shall be measured from the bottom of well cap up to bottom of cutting edge or
15 cm above low water level, whichever is less.

All method of sinking including pneumatic sinking by employment of divers and other equipment
shall be included in the rate. Removal of trees, logs of trees, or isolated boulders and desilting of
sand or earth from existing well, rectification of tilt and shift, if any, etc. shall also be included
within the rate of sinking,.

The depth of foundation indicated on the drawing are provisional, but these may be altered, if
necessary, in the light of the nature of strata indicated by boring, which must be taken in advance
of actual execution of foundation.

When resort has to be made for sinking the wells by air lock and vacuum chamber method, rates
there of shall be pre-decided by the authority accepting the tender.

Construction of cofferdam or island or the work of open excavation or dressing or labour for
laying well curbs shall be included in the rate of well sinking. _

For concreting the bottom plugs of the well under the method of providing concrete should be
either with tremie or any other approved method as well be directed by the Engineer-in-charge,
with 10% extra cement to be used for under water concreting without any extra cost to the
department.

No claim will be entertained in respect of difficulties during sand blowing met with during
sinking of wells.

No part of the bearing for the superstructure shall be allowed to rest on the noses of the piers.
TOR steel mesh reinforcement shall be provided in the concrete of the Girders on the Caps of the
piers/ abutments immediately in contact with the bearing to ensure proper distribution of heavy
load.

Lugs & Grooves shall be provided in the bearings to prevent them from skewing and getting out
of alignment. ~

Inspection by the Director General of Supplies and Disposals of the bearing during manufacture
and X-Ray or Gamma-Ray examination of casting’s thickness more than 8” and load testing of
bearing, if considered necessary, shall have to be carried out at the contractor’s cost. The same
procedure for testing may have to be followed for ribbed bearing manufactured by widening.

a) It should be clearly understood that the Joints of bars are to be provide with lapping, welds or
bolts nuts as well be directed by the Engineer-in-charge.

b) Concrete test specimens 150mm X 150mm X 150mm in size (whether or plain or reinforced
concrete) for the testing shall be taken for each structural member by representative of the
contractor in the presence of responsible officer of the rank not lower than that of an Assistant
Engineer. The Contractor shall bear the cost so involved in testing. The test specimen in cube
should be carried out in the departmental control. Test should be carried out in accordance with
the stipulations in bridge code section- III.

¢) Test specimen shall be formed carefully in accordance with the standard method of taking

test specimen and no plea shall be entertained later on the grounds that the ing of thefest
Contractor D%
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Bhubaneswar or Zonaf laboratory at Cuttack. Cost of testing of all Specimens and samples will be
borne by the contractor.

) The construction of well standing by injecting cement or grout in coarse aggregate placed in
position shall not be permitted.

The thickness of cement concrete in top plugging should be as per departmental drawing,

In well sinking the maximum tolerance permissible in tilt is 1:80 and the shift is 150 mm to the
normal direction. Where it js not possible to work these tolerance, the contractor shall carry out
suitable remedial measures as may be directed by the Englneer-in-charge to overcome the adverse
effects of the tilts and shifts without alty extra cost to the department and without any damages to
the well. Any additional work, necessary consequent upon the excess tijt and shift, shall be

accepted.

If the well is beyond rectification, the wel] shall be rejected. The well has to be abandoned and
another well to be sunk at a suitable location at the cost of the Contractor. The tilt and shift of the
well including compensation is to be abided as per the clauses of MORT & H for roads &
Bridges.

No claim for carriage of water, what-so-ever, will be entertained.

The contractor sha] employ 1 or more engineering Graduate or diploma holders as apprentice at
his cost, if the work as shown in the tender exceeds Rs. 2, 50, 000/-. The apprentices will be

personnel of equivalent qualification employed under govt. The no of apprentices to be employed
should be fixed by the Superintending Engineer in the manner so that the tota] expenditure does

personnel together with a Certificate of the Graduate Engineer or Diploma Holder so employed
by the contractor to the effect that the work executed ag per the bill has been supervised by him.
(Vide Works Department No. Codes M-22/91-15384 dated 9.7.91). The required certificate is to

be furnished in the proforma contained in 5 Separate sheet vide Schedule — B.

Amendment of existing Clauses: - By admission of 5 tender for the work, a tenderer will be
deemed to have satisfied himself by actual inspection of the site and locality of the work, about

the quality and availability of the required quantity of materia] including the w; rice referred
Contractor‘ I)@,A(w‘
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to have quoted rates including labour and materials with taxes, octroi, other duties, lead, lifts,
loading and unloading, freight for all materials and all other charges necessary for the completion
of the work, to the entire satisfaction of the Engineer-in-Charge of the work and his authorized
subordinates. After acceptance of the contract rate Government will not pay any extra charges for
any reason in case the contractor claims later on to have misjudged as regard availability of
materials, labour and other factors.

The prevailing percentage of I.T. Department of the gross amount of the bill towards income tax
will be deducted from the contractor’s bill.

Prevailing rate of VAT on the gross amount of the bill will be deducted from the contractor’s bill,
where Agreement Value is one lakh and above, ’

The contractor is required to pay royalty to Govt. as fixed from time of time and produce such
documents in support of their payment to the concerned Executive Engineer with their bills,
failing which the amount towards royalties of different materials as utilized by them in the work
will be recovered from their bills and deposited in the revenue of concerned department.

Under no circumstances interest is chargeable for the dues or additional dues if any payable for
the work.

Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who
undertakes execution of work through labour should produce valid license from licensing
authorities of labour Department.

Sample of all material — The contractor shall supply sample of all materials fully before
procurement for the work for testing and acceptance as may be requiring by the concerned
Executive Engineer.

take in to account of the above aspects.

Any defects, shrinkage or other faults which may be noticed within 36 (Thirty six) months from
the completion of the work arising out of defective or improper materials or workmanship timing
are upon the direction of the Engineer-in-Charge to be amended and made good by the contractor
at his own cost unless the Engineer for reasons to be recorded in writing shall be decided that they
ought to be paid for and in case of default Department may recover from the contractor the cost of
making good the works. The contractor is also required to maintain the road for three years from
the date of successful completion of the work.

From the commencement of the works to the completion of the same, they are to be under the
contractors charge. The contractor is to be held responsible to make good all injuries, damages
and repairs occasioned or rendered necessary to the same by fire or other causes and they hold the

i) Maximum permissible shift is 150 mm.
if) Maximum permissible il is 1:80.

Contractor BDO, Aul
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Cement & bitumen) incorporated ip the work (not being materials supplig@from the Engineer-in-
charges Store) increases or decreases as 3 result of increase or decreasg il the average wholesale

shall be entitled to reimburse or liable to > such an amount, a5
shall be equivalent to the plus or minys ¢ Average wholesale
Price Index (all commodities) which js ¢y consideration ang that
operated for the quarter in which the te ula indicated below
provided that the work has been carried o ension thereof ag are

100 io

!

onsideration.
© qQuarter in which the tender was

Vm = Increase of decrease in the cost of work d
change in the price of the materials,

R =the valye of work done in Rupees during t
io =The average Wholesale Price Index (all co
oOpened (as published jn R.B.L bulletin from tiffhe
i = The Average Wholesale Price Index (a
Pm = Percentage of materialg Component g p
(@) (ii)-Where original contract period Mo
cement and bitumen are to be paid / re S in case of increase are to be made with
prior approval of Government whe ‘ IS more than Rs. 50,000/~ ang with prior
approval of the E.I.C. /Chief Engine ; -JSCEMay be) when the claim is up to Rs. 50,000/-.

Recovery in case of decrease shg] ; Y Jconcerned B.D.O., Bari from the contractor,
immediately. '

under consideration due to

or the quarter under consideration.
gof this clayse.
bove, Increase/ decrease of cost of steel,

Contractor BD{
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The cost shalj be determined as follows: -

1. Steel ............ Rate as fixed by steel authority of India Limited (SAIL)
2. Cement ......... Average factory price of three manufacture of cement inside the State
3. Bitumen Rate as fixed by Indian Oi Corporation Limited (10 L)

(a) (iii)-Where original period of contract is six months and below one year, Infrease/ decrease of
cost of steel, cement and bitumen are to be paid / recovered. Payments in Case Sllincrease are to be
made with prior, approval of Government when the total claim is more than R 50,000/~ and with
prior approval of the E.I.C. /Chief Engineer (as the case may be) when ghe claim is up to Rs,

(1) The cost shal] be determined as follows: -

Steel... Rate as fixed by steel authority of India Limited (SAIL)

Cement... Average factory price of three manufacture of cement s " PRhdl state.

Bitumen... Rate as fixed by Indian Oj] Corporation Limited {q

(i) Cost of the project should he more than 50.00 lakhs. Ho,
material may be paid to the contractor after deducting the hike

those materials from the calculated amount of differentia] cost.

ential cost of such
@nt in the tender for

(iii) Contractor has to submit the vouchers showing procuren orized dealer for the
said work within 28§ days before utilization of steg| cement &Jbi

(iv) Differential cost will be allowed only for the origi d eriod, but not for the
extended period even through it might have been validly e ; ifferential cost will

the approved work
(PDRecovery in case of
¥ Officer, Bari from the

! rg¥es of labour increage or
decrease as g result of increase or deciil: inimum wages for labour
yon necessarily and properly
k such increased o decreased

Wwages then he shal] be entitled to reimp e Jo refund quarterly, as the case
Ight' to the 75% plus or minus

may be such an amount as shal]l b
difference in between the minimy, ag R WOl labour which is operating for the
quarter under consideration and that JEEd B E quarter in which the tender was

opened as per the formula indicated bejh ‘

[l

Formula to calculate the increase or d

VI=0.75x PIx R x (i- i0)

100 io
VI= Increase or decrease in
consideration due to changes in t
R= the value of work done in F ‘
io=the minimum wages for §
consideration in which the tender

clin Wlbrice of Labour.

&t of work during the quarter under
ifhum wages rate of labour,

JFsSfduring the quarter under consideration,

I' as prevailed during the quarter under
Dpened.

,'
|
.'

i = the minimum wages for

Contractor



consideration.
PI= Percentage of labour component (as per sub-clause).

¢) Similarly. if during the progress of work, the price of Petro
Lubricants “(Diesel oil being the representative item for the pric,
increases or decreases as a result of the price fixed there for by the (v ment o(f
fcl Increase
or decreased price towards Petrol, Oil and Lubricants used on execufidh (ilhe work,
then he shall be entitled to reimburse or liable to refund. Quarterly a
such an amount, as shall be equivalent to the 75% plus or minus dif§
the price of P.O.L. which is operating for the quarter under cons
operated for the quarter in which the tender was opened as per the

below: -

0.75xK2 Rx(D2-D1)
KI= X

100 D,
KI = Increase or decrease in the cost of work during the qug
due to changes in the price of P. O. L.

4

R = the value of work done in Rupees during the quarter &

DI= Average Price per liter of diesel oil which was fixed Ht liHe

during the quarter in which the tender was opened.

D2= Average Price per liter of diesel oil which is fi
consideration.

K2= Percentage of P. O. L. component as per sub-clag

d) The following shall be the percentage of mate Hbol
for reimbursement/ refund on variation in price o

sub- classes (a), (b) and (¢) of this Clause.

ed r'

i“
G
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Oil and
Odjustment)

C may be,

il between
tigll and that
indicated

I deration

Rion.
ent of India

quarter under

- O. L. component

@r and P. O. L. as per

Al |
Category of works ContractofllS 4

Il
|

Departmental supply of

‘ materials

% Of of

Materials
Irrigation work
a) Structural works 5% 45%
b)Earthwork, Canal work, 5%

15%

Embankment work etc.
(R&B) Works
a) Bridge work 5% 45%
b) Road work 5% 10%
¢) Building works 5% 35%

Contractor

BD:
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(* Where brick s supplied by the Department, it should be 209 instead of 30%)

€) Vide Works Department letter No-21369 dated—22.09.91, € reimbursement i
refund on variation in price of Mmaterials, (except steel, cemenfiind bitumen which
will be governed as per clause no 31(a-ii) &(a-iii), labour af P-O. L. as per sub-
clauses (a-i), (b) and (c) of this clause 31 shall be applicable following manner.

i for completion of
2, N0 _escalation
period of completion
Id be admissible only

for the remaining period after excluding tiaf 1 °~year period thereof,
or in term of the relevant

provision of the Agreements. In the situation, h , AW pPeriod of Completion
initially stipulated in the agreemg, s than one Year and
subsequently the completion period has bl Ml Sxtended on the ground that the
delay in completion of the work is not attr JPPc contractor and in the result the
total period including the extended pe ' F Kt one year or more, escalation ig

admissible only for the remaining pe alifh Xcluding the first one year period

there from. "

DThe contractor shall for the purp Flauses (a), (b) & (¢) of this clause kee
such books of Account and othe PALS as are necessary to show that the
amount of increage claimed or r i shall allow inspection of the
same by a duly authorized represent f'Govt. and further, hall at the request of
the Engineer-in- Charge furnis d in such a manner as the Engineer-
in- Charge m uire any d and such other information ag
the En ineer-in i € contractor shaj] within g
r'€asonable time of h any alteration in the price of such
material, wages of labo g1ve notice thereof to t e Engineer-
in- C arge stating that iggi to this condition together with an
information relating the i may be in a position to supply.

For diyersinn road thc; contractor wil] hqve to make hig own arral(ligement to make the

by the side of C.D.
works and the rental charges for such Private land shal] be borne by the contractor
including the Proper maintenance with lighting arrangements during the night time
and signaling during day time and barricading etc. till the C.D. works are opened to the
traffic. No extra rate will be paid to the contractor for the above rental charges etc, His
rates in the tender for other items shall include this arrangement, renta] charges
for the land and Mmaintenance, lighting and removal of such tem orary road crust from
the private land to bring the land to its original condition etc, compf:ete.

he contractor has to arrange the land required for borrowing earth if

here it will be found necessary by the Department, the Officer-in-Charge of the
work shall issue an order book to the contractor to be kept at the sijto of the work
with pages serially numbered. Orderg regarding the work whenever necessary are to
be entered in this book by the Officer-in-C arge/ Engineer-in—charge with their

/>

Contractor_ BDZ Aul
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The tenderer should conduct three bores at each tﬁier and S.B.C. of soil .at
foundation level and abutments location and ish the test results in conformi
with LR.C. code at his own cost before execution of the work and rates quoted by the
contractor should be inclusive of such bores and S.B.C. tests etc. without any extra
Cost to the Department. )

The details of foundation, sub-structure and ﬂoor grotection for execution shall be done

and specifications as laid down in Detailed Standa_lrgl Speciﬁcation, P.W.D. Code, Bridge
code and MoRT&H Specifications with latest revision / amendment are algq binding on
the part of the contractor., . L

O part of the contract shall be sublet without written bermission of the
concerned B.D. v
to receive payment op the contractor's behalf, ]
The contractor should attach the certificate in token of payment deposit with the
registration authority as percent circular of the Government relating to hig registration.

€ach month for orders of the Engineer—in-Charge or competent authority. Clajms not
made in this manner or the claim book Not maintained from the commencement of the
work, are liable to be summarily rejected, The claim book is the property of the Block
and shall be Surrendered by the contractor to the Engineer-in-char ¢ after completion of
the vséork or before recession of the contract by the Department w%xichever is earlier for
record.

Number of tests as specified in LR.C./ MORT&H /LS.I Specification required for the
construction of roads/ bridges / buildings or any other Structural works will be

] ] on as may be directed by the
ngineer-in charge ‘and op both the accounts the cost shall “pe borne by the
contractor,
Besides, the firm / contractor sha] install fyj| fledged
conducting re?uired tests as pe
providing sy ficient opportunity for checki
ﬁersonnel of the executing agency should be
igh level instpecting officers in fhe
completion o
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Even qualified criteria are met, the bidders can be disqualified for the following
reasons, if enquired by the Department
(a) Making a false statement or declaration.

(b) Past record of poor performance. .

(c) Past record of abandoning the work half way/ recession of contract.

(d) Pat record of in-ordinate delay in completion of the work.

(e) Past history of litigation. ' . '
The information furnished must be sufficient to show that the applicant is capable in
all respects to successfully complete the envisaged work.

In case the 1st lowest tenderer or even the next lowest tenderers withdraw in series one
by one, thereby facilitating a particular tender for award, then the3./ sh_all b'e penalized
with adequate disincentives with forfeiture of EMD unless adequate justification for such
back out is furnished. Appropriate action for black listing the tenderers shall also be taken

apart from disincentivising the tenderer.
ADDENDUM TO THE CONDITION OF F2 CONTRACT

Clause-2(a) of F2 Contract:-TIME CONTROL:-

2.1. Progress of work and Re-scheduling programme.

2.1.1The Block Development Officer, Aul shall issue the letter of acceptance to the
successful contractor. The issue of the letter of acceptance shall be treated as
closure of the Bid process and commencement of the contract.

2.1.2. Within 15 days of issue of the letter of acceptance, the contractor shall
submit to the Engineer-in-Charge/ BDO for approval a Programme commensurate
to Clause no.2.1.3 showing the general methods, arrangements, and timing for all
the activities in the Works along with monthly cash flow forecast.

2.1.3. To ensure good progress during the execution of the work the contractors shall be
bound in all cases in wﬁich the time allowed fog any work exceeds one month to
complete, 1/4th of the whole of the work before 1/4™ of the whole time allowed under the
contract has elapsed, 1/4™ of the whole of the work before 1/2 of the whole time
allomwed under the contract has elapsed, 3/4™ of the whole of the work before
3/4™ of the whole time allowed under the contract has elapsed. '

2.1.4. If at any time it should appear to the Engineer-in-Charge that the actual
Ero ress of the work does not conform to the rogramme to which consent

as been given the Contractor shall produce, at he request of the Engineer-in-
Charge, a revised programme showing the modifications to such programme
necessary to ensure completion of the works within the time for completion.
If the contractor does not submit an updated Programme within_this period, the
Engineer-in-Charge may withhold the amount of 1% of the contract value from the next

payment certificate and continue to withhold this amount until the next pa ment after the
date on which the overdue Programme has been submitted pay

2.1.5. An update of the Programme shall be a programme showing the actual
progress achieved on each activity and the effect of the progress achieved on the

timing of the remaining work including any changes to the sequence of the
activities.

2.1.6 The Engineer-in-Charge's approval of the Programme shall not alter the
Contractor's obligations. The Contractor may revise the Programme and submit it

to the Engineer-in-Charge again at any time. A revised Programme is to show
the effect of Variations and Compensation Events :

Contractor

D@, Aul
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2.2 Extension of the Completion Date,

2.2.1 The time allowed for execution of the works as specified in the Contract data
shall be the essence of the Contract. The execution ofp the works shall commence
from the 5th day or such time period as mentioned in lettor ofAkward after the date
on which the BDO issues written orders to commence the work or from the date
gmg over of the site whichever 1s later, If the Contractor commits default
in commencing the execution of the work as aforesaid, Government shal]
i j i available in aw, be at liberty to
forfeit the earnest money & performance guarantee / Security deposit absolutely:
2.2.2 As soon as possible after the Agreement is executed the Contractor shal] submit
the Time & Progress Chart for each milestone and get it approved by the Department.
The Chart shall be prepared in direct relation to the time stated in the Contract
documents for completion of items of the works. It shall indicate the forecast of the dates
Ol commencement and completion of various trades of sections of the work and ma be
amended as necessary by agreement between the B.D.O., Aul and the Contractor within
the limitatiox_ls of time Imposed in the contract documents, and ﬁu'the{ to ensure good

2.2.3. In case of delay occurred due to any of the reasons mentioned below, the
Contractor shal] immediate] give notice thereof in writing to the BDO but shall
nevertheless yse constantly his best endeavors to prevent or make good the delay
and shall do all that may be reasonably required to the satisfaction of the BDO to
proceed with the works.

0 Force majeure, or

if) Abnormally bad weather, or

contractor.,

Contractor DO Aul
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milestone(s), amount mentioned against each milestone missed subsequently
al§o shall pe withheld. However no interest whatsoever shall be payable on sych
withheld amouynt.

2.4, Managemeng Meetings
2.4.1. Either the Engineer or the Contractor may require the other to attend a
ting. The bys;j i

Clause-2 (b) of Item Rate F2 Agreement:- Rescission of Contract
(Amendment as per letter No.10639 dt.27.05.2005 of Works Department,

Orissa):-

To rescind the contract (of which rescission notice in writing to the contractor
under the hand of the B.D.O shall be conclusive evidence), 209 of the value of
left over work will be realised from the contractor as penalty.

7 Aul

Contractor
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Cess @ 1% of the agreement cost shall be deducted from contractor bill as per circular of
Govt. of Orissa Labour and Employment Department vide letter No 3757/ Dt 25.04.2009.

ELIGIBILITY CRITERIA: To be eligible for qualification, applicants shall furnish
the followings.

a.  Required E.M.D as per the clause No. 05.

b. Copy of valid Registration Certificate, GSTN Registration certificate, affidavit,
PAN card, copy of the up to date valid labour license along with the tender
documents and furnish the Original Registration certificate, GSTN Registration
certificate and Pan card, labour license for verification within 3(three) days of opening of
the tender before tendering authority as per Clause No.06.

¢.DTCN duly signed by the contractor

d.Bank Draft towards cost of Tender Paper if downloaded or Money Receipt as per
Clause No 1.

Total: - 119 (One hundred nineteen) clauses only.

SCHEDULE-A (CERTIFICATE OF NO RELATIONSHIP)

I/We hereby certify that I/We* am/are* related/not related (*) to any officer of PR Deptt. of the
rank of Assistant Engineer & above and any officer of the rank of Assistant / Under Secretary and
above of the P.R Deptt, Govt. Of Odisha. I/'We* am/are* aware that, if the facts
subsequently proved to be false, my/our' contract will be rescinded with forfeiture of E.M.D and
security deposit and I/We* shall be liable to make good the loss or damage resulting from
such cancellation. I/'We also note that, non-submission of this certificate will
render my / our tender liable for rejection.

(*)Strike out which is not applicable

Signature of the Tenderer
Date: -

SCHEDULE-“E” INFORMATION REGARDING CURRENT LITIGATION,
DEBARRING EXPELLING OF TENDERED

OR ABANDONMENT OF WORK BY THE TENDERER

(@) s the tenderer currently involved Yes /No

In any litigation relating to the works.
b If'yes: give details

(a) Has the tenderer or any of its Yes /No

Constituent partners been debarred /

Expelled by any agency in India

during the last 5 years.
(a)  Has the tenderer or any of its Yes /No

Constituent partners failed to

Perform on any contract work in

India during the last 5 years.
(b) Ifyes: give details A
If any information in this schedule is found to be incorrect or concealed,
qualification application will be summarily be rejected.

Signature

SCHEDULE- F FORMAT OF AFFIDAVIT

The undersigned do hereby certify that all the statements made in the required
attachments are true and correct.

The wundersigned also hereby certifies that neither our firm My/s
nor any of its constitue partners hdve

Contractor 0, Aul
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abandoned any road/ bridge/Irrigation /Buildings or other project work in India nor
any contract awarded to us for such works have been rescinded during the last five
years prior to the date of this bid. 3. The undersigned hereby authorized and request (s)
any bank, person, firm or Corporation to furnish pertinent information ag deemed
necessary and gag réequested by the Department to verify this Statement or
regarding my (our) competency and general reputation.

3. The undersigned understands and agrees that further qualifying information

(Signed by an Authorized Officer of the firm)
Title of Officer

Name of Firm:

Date:

Contractor
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BILL OF QUANTITY

Name of the Work: Construction Sub-Center Building(HWC) at Nial under Aul Block of
Kendrapada district

Estimated Cost :- Rs. 1672865/-

Earth work in excavation for foundation in all kinds
of soil with all leads & lifts, delifts including all
labour, T&p articles, safety measures, incidentals,
dewatering, removal of stumps & other deleterious
materials and disposal up to a Jead of 50mtrs, dressing
of side & bottom as necessary for the work etc.
complete as per the specification and direction of the
Engineer—in-charge.

Providing & filling F&P with approved quality of
sand in layers not exceeding 150mm thick including

all labour charges for spreading, laying, leveling to

the proper c?mbe.:r, cos.t of watering required for the 89.34 369.40 33002.20
work, ramming including cost, conveyance, royalty
and all taxes of a]] materials, T&P,Cess for finished
item of works as per the specification & direction of

the Engineer—in—charge.

Cement concrete of proportion (1:3:6) using 4cm
(3/4”) size clean hard black crusher broken granite
stone metal of approved quality from approved
Quarry, mixing by concrete mixer, hoisting, lowering
& lying concrete to the required level, compacting by
vibrator, watering and curing etc., complete, including 4975.00
cost & conveyance of a]] materials with all taxes &
royalties and all laboyr with T&P,Cess required for
the work etc,, complete including dewatering, if
required etc, complete as per direction Engineer-in-
' charge.
2.88 17807.62

Contractor
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complete as per direction Engineer—in-charge.

Cement concrete M-20 grade for R.C.C work using
20mm & down graded size hard black crusher broken
granite stone chips of approved quality from approved
quarry, mixing by concrete mixer, hoisting, lowering
and laying concrete & compacting by vibrators,

watering & curing for 3 weeks including cost,
conveyance, royalties & all taxes of all materials |
labour ,T&P, hire charges of all machineries,Cess
required for the work etc, complete as per
specification and direction of the Engineer-in—charge.

. i)For Groung Floor Cum | 43.10 5076.20 218784.22
. ii) For 1st floor Cum 1.77 5158.20 9130.01

F.A. Brick masonry in cement mortar (1:6) using 1st
class KB Bricks of 25cm x 12cm x 8cm size having a
crushing strength of not less than 75kg/cm?2 including
splays cutting, circular moulding, chamfering &
corbelling, watering and curing ;immersing the bricks

in water for 24 hours before use etc, complete,
including cost, conveyance of all materials and

labour required for the work with all taxes & royalties

etc. with all T&P,Cess complete in all respect as per

specification & direction of the Engineer-in-charge.

[\\\\

. DFor Ground Floor Foundation Cum 23.38 4610.60 107795.83
. ii)For Ground Floor Superstructure cum 40.71 4643.91 189053.58
- HI) For 1st Floor Super Structure cum 14.79 4909.24 72607.66

2.5 cm thick grading concrete(1 :2:2) on roof slab with

6mm size hard granite chips etc. with a] cost,

carriage,royalty  and all  taxes of g

materials,labouor,T&P,Cess,hire charges of ajl Sqm 92.88 299.98 27862.14

machineries, curing ete,complete as per direction of
. Engineer in Charges.

Sqm 11.59 221.60 2568.34

20 mm grading plaster in C.M. (1:4) over roof slab
etc with all cost, carriage,royalty and all taxes of all
materials,labouor,T&P,Cess,hire charges of a

machineries, curing etc,complete as per direction of

Contractor B/>




Engineer in Charges,

taxes
materials,labouor,T&P,Cess,hire charges of all
machineries, curing etc,complete ag per direction of
Engineer in Charges.

Plaster in cement mortar (1:6) cm
with neat cement bunning finished smooth to insjde
brick walls after raking out the joint including
Watering & curing with cost and conveyance, all taxeg
and royalties of all materialg > labour with T&P,Cess
required for the work etc, complete in 3] respect as
per specification ang direction of the Engineer-ip-
charge.

taxes of materials, labour,
all respect ag per specification and direction of the

En gineer—in-charge

Contractor
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i)For Ground Floor

Sqm

250.75

59.13

14826.85

it) For 1st floor

Sqm

65.78

60.36

3970.48

14

Finishing walls with water proofing weather coat two
coats to wall surface with cement paint of approved
shade on new work to give an even shade including
all  cost,conveyance & taxes of materials,
labour,T&P,Cess etc complete in all respect as per
specification and direction of the Engineer-in-charge.

i)For Groung Floor

Sqm

53.24

65.75

3500.53

ii) For 1st floor

Sqm

67.30

66.75

4492.28

415

Supplying fitting & fixing vitrified tile in floors of
size 600mm x600mm of approved make conforming
to IS 13755 laid on 20mm thick cement mortar (1:4)
and filling joints with white cement of approved
quality including cost & conveyance, all taxes and
royalty of all materials, labour & T&P,Cess required
for the work etc. complete in all respect as per
specification & direction of the Engineer-in-charge.

Sqm

83.48

885.27

73902.34

16

Supplying, fitting & fixing ceramic tiles in wall/
dados on 12mm thick cement plaster (1:3) jointed
with neat cement slury including cost & conveyance,
all taxes and royalty of all materials, labour &
T&P,Cess required for the work etc. complete in all
respect as per specification & direction of the
Engineer-in-charge.

Sqm

54.18

1046.91

56721.58

17

Providing, fitting & fixing of M.S squre bar Grill
Gate & collapsible gate with top & bottom rails in
proper position, making holes in walls in proper
position in walls, R.C.C structure and wood work etc.
and making good to the damages to walls or R.C.C
structures including mending, or cutting to sizes or
grooves in walls and fixing with R.C.C ( 1:2:4) with
hard black broken granite stone chips of 12mm to
20mm (1/2” to %) (20mm not to exceed 25%) with
cost & conveyance of all materials, labour, taxes and
royalties with all T&P,Cess etc, complete in all
respect as per specification and direction of the
Engineer-in-charge.

669.94

75.00

50245.50

18

Painting one coats with any approved Red oxide
primer on new steel work including all cost,
conveyance and taxes of all materials , labour ,

Sqm

12.76

47.13

JAYY

601.38

Contractor
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T&P,Cess required for the work etc, complete in all
respect as per specification and direction of the
Engineer-in-charge.

119

Painting two coats with any approved enamel paint to
new wood work and iron work in cluding all cost of
materials , labour , T&P,Cess required for the work
etc, complete in all respect as per specification and
direction of the Engineer-in-charge.

Sqm

11.84

117.86

1395.46

20

Rigid smooth centring and shuttering for RCC works
including false work s and dismentalling those after
casting and removing the debris away from work site
including all cost,conveyance and taxes of materials
Jabour,T&P,Cess etc complete in all respect as per
specification and direction of the Engineer-in-charge.

GROUND FLOOR

For Foundation , Footing and Plinth Beam

Sqm

89.40

101.68

9090.19

1 i

For Column ,Beam

Sqm

75.20

724.90

54512.48

iii.

For Lintel Beam

Sqm

25.08

263.11

6598.80

iv.

Staircase waist slab

Sqm

15.15

590.49

8945.92

For Roof Slab,Chajja

Sqm

112.16

427.26

47921.48

First Floor

For Column ,Beam

Sqm

10.78

838.37

9037.63

ii.

For Roof Slab

Sqm

11.59

480.21

5565.63

21

Straightening bent up or coiled rods, cutting, bending,
cranking, hooking, welding or jointing (if required)
the HYSD steel bars of Fe 415 grade, tying the grills,
hoisting, lowering and placing in proper position as
required for R.C.C works including cost, conveyance
and all taxes of Tor steel and binding wires of 18 to
20 gauge , labour with all T&P,Cess required for the
work etc., complete in all respect as per specification
and direction of the Engineer-in-charge. (Weight of
binding wires will not be considered for payment &
payment will be made on weight of Tor steel only)

1)For Ground Floor

Qtl.

43.24

8068.77
N

348893.61

Contractor
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i)For Ist Floor

Materials,
ecification

complete a5 per sp
gineer-imcharge.

etc complete
Engineer -jp.- Charge

Supplying fittting,
Aluminiym door

1672864.99
1672865.00

Contractor




My / our quoted rate is

% (both in figures
and words) excess over / less than / equal to the above estimated cost. '

Signature of Tenderer

Rate of all items are inclusive of Cost, carriage, royalty, cess and al| other taxes of Mmaterials.

Contractor
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CHECK LIST
to be filled up by the contractor)
Sl Documents Submitted Page No. Issuing
authority]
No. Yes No.
1 2 3 4 5 6
1 | Cost of tender paper
2 | Copy of valid license
3 | Copy of valid I.T. / Pan Card
4 | Copy of the up to date VAT clearance certificate
GST registration certificate
5 | Required EMD in approved form
6 | No relation Certificate
7 | Affidavit of no litigation
8 | Affidavit of authenticity of true document attached

Paper & are true and correct to the best of

Certified that all the information mention above have been attached with the tender

Contractor

my Knowledge & belief.

APPROVED FOR 27 (TWENTY SEVEN) PAGES ONLY

BD9, Aul
Y



