
PANCHAYAT SAMITI OFFICE, E-mai[ : ori- raj nagar@nic. in

DETAIL TENDER CALL NOTICE NO. 01/ 18.19
The Block Development Officer, Rajnagar invites sealed tenders on behalf of Governor of Odisha

from registered and etigibte Contractors of the State P.W.D (R&B)/Water Resources/RuraI
Works/M.1./C.P.W.D for the following work eventually to be drawn up in the P.W.D. F-2 forms in

conformity with the Detailed Tender Call Notice.

Name of the work Amount put
to tender

E.M.D. 1%

Time for
completi
on the
work in
months

Drying Platform-cum -
Threshing Floor at Balikana
under Ostia G.P. of Rajnagar

Block in the District of
Kendrapara

..c,' & UDDRs.7,55,2251- Rs. 4000/- Rs.7,560 02 (Two)
calendar

Month

Terms and Conditions:
1-. Availability of Tender Papers : The bid document can be downloaded from the official web

site of District (hftp//wvtw.kendrapara.nic.in) from Date 09-07-201,8 to Date 18-07-20L8. The
cost of bid document shall be attached with the bid in sealed envelop.
Date of receipt and mode of submission of Tender Papers : The tenderers have to submit
tender papers in the office of the Panchayat Samiti, Rajnagar to be dropped in designated
Tender Box. The tenderers also can send the tender to the office of the BDO, Rajnagar in
complete shape through Registered Post/Speed Post only to the B.D.O., Rajnagar in his official
postal address. The last date of receipt of tender papers is Date L8-07-2018 (3.00 PM)). The
undersigned will not be responsible for postal delay if any for non-receipt of the papers in
time. The tenderers must super scribe the name of the worly'project and Tender Call Notice
No. on the sealed envelopes.
Date of Opening of Tender Paper: The tender papers shall be opened on Date 19-07-2018 at
11.00 A.M in the presence of the tenders or their authorized representatives having written
authorization for the purpose and the tender committee.
Earnest money deposit: The E.M.D. is to be deposited in shape of Post Office Short term
depositfierm deposiV]J.S.CAVP or STDIfIDR from any nationalized bank duly pledged in
favour of Block Development Officer, Rajnagar. The Tender Papers without required amount
of E.M.D. will not be considered and transfer or adjustment of E.M.D. is not also admissible.
Document to be attached: The tenderer is to submit the tender in one cover containing E.M.D.,
signed DTCN, Price bid duly filled in and signed by the tenderer along with the following
documents failing which the tender will be liable to rejection.
a) E.M.D. for the amount stipulated in DTCN pledged in favour of the Block Development
Officer, Rajnagar. b) Attested copy of Contractor Registration Certificate c) Attested copy of
PAN card. d) valid GST registration certificate .e) Affidavit as regards the fact of availing
award of work without submission of E.M.D.l.S.D. during the current financial year in case

of Engineer Contractors desirous of availing exemption of E.M.D. f) Affidavit about the
authentication of document including bank guarantee.
Performance Security Deposit: Performance security amounting to entire less amount of the
bid amount shall be deposited by the successful bidder before execution of agreement, failing
which his tender will be cancelled and further action will be taken as per releuant Works
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Department norm. .

7. Forfeiture: a) The E.M.D. amount will be forfeited if the tenderers backs out from the offer of
acceptance of tender.
b) Submission of more than one tender paper by a bidder for a single work will be liable for
rejection of all such tender papers.
c) On review of the last performance of the works executed through B.D.O., Rajnagar
previously, the lowest- 1 tenderer may/may not be considered for the works, though he/she
becomes lowest -1, tenderer.
d) The Contractors who have failed to execute projects of this agency/backed out from
execution process/abandoned the project work midway/those who have been declared by this
agency to be the defaulters otherwise will not be allowed to participate in the present tender
process. If any of such contractors participates then his/her papers will not be considered at all.
e) The undersigned reserves the right either to reject any or all tenders or cancel the entire
process without assigning the reason thereof.

B. The rates and tender amount is excluding of GST as per Finance department norms.

Block Development Officer,
Rajnagar

9.

10.

The work is to be completed in all respects within specified period inclusive of rainy season as

mentioned inthe columnNo.6 of thetendercall notice. Tenderers whose tender is accepted rnLrst

submit a work program at the time of execution of Agreement.
All tenders received will remain valid for a period of 90 (Ninety) days from the last date of
receipt oftenders and validity oftenders can also be extended ifagreed to by the tenderer and the
Department.
No Relation Certificate: The contractor shall furnish a certificate along with the tender to the effect
that he is not related to any officer in the rank of an Assistant Engineer & above in the state P.R. Deptt.
or Assistant/Under Secretary & above in the P.R. Department. lf the fact subsequently proved to be
false, the contract is liable to be rescinded. The earnest money & the total security will be forfeited and
he shall liable to make good the loss or damages resulting for such cancellations. The proforma
for non-relationship certificate is contained in a separate sheet vide Schedule-A. in this case not
mandatory.
If an Individual makes the application, the individual should sign above his full type written name and
current address.13.

If the application is made by proprietary firm, it shall be signed by the proprietor above his full type
written name and full name of his firm with its current address.

If the application is made by a firm in partnership, it shall be signed by allthe pafiners of the firm
above their full type written names and current address, or alternatively by a paftner holding
power of attorney for the firm in which case a certified copy of the power of attorney shall
accompany the application. A certifu copy of the partnership deed and current address of all
partners of the firm shall also accompany the application.
If the Application is made by a limited company or a corporation, it shall be sign by duly
authorized person holding power of attorney for signing the application in which case a certified
copy of the power of attorney shall accompany the application. Such limited company or
cotporation will be required to furnish satisfactory evidence of its existence along with the
technical bid.
The tender should be strictly in accordance with the provisions as mentioned in the tender
schedule. Any change in the wordings vzill not be accepted.

No tenderer will be permitted to furnish their tender in their own manuscript papers. AII
information should be submitted in English. The applicant's name should appear on each page of
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the application along with his signature or the signature of the authorized representative at the
bottom ofeach page.
Instruction for quoting percentage rate below labove the estimated cost amendment to para -3.5.5
of O.P.W.D. Code Volume-1.
Following new provisions shall be made to quote the rate of work by the contractor.

3.5.5 (V) - Percentage Rate Contract -
Percentage contract will be in addition to item rate, lump sum contracts etc. In sr-rclr

contracts the schedule of quantities shall mention estimated rate of such item and amount there to
'The contractor has prescribed format appended to the tender documents. The contractor
participated in the tender for more than one work may offer conditional rebate. Rebate offer
submitted in separate sealed envelope shall be opened, declared and recorded first. The rebate so
offer shall be considered after opening of all packages called in the same tender notice. The
contractors who wish to. tender for two or more works to which they refer, written on the
envelope.

The adopted format for percentage rate is same as that of form adopted for item rate
tenders but the word 'oitem rate" shall be replaced by "percentage rate" and contract fonn may be
named as p-1. In this form, time is the essence. The contractor is required to maintain a ceftain
rate of progress specified in the contract. The contract can also be terminated with penalty whel
the progress of work is not as per the conditions of contract. The quantity mentioned can be
increased or reduced to the extent of 10oh per individual items subject to a maximum of 50% over
the estimated cost. If it exceeds the limit stated above prior approval of competent authority is
mandatory before making any payment. The period of completion is flxed ancl cannot be altered
except in case of exceptional circumstances with due approval of next higher authority.

In case ofpercentage rate tenders, only percentage quoted shall be considered. percentage

quoted by the contractor shall be accurately filled in figures and words so that there is no
discrepancy. But if any discrepancy is found in the percentage quoted in words and figures, then
the percentage quoted by the contractor in words shall be taken as correct. Ifany discrepancy is
found in the percentage quoted in percentage excess /less and total rate quoted by the contractor,
then percentage will be taken as correct. The percentage quoted in the tender without mentioning
excess or less and not supported with corresponding amount will be treated as excess. The
contractor will write percentage excess or less up to two decimal point only. If he writes the
percentage excess or less up to three or more decimal points, the first two decimal point shall only
be considered without rounding off. Where the contractor has omitted to quote the rates either in
figures and words, the officer opening the tender should record the omission.

Bills for percentage rate tenders shall be prepared at the estimated rates for individLral
items only and the percentage excess or less shall be added or subtracted from the gross amount
of the bill.

The tenderer shall carefully study the tentative drawing and specification applicable to the
contract and all the documents which will form a part of the agreement to be entered in to by the
accepted tenderer and details specifications for and other relevant specifications and drawings
which are for sale. Complaint at a future date that, plans and specifications have not been ,"", by
the tenderers, cannot be entertained.

20. The drawing furnished with the tender is tentative and subject to revision or modification as
tendered during the execution as per actual necessity and details test conducted. But the tendered
rates quoted by the tenderer will hold good in case of such modification of dr**ffing tlre
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time execution and shall in no way invalidate the contract and no extra monetary compensation
will be entertained. The work shall, however be executed as per final approved drawing to be
issue by the Engineer-in--charge as and when required.
Every tenderer is expected before quoting his rates to inspect the proposed work. He should also
inspect the quarries and approach roads to quarries and satisf, himself about the quality and
availability of materials.In every case the materials must comply with the relevant specifications.
Complaints at future date that the availability of materials at quarries has been misjudged cannot
be entertained.
The offer of tender shall be inclusive of cost of construction and maintenance of island, ferry
service, fair-weather road, service road, Foot Bridge, Pylon base, winch stand and derrick etc. as
required for the work.
It must be definitely understood that the Government does not accept any responsibility for the
correctness and completeness of the borings shown in Cross Section.
The tenderer may at his option quote reasonable for each item of work carefully so that rate for
one item should not be unworkable low and others too high for others.
Additional performance.Security: If the bid of the successful bidder is seriously unbalanced in
relation to the Engineer's estimate of the cost of work to be perfonned under the contract, the
officer inviting the bid may require the bidder to produce detailed price analysis for any or all
items of the bill of quantities which are quoted 10% below the estimated rates to demonstrate the
internal consistency of those prices with the construction methocls and schedule proposed. After
evaluation of the price analysis, the officer inviting the bid may require that the amount of the
performance security set forth be increased at the expense of the successful bidder to a level
sufficient to protect the B.D.O, Rajnagar against financial loss in the event of default of the
successful bidder under the contract. If the Contractor fails to do these items of work, the amollnt
so furnished as additional performance securify will be forfeited in addition to the other penal
clauses, if any, to be imposed.
(i) Additional performance security, is the total amount less quoted than the estinrated cost.

(ii) The additional perfotmance security as per clause 27(i) shall be furnished by the bidder
before execution of the agreement in the form of NSC/KVP/POTD/TDR/STDR fli"onr nationalize
Bank pledged in favour of B.D.O, Rajnagar which will be over and above the performance
security.

The tender containing extraneous conditions not covered by the tender notice are liable for
rejection and quotations should be strictly in accordance with the tender call notice. Any change
in the wording will not be accepted.
Letters etc. found in the tender box regarding raising or lowering the rates or dealing with any
point in connection with the tender will not be considered except the case related to clause no.22.
Schedule of quantities are accompanied in the DTCN (Price Bid). It shall be definitely understood
that the Government does not accept any responsibility for the correctness or completeness of this
schedule and that this schedule is liable for alternation or omissions, deductions set fofth in the
conditions of the contract and such omissions, deductions, additions or alternations et forlh shall
no way invalidate the contract and no extra monetary compensation, will be enterlained.
The authority reserves the right to reject any or all the tenders receivecl without assigning any
reasons there-of what-so-ever.
The earnest money will be retained and dealt with as per the terms and conditions of the O.p.W.D
code.

The bidder/tenderer, whose bid has been accepted, will be notified of the award by the Engineer-
in Charge prior to expiration of the validity period by cable, telex or facsimile confirrnetl by
registered letter. This letter (hereinafter and in the conditions of Contract called the "Letter of
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Acceptance") will state the sum that the Engineer-in-Charge will pay the contractor as prescribed
by the contract (Herein after and in the contract called the "Contract Price").

The notification of award will constitute the formation of the contract, subject only to the
furnishing of a perforrnance security (initial Security Deposit) in form of Deposit receipt of
Schedule Bank/ Kissan Vikash Patra/Post Office Saving Bank Account/ National Savings
Certificate /Postal Times Deposit account duly pledge in favour of the BDO Rajnagar and in

now other form which including the amount already deposited as bids security (earnest rnoney)
shall be 2oh of the value of the tendered amount (excluding 1% deposited toward hiring of
equipment /machinery from outside the state if any ) and sign the agreement in the prescribed of
PWD form for the fulfillment of the contract in the office of the BDO Rajnagar. The security
deposit together with the earnest money & the amount withheld according to the provision of F-2

agreement shall be retained at security for the due non-fulfillrnent of tlris contact and additional
performance security in accordance with the provision of the agreement. The agreernent r.vill

incorporate all agreements between the officer inviting the bid/ Engineering Staff in-charge and

the successfulbidder. Within fifteen days followingthe notification of award along with tlre letter
of Acceptance, the succeisful bidder will sign the agreement and deliver it to the Engineer-in-
charge. Following documents shall form part of the agreement.

a. The notice inviting bid, of the document including additional conditions, specifications and
drawings, if any, forming the bid as issued at the time of invitation of bid and acceptance thereof
together with any correspondence there to and required amount of performance security including
add itiona I performance securiry.

b. Standard PWD form F-2 with latest amendments.
Failure to enter in to the required agreement and to make the security deposit as above

shall entail forfeiture of the bid security (earnest money). No contract (tender) shall be finally'
accepted until the required amount of initials security is deposited. The secr-rrity will be refunded
after one year of completion of the work & payment of the final bill and u,ill r.Iot carry an\'
interest. As concurred by law department and finance deparlment in their U.O.R. No.81u
dtd.21.05.97 J.O.R. No.202 W.F.D. dtd.06.03.98 respectively the E.M.D. will be forfeited in case,
where tenderers back out from the offer before acceptance oftender by the competent authoritv.
That for the purpose of jurisdiction in the event of disputes if any of the contract woLrld be
deemed to have been entered in to within the State of Orissa and it is agreed that neither pafiy to
the contract will be competent to bring a suit in regard to the matter by this contract at any place
outside the state of Orissa.
The contractor should be liable to fully indernnifr the department for payment of compensation
under workman compensation Act. VIII of 1923 on any account of the workman employed by the
contractor and full amount of compensation paid will be recovered frorn the contractor.
Tenderers are required to abide by the fair wages clause as introduced by the Govt. of Works
department L. No. VIII-R 815225-dtd.26.02.55 and No.llM-561628842(5) dtd. 2-t.{}t1.;,, u,
amended from time to time.
In case of any complaint by the labour working about the nonpayment or less payment of his
wages as per latest minimum Wages Act, the BDO will have the right to investigate and if the
contractor is found to be in default, he may recover such amount due from the contractor and pa-r,

such amount to the labour directly under intimation to the local labor-rr office of the Govt. The
contractor shall not employ child labour. The decision of the B.D.O., Rajnagar concerned is final
and binding on the contractor.

36. The contractor shall bear cost ofvarious incidental, sundries and contingency necessitated by the
work in full within the following and similar category.
a) Rent, royalties and other charges of materials, octroi duty, all other taxes including sales tax.
ferry tolls conveyance charges and other cost on account of land building incluflg ternporary

@--
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building and temporary eiectric connection to work site as well as construction of service road
and diversion road and its maintenance till completion of work site as required by the tender for
collection of materials, storage, housing of staff or other purpose of the work. No tenderer will
however be liable to pay Govt. for temporary occupation of land owned by Govt. at the site of the
work.
b) Labour camps or huts necessary to a suitable scale including conservancy and sanitary
arrangements therein to the satisfaction of the local health authorities.
c) Suitable water supply including pipe water supply whether available for the staff and Iabour as
well as for the work.
e) Suitable equipments and wearing apparatus for the labour engaged in risky operations
d) Fees and duties levied by the municipal, canal supply authority.
f) Suitable fencing barriers, signal including paraffin and electric signal where necessary at work
and approaches in order to protect public and employees from accidents.
g) Compensation including the cost of any suit for injury to persons or propefiy due to neglect of
any measure of precaution also become payable due to operation o1' the workntelr
compensation act.
h) The contractor has to arrange adequate lighting agreement for the work wherever necessary at
his own cost.
After the work is finalized all surplus materials should be removed from the work site.
Preliminary work such as vats, mixing platform etc. should be dismantled ar-rd all materials
removed from the site and premises left neat and clean, this should be inclusive of the rates.
No payment will be made for benchmarks, level pillars profiles and benching and leveling the
ground wherever required. The rates to be quoted should be for the finished items of work
inclusive of carriage of all materials and incidental item of work.
It should be understood clearly that no claim what so ever will be entertained to extra items of
works quantity of any item besides estimated amount unless written order from the engineer-in-
charge and rate settled before the extra item of work or extra quantity of any items of work is
taken up,
The tenderer shall have to abide by the CPWD safety code rules introduced by the Covt. of India"
Ministry of work housing and supply in their standing order No.44l 50 Dted.25. I I .57.
Bid documents consisting of plans specification the schedule of quantities and set of terms ancl
conditions of contract and other necessary documents can be seen in all offices issuing the
documents during office hours every day except on Sunday and public holidays till last date of
sale and receipt of tender papers. Interest bidders may obtain firrther information at the same
address. But it must be clearly understood that the tender must be received in orcler and according
to instructions.
Tenderers are required to go through each clause of PWD form F-2 carefully in addition to the
clause mentioned here in before tendering.
A11 reinforced cement concrete works should confirm to detailed standard specifications, IRC
code and Bridge Code section I, II, ilI, IV and VII & latest design criteria for pre-stressecl
concrete bridge specifically for road and bridges issued by MORT & H, Govt. of India.
Steel shuttering and centering shall be used which shall be lined with suitable sheeting and made
leak-proof and waterlight.
The department will have the right to inspect the scaffolding, centering and shuttering made for
the work and can reject partly or fully such structlrres if found defective in their opinion.
Concrete should be machine mixed, unless otherwise ordered in writirrg by the executive
engineer. The contractor should arrange his own concrete mixer, Vibrator and pumps etc. fbr this
purpose at his own cost.
Cement shall be used by bags and weight of I bag of cement being taken as 50 Kg.

The contractor should arrange the materials like steel, cement, paint and biturnen etc. of approved
quality and specification at his own cost for completion of the work within the time schedule. No
extension of time will be granted on the application of the contractor due to delay in procurentent
of materials.
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The contractor will be responsible for the loss or damage of any departmental materials dr-rring
transit and in the execution of the work due to reasons what-so-ever and the cost of such materials
will be recovered from the bills at stock issue rates or market rates, whichever is higher.
If the contractor removes Govt. materials supplied to him from the site of work with a view to
dispose off the same dishonestly, it shall be in addition to any other liability civil or crirninal
arising out of his contract bill liable to pay a penalty equivalent to 5 times the price of the
materials according to the stock issue rate or market rate, whichever is higher. The penalty so
imposed shall be recovered at any time from any sum that may then or at any time there after
become due to the contractor or from his security deposit or from the proceeds of the sale there-
of.
The selected contractor may take delivery of depaftrnental supply according to his need for the
work, issued by the B.D.O., Rajnagar concerned, subject to the availability of the rnaterials. The
tenderer shall make all arrangement for proper storage of materials; but no cost for raising sheds
for storage, pay of watchman etc. will be borne by the department. The deparlrnent is lror
responsible for considering the theft of materials at site. It is the Contractor's risk. Under any
such plea, if the tenderer stops the work, he shall have to pay the fLrll penalty as per clause of F-2
agreement.
The department will have the right to supply at any time in the interest of work arry depaftrnental
materials to be used in.the work and the contractor shall use such materials without any,
controversy or dispute on that account. The rate of issue of such materials rvill be at the stock
issue rates inclusive of storage charges or rates fixed by the deparlment or current market rate,
whichever is higher.
All the materials which are to be supplied from store will be as per availability of stock and the
contractor will have to bear the charges of straightening, cutting, jointing, welding etc. to required
size in case of MS rods or Tor Steel/ MS angles, Ts and Joists etc. After the issue from the store,
the materials may be under the custody of the contractor and the contractor will be responsible for
its safety and storage. Cut pieces of steel more than 1 mtr in length will be returned by the
contractor at the issuing stores, without conveyance charges.
Though departmental issue of Cement & steel has indicated, it may not be taken as binding. I'he
contractor must have to arrange by themselves, cement, steel biturnen & every sorls of materials
from approved manufacturer and get it tested in the depaftmental laboratory and get it approved
by the Department before use. No extension of tirne or escalation of price or.r such account shall
be entertained in future. The cost of cement, bitumen and steel shall be reimbursed on11, after
production of relevant documents in supporl of purchase of required grades frorr-r the authorized
and approved suppliers.
TOR rods plates and structural members will be sLrpplied in quantity, length and size in the stock.
For payment of Reinforcement, the steel including plates etc. shall be rneasured in length of
different diameter, size and specification as actually used (including hooks and cranks) in the
work correct to an inch or cm. And their weight calculated as per sectional weight prescribed by
the Indian Standard specification or as directed by the Engineer-in-charge (Wastage of bars and
unnecessary lapping will not be considered for measurement and payment).
The tentative alignment of the proposed bridge has been shown in the enclosed drawing.
However, the department'has got the rights to shift the actual bridge position within a reasonable
range in U/S and D/S.
The contractor should at his own cost arrange necessary tools and plants reqr:ired for tlre efficient
execution of work and the rates quoted should be inclusive of the running charges of each plant
and cost of conveyance.
After completion of the work, the contractor shall arrange at his own cost, all requisite equiprnent
for testing one unplugged well and specified span free of cost as directed by the E,rrgineer-in-
charge and bear the entire cost ofthe test.

59. Measurement of earthwork in road and canal embankment will be done by section lneasllrernent
after the earth is consolidated including rolling with hand or power roller and sheep foot roller at
optimum moisture content and no extra payment will be made for jungle clearance for taking
earth from the borrow area. Eafthwork from cutting will be economically utilized in filling.
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The stock of (building road and irrigation structures) metal and gravel will be measured in boxes
of 1.5 m X 1.5 m X 0.5 m which will be taken as 1.5 m X 1.5 m X 0.44 m : I Cum. The soling
stone will be measured in the suitable stacks with deduction for voids @ l/6'r'of the volume or
more depending upon the looseness of stacking, which would be determined on actual
observation and deduction.
The machineries, if available with the depaftment, may be supplied on hire as per charges noted
in the enclosed statement, subject to the condition that the contractor will execute in advance an
agreement with the Engineer-in-charge.
In the event of any delay in the supply of the department road roller for unavoidable reasons, no
extension time will be granted to the contractor under any circumstance.
The tenderer should furnish along with their tenders, a list of works, which are at present in their
hand in the prescribed proforma enclosed herewith.
Sinking of wells shall be measured from the bottom of well cap Lrp to bottom of cutting edge or
15 cm above low water level, whichever is less.
All method of sinking including pneumatic sinking by employment of divers and other equiprnent
shall be included in the rate. Removal of trees, logs of trees, or isolated boulclers and desilting of
sand or earth from existing well, rectification of tilt and shift, if any, etc. sliall also be included
within the rate of sinking.
The depth of foundation indicated on the drawing are provisional, but these rnay be alterecl, if
necessary, in the light of the nature of strata indicated by boring, which must be taken in advance
of actual execution of foundation.
When resort has to be made for sinking the wells by air lock and vacLrLlrrr chamber method, rates
there ofshall be pre-decided by the authority accepting the tender.
Construction of cofferdam or island or the work of open excavation or dressing or labour fbr
laying well curbs shall be included in the rate of well sinking.
For concreting the bottom plugs of the well under the method of providing concrete should be
either with tremie or any other approved method as well be directed by the Engineer-in-charge,
with 10% extra cement to be used for under water concreting without any extra cost to the
department.
No claim will be entertained in respect of difficulties during sand blowing met with during
sinking of wells.
No parl of the bearing for'the superstructure shall be allowed to rest on the noses of the piers.
TOR steel tnesh reinforcement shall be provided in the concrete of the Girders on the Caps of the
piers/ abutments immediately in contact with the bearing to ensure proper distribution of heavy,
load.
Lugs & Grooves shall be provided in the bearings to prevent them frorn skewing ancl gettiug oLrt
of alignment.
Inspection by the Director General of Supplies and Disposals of the bearing dLrring manufacrure
and X-Ray or Gamma-Ray examination of casting's thickness more than 8" and load testing of
bearing, if considered necessary, shall have to be carried out at the contractor's cost. The same
procedure for testing may have to be followed for ribbed bearing manufactured by widening.
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15. a) It should be clearly understood that the joints of bars are to be provide with lapping, welds or
bolts nuts as well be directed by the Engineer-in-charge.

b) Concrete test specimens 15Omm X 15Omm X 15Omm in size (whether or plain or reir-rforcecl
concrete) for the testing shall be taken for each structural member by rep""Wof tlre
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contractor in the presence of responsible officer of the rank not lower than that of an Assistant
Engineer. The Contractor shall bear the cost so involved in testing. The test specimen in cube

should be carried out in the departmental control. Test should be carried out in accordance with
the stipulations in bridge code section- III.
c) Test specimen shall be formed carefully in accordance with the standard rnethod of taking
test specimen and no plea shall be entertained later on the grounds that the casting of the test

specimen was faulty and that the result of these specimen did not give a correct indication of the

actual quality of concrete.
d) Plain concrete and reinforced concrete specimens will be tested in govt. research laboratory at

Bhubaneswar or Zonal laboratory at Cuttack. Cost of testing of all specimens and samples will be

borne by the contractor.
e) The construction of well standing by injecting cement or grout in coarse aggregate placed irt

position shall not be permitted.
The thickness of cement concrete in top plugging should be as per departmental drawing.
In well sinking the maximum tolerance permissible in tilt is 1:80 and the shift is 150 mm to the

normal direction. Where it is not possible to work these tolerance, the contractor shall carry out
suitable remedial measures as may be directed by the Engineer-in-charge to overcome the adverse

effects of the tilts and shifts without any extra cost to the deparlment and without any damages to

the well. Any additional work, necessary consequent upon the excess tilt and shift, shall be

carried out by the contractor, at no extra cost to the department.
Concrete of strength below of the required strength (as determined by actr"ral tests) shall not be

accepted.
If the well is beyond rectification, the well shall be rejected. Tlie well has to be abandoned and

another well to be sunk at a suitable location at the cost of the contractor. The tilt and shift of the

well including compensation is to be abided as per the clauses of MORT & H for roads &
Bridges.
No claim Qr carriage of water, what-so-ever, will be entertained.
The contractor shall employ 1 or more engineering Graduate or diploma holders as apprentice at

his cost, if the work as shown in the tender exceeds Rs. 2, 50, 000/-. The apprentices will be

selected by the Superintending Engineer. The period of employment will commence within I

month after the date of work order and would last till the date when 90% of the work is

completed. The fair wage to be paid to the apprentices should not be less tl-ran emolument of
personnel of equivalent qualification employed under govt. The no of apprentices to be employed
should be fixed by the Superintending Engineer in the manner so that the total expenditure does

not exceed 1% ofthe tender cost ofthe work
Special class contractor shall employ under him 1 graduate engineer and 2 diploma holders
belonging to the state of Orissa. Likewise, A-Class contractor shall ernploy ur-rder him I Graduate

engineer or 2 diploma holders belonging to state of Orissa. The contractor shall pay to the

engineering personnel monthly emoluments, which shall not be less than the emoluments of the

personnel of equivalent qualification employed under the state govt. of Orissa. The engineer-in-
Chief (Civil), Orissa may however assist the contractor with names of such unemployed Graduate

engineers and Diploma Holders, if such help is sought for by the contractor. The names of such

Engineering personnel appointed by the Contractors should be intimated to the tender receiving
authority along with the tender as to who would be supervising the work. Each bill of the Special

Class or 'A' Class Contractor shall be accompanied by an employment Roll of the Engineering
personnel together with a Certificate of the Graduate Engineer or Diploma Holder so employed
by the contractor to the effect that the work executed as per the bill has been supervised by him.
(Vide Works DepartmentNo. Codes M-22191-15384 dated 9.1.91). The required certificate is to

be furnished in the proforma contained in a separate sheet vide Schedule - B.

18.

79.

80.

81.

82.

83. It is the responsibility of the contractor to procure and store explosive required for blasting

operation. Department may render necessary possible help for procuring license.

84. Orissa Bridge & Construction Corporation Ltd. will be allowed price preference up to 30% over

the lowest quotation or tender as laid down in works and Transporl Deparlrnerrt Resolution No-
285 date-L7.04.1974. The Orissa Construction Corporation will be allowed a priclpreference to

contractor B DO%
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10

the extent of up to 3oh over the lowest tender amount (Where their tender is not the lowest)
provided they express willingness to execute the work after reduction of rates by negotiation.

Amendment of existing'Clauses: - By admission of a tender for the work, a tenderer will be
deemed to have satisfied himself by actual inspection of the site and locality of the work, about
the quality and availability of the required quantity of material inclucling the wheat/ rice referred
to above, medical aid, labour and food stuff etc., and that rates quoted by him in the tender will be
adequate to complete the work according to the specifications attached there to and that he had
taken in to account all conditions and difficulties that may be encountered during its progress and
to have quoted rates including labour and materials with taxes, octroi, other duties, lead, li1is,
loading and unloading, freight for all materials and all other charges necessary for the completion
of the work, to the entire satisfaction of the Engineer-in-Charge of the work and his authorized
subordinates. After acceptance of the contract rate Govemment will not pay any extra charges for
any reason in case the contractor claims later on to have misjudged as regard availability of
materials, labour and other factors.
The prevailing percentage of I.T. Department of the gross amount of the bill towards income tax
will be deducted from the contractor's bill.
Prevailing rate of VAT on the gross amount of the bill will be deducted from the contractor's bill,
where Agreement Value is one lakh and above.
The contractor is required to pay royalty to Govt. as fixed from time of time and produce such
documents in support of their payment to the concerned Executive Engineer with their bills,
failing which the amountiowards royalties of different materials as utilized by them in the work
will be recovered from their bills and deposited in the revenue of concerrred department.
Under no circumstances interest is chargeable for the dues or adclitional dues if any payable for
the work.
under section 12 of contractors labour (Regulation and Abotition) Act.
undertakes execution of work through labour should produce valid
authorities of labour Department.
Sample of all material - The contractor shall supply
procurement for the work for testing and acceptance as

86.

87.

88.

89.

90.

91.

92.

1970 the contractor who
license frorn licensing

sample of all materials fully before
may be requiring by the concerned

93.

Executive Engineer.
Trial Boring - The foundation level as indicated in the body of the departmental drawing is
purely tentative and for the general guidance only. The Department has no responsibility for the
suitability of actual strata at the foundation level. The contractor has to conduct his own boring
before starting the work and get the samples tested at his own cost to asceftain the S.B.C. ancl
credibility of the strata at founding level while quoting his rates for tender rhe contractor shall
take in to account ofthe above aspects.
Any defects, shrinkage or other faults which may be noticed within 36 (Thirty six) rronths fronr
the completion of the work arising out of defective or improper materials or workmanship timing
are upon the direction of the Engineer-in-Charge to be amended and made good by the contractor
at his own cost unless the Engineer for reasons to be recorded in writing shall be decided that the;,
ought to be paid for and in case of default Department may recover from the contractor the cost of
making good the works. The contractor is also required to maintain the road for three years from
the date of successfulcompletion of the work.

94. From the commencement of the works to the completion of the same, they are to be under the
contractors charge. The contractor is to be held responsible to make good all injuries, damages
and repairs occasioned or rendered necessary to the same by fire or other causes and they hold the
Govt. of harmless for any claims for injuries to person or structural damage to property happening
from any neglect, default, want of proper care or misconduct on tlre paft of th,e corKtor or an_\'

contractor BDo.w
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96.
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one in his employment during the execution of the work. Also no claim sliall be entertained for
loss due to earthquake, flood, cyclone, epidemic, riot or any other calamity whether natural or
incidental damages so caused will have to be made good by the contractor at his own cost.
Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per
the latest provision of relevant I.S. code/ I.R.c. code/ MORT&H specifi&tions.
Tilts and shifts
i) Maximum permissible shift is 150 mm.
ii) Maximum permissible tilt is l:80.

97. Payment for variation in price - (Vide Works Department
7 .4.1986, 1437 9 Dt. 22.06.199 1 and No-2228j 4 Dt. 24.1 0.1 gg2)

a) (i) "If during the progress of the work the price of any mate
Cement & bitumen) incorporated in the work (not being matezigls su
charges store) increases or decreases as a result of incriase ,ft"
price index (all commodities), and the contractor there u
respect of that materials (incorporated in the work)
shall be entitled to reimburse or liable to refund quarter
shall be equivalent to the plus or minus difference
Price Index (all commodities) which is operating f.qr t
operated for the quarter in which the tender *uI !
provided that the work has been carried out with
not attributable to him:-

la

Vm:0.75xPmxRx(i-io)

Vm : Increase or decrease in the
change in the price of the materials.

dum No-l20'73 lW Dt.

cost of Steel.
he Engineer-in-

irffiiverage wholesale

iJ&d properly pays in
rsed price, then he

such an amount, as

r the Arerage wholesale
consideration and that

fonnula indicated below
or extension tlrereof as are

the quarler under consideration due to

under consideration"

ities) for the quarter in which the tender was
time to time.)

.ommodities) for the quafter under consideration.
sub-clause of this clause.

is one year or above, Increase/ decrease of cost of steel.
red. Payments in case of increase are to be made with

total claim is more than Rs. 50,000/- and with prior
the case may be) when the claim is up to Rs. 50,000/-.

made by concerned B.D.O., Bari fr"om the contractor

100

R : the value of work done in
io =The average Wholesale Pri
opened (as published in R.B.I.
i : The Average Wholesa
Pm: Percentage of materi
(a) (ii)-Where original
cement and bitumen arelo bd
prior approval of
approval of the E.I.C
Recovery in case of
immediately,

ined as follows: -

Rate as fixed by steel authority of India Limited (SAIL)
Average factory price of three manufactu ''""';j::ffi""'

Contractor



3. Bitumen... Rate as fixed by Indian Oil Corporation Limited (
(a) (iii)-Where original period of contract is six months and below one y
cost of steel, cement and bitumen are to be paid / recovered. payments in
made with prior, approval of Government when the total claim is more than
prior approval of the E.I.C. /Chief Engineer (as the case may be)
50,000/- subject to fulfillment of the conditions mentioned below.

(i) The cost shall be detemined as follows: -

Steel... Rate as fixed by steel authority of India Limited (SAIL

Average factory price of three manufacture

Bitumen... Rate as fixed by Indian Oil Corporation

(ii) han 50.00
material may be paid to the contractor after deducti
those materials from the calculated amount of di
(iii) Contractor has to submit the vouchers showi
said work within 28 days before utilization of
(iv) Differential cost will be allowed only
extended period even through it might have

be allowed only alter successful
programme. Stipulation contained j
decrease shall be made bv concern
contractor, immediately.

(b) Similarly, if during the
decrease as a result of in
prescribed by Governme
pays in respect of labour e

wages then he shall be
may be such an arnoun
difference in
quarter under consi
opened as per the fi

ecrease rn

vI:0.75x
1

VI: In
consid
R:
lo:
consl

c
Lubr

t2

decrease of
to be

with
p to Rs.

differential cost of such
amount in the tender for

an authorized dealer for the

ment period, but not for the

3 I (f)Recovery in case of
pment Officer, Rajnagar frorn tl-ie

f work, the wages of labour increase or
in minimum wages for labour

r thereupon necessarily and properly
of the work such increased or decreased

imburse or liable to refund quafterly, as the case
equivalent to the 75o/o plus or rninus

m wages for labour which is operating for the
operated for the quarter in which the tender was

-\

ase in the cost of work during the quafter under
es in the minimum wages rate of labour.

ork done in Rupees during the quarter under consideration.
wages for labour as prevailed during the quarter under
h the tender was opened.

m wages for prevailed during the quafter under

of labour component (as per sub-clause).
of Petrol, Oil and

the price adiustment)

_"#Contractor

._ if d-urin_g _ the progress of work, the price
Diesel oil being the representative item 

-for



il11?u1?:,ol {egr9a9es'as a,result of the price fi-xed t-rere for by the Govemment of
lldj:^:* 1!" 9glrll:tor,thgrg rpo', .'"5";;.ity-;"d pi"p""ir!'puy".,-,i"i''i"";;;;";;;#"p;;;"i;i,JXia!'F.',,.5[tii'llE"Lttli";i,: 3ff"Jl'.l3l;il:X",1,. l[:
lL- E.11] _b: 

e-nlitJe{,tp reimburse or tiable ib *r""a. Q;;;.lt;;h;';"
..J9h utr amgulLt^ap shall be equivalent to _the 75% plii o.--i""r'iiii";;;;i;
the pnce ot P.o.L. which is operating for the quarter under considerati
operated for the olrarter in rvhici the #...1.".-,."'';;;;;,-r -. ^-- +r-^ c^--.I ri ti iia- r;; r h ; q;; #;' ;il ;h i""[' if, :' i?,'d"J, ffi . H: i,'Jd'# ;: .' i#' F.'ffi'J:
below: -

0.75xK2 Rx(D2-Dl)
KI : --------------- x

100 Dr
KI : Increase or decrease in the cost of work duri
due to changes in the price of P. O. L.

ng the qua

R : the value of work done in Rupees during the quarter u
D1: Average Price per liter of diesel oil which was fixe
during the quarter in which the tender was opened.
D2: Average Price per liter of diesel oil which i

consideration.

K2: Percentage of P. O. L. component as p". sr6

d) lftre following shall be the percentage

for reimbursement/ refund on variation

Iiient of India

quafter under

r and P. O. L. component

labour and P. O. L. as per

sub- classes (a), (b) and (c) of this C

(* Where brick is supplied by the Department, it should be 20%o instead of 3O%)

Depaftmental sLrppll

materials

45%

459o

I

I

l

D
BDO, Rajnagar

Category of works f upplv

Contractor



iod stands at one year or lrlore, escalation is
admissible only for the after excluding the first one year period
there from."
0The contractor shall;ffhe purffi&of sub-clauses (a), (b) & (c) of thi,s clause ke-ep

e) Vide Works Department letter No-21369
refund on variation in price of materials, (ex
will be governed as per clause no 31(a-ii)
clauses (a-i), (b) and (c) of this clause 3l sh

ttln

work
is admissible at aII. In case of w
is one year and more escalation on
for the remaining period after
provided that the work has bee
provision of the Agreements. I
initially stipulated in
subsequently the completi
delay in completion of the
total period including the

11

.09.91. the reimbursement i

ent and bitumen which
nd P.O. L. as per sub-

in the following manner.

riod for
e vear. n()

ipulated period of completion
iatior,s would be adn, issible only

first one-year period thereof,
contractor in term of the relevanl

re the period of corrpletion
is less than one vear and

been validly extended on the ground that the
ble to the contractor and in the result the

l'"if, "o?,%HTi%:t1'.ffi{if BM"%';'#B;",'3H.":,(*t}*j;1,"f"'X',:.;}?inl?f; B
amount of increasfi{*gduction available and shall aliow inspection of the
s.amlby a duly auth@&qffitives of Govt. and further, hall at thd request of
the Engineer-in-1ffifrffiri3h, verified in such a manner as the Engiiii: EffG:;'iiffi rlm ".,t kept an d 

" 
J:'f TH: 3: ;i;#??,T;'J;the Enginee

reasonable tir

locument Kept and such other rntormatlon as
y require Jh" c-ontra-ctor shall within are1so.n,abletiffiffifningaw31e^ofanyalteratio-ninthepriceofsuch

material, wages. of ffiffior.pri-ce of P.O.L. give notice thereof to the Engineer-
in- Charge siating thaf

98.

in- Charge stating thatT[fine-is. given pursuanl to this condition together #ith an
tntormatron relating theret&{arhich he may be in a position to supply. -

For diversion road the contractor will have to make his own arrangement to make the
same in private land if necessary for which agreement of such land bv the side of C.D.
works and the rental charges for such privatE land shall be borne 6v the contractor
inc.luding.the.proper maintenance with lighting arrangements duririg the nighr tirrre
and _signaling during day time and barricadin! etc.-till thet.D. works ale openeld to the
traffic. No extra rate will b.e pald to the contlactor for the above rental chaiges etc. His
rates in the tender for other items shall include this arrangement, renlal charges
for the land and mainie-naqce,_ lighting and removal of such teirporary road crust fr6m
the private land to bring the land to its oliginal condition etc. compiete. "

The contractor has to arrange the land required for borrowina. earth it'
necessary for the road work at his cost. No extia payment by the Depirrment will
be made on this account and no claim what-so-ever will -be 

entertained od this ground.
TIe rates qugleq by the contractor should be inclusive of all such charges.
Where it will be found necessary by the Department, the Officerlin-Charge of the
work shall issue an orider book t-o tlie contractor to be kept at the site of ihe work
with pages s.eria-ll.V numbered. Orders regarding the work whenever necessary are to
be entered in this .bqok by the Officei-in-Chargel Engineer-in-charge wiih their
{ate{ signatures and duly n-oted.bV tl-re contractorir his futhorized agints with tl.reir
dated, signatu.re. Orders entered in this book and noted by the contract"or's agent shall
be considered to have been duly given tom contractor (6i. owins. the instrtictions ol'
the.Deparlment. The order Book ihall be the property of. the O"ffice-in-charge and
shallot be removed from the site of worli witholt written permission "of the
Engineer-in-charge and to be submitted to the Engineer-in-charge every month.

99.

100.

101. The tenderer should conduct three bores at each pier and S.B.C. of soil at
foundation level and abutments location and furnish the test results in conformitv
with I.R.C. code at his own cost before execution of the work and rates quoted by the
contractor should be inclusive of such bores and S.B.C. tests etc with-Dor{L any axtra

Contractor BDO, Rajnagar



cost to the Department.

lh^e {gta1!s oflfoundation, sub-structure and floor protection fibr execution shall

15

be done
to2.

1 03.

1 0s.

in accordance with the test results thus oUtain.i.
3^"^,:*"^*r*191.:lil ^Pl:^i" "]*lf what so """. ru. the extra quantity of work to bre

?f":p1:1:"""Ny:l above possibre cha"ges ;d p;r;;;t''iJi.HJ-ri""r."per crause11 of the F-2 Contract.104' over and above these conditions, the terms and conditions and rules and regulatior-rsand specifications as laid down in Detailed Stu"au.a Sp"aifi;.ti;n,'p.,iv.o. Code. Brideecode and MoRT&H specifications with laie;t r;;i;ion'l amenam";-t ;.;i;"b;'d|;;5;the part ofthe contractor.

r 06.

107.

No part gLtL" -contract shall be sublet without written permission of theconcerned B.D.o., Rajnagar or transfer b.e made uy po*Liof iti;;;;y^irtr1orirl,ig
others to receive payment on tFe contractor's behalL 

- -J r

The contractor should attach the certificate in token of payment deposit with theregistration authority as percent circular of the coueinrrrentilritiilg'r"'i,i."i5fiirrrrlon.
Any damaggs cjLused by natrJral calamities should be done b\, the con-rr.actor at l-risown cost. The Department will not be any way responsiUte foitfl.lr-" 6d wilL notpay any cost towards the repair done by th6 coniract6r.
The rates gult-ed Uy. t!" cbnt-ractor s6all cover the latest approved rates of labour.s"materials, P.o.L' u"_d.-lgy"lties-.,Arrangem.ent. of boriow areas; land, approachroad 1o the bridge site eic. are the resp"onsibiiitv 

"?tn" conlracror.
I he rate for each work of concrete items wh6rever dewatering is imperativelv
:::..t^ti? -t!9 lerm.de.watering shSll mean the execution or op.iitio" 

"r"tiiJli!-,due to standtns water as well as due to percolation of water. fn" q"ot"d rates willbe inclusive ofthis.

1 08.

i 09.

110.

11r.

and
No

The contractor shallrnake requisition of claim book from the date of comrrencement of'the work from the Departmeint and shall -ui"tuip i".-p'iop". p.w.D. fo.,-,.l *iih a;g;;serially number-ed in brder to record items of ;"Ii.; are not covered bi:Ei;contract and clairnable as extra. Claims shall be eniered ..e"t"ilv ir-, ttris Uoot
ll!,.. ,h" gated signature of rhe contractor or his dury;;ih;;;;?;;;;d'ut'th. end or.each month. A certificate should be furnished'along with Tlie !1";,-,-, to theeffect that he has no other claim bt";d it i" 

"r"i,--r-r 
up-io-a;;.*if i,-., u,.,vmonth there are no clairns to record", " ;".tifi;ie to it-rat .fr"Ct .rr"rri"t'.furnished by the contractor in the claim boo(. ilh;l"i;;ust be defined and should be

+ly-"n,u: for as possible regarding the quantities as well as the totai unro.int clair-ned.rne clalm DooK must be lubmittedby the contractor regularly by l0rh and l6th days..,Ieach month for orders of the Fngin"eer-i" cnuig;o;-"-;;;&J;t 
"riij#iii.'blai,.rs notmade in this manner or the claim"book not maifitained troi-ii-h; ;;;;"r;;teient of thework, are liable to be summariry rejected Tht;i;i;-b;[ i. rh; i,;il;i-;i the Brockand shall be surrendered by the^contractor to tne engineeiin-cnu.j. riri.icomplerion ol'the work or before recessiirn of the 

"onG"i tjvlnd-D.pi.-"rrt whichever is earlier fbrrecord.

The materials, borrow areas
contractor at his own cost.
entertained.

hrrtments at site should be arranged by thefuture complaint on this accourit sha"ll be

tt2. [:t].:::I-,"1T 3:^.f:,",f,:g:lr LC_dMoRr&H / r.s.r specificarion required for.theNumber of'tests as specified in I.R.C./ N
cons-truction of roa_ds/ bridges / buildi
1\uruusr ur resrs as specrrleo rn I.K.U./.MORt&H / I.S.I speciconstruction of roa4s/ bridges / buildines or an\r other stconducted in any Govt. Te-st House / D?part-.itri"rabore

ructural works will be
ratories/reputed materiialtesting laboratory as to be decided bvlhE--E;"i"L.._i

lncluding expenditure for collection / tran#ortati<
in-charge. Testing chargescollection / transportalion o.f lan-rple. zr-p.CiirEn,

il?;,ylt],b:^I:lry ll ll: ":l!."".t9' rhe coliectlo, or *,"pr;r";d'i;in!'are to be
g?lg::::d,3:"b:11 p::,. to.. eI?glti-oln and during executiln ;t ,.-,;i.;.;-ii."?t"a ui tr-,.

Plg*::l:: charge-and on both the ;4";;;;;-tii"-""ri' I"n"'r'i'ul'u""i. "u7,rr.
contractor.

I 13. Besides, the firm / contractor shall instgll fyll-{gOg9^q field. laboratory at work site for
:::.9,::'::r:,:3*i1:1.*:I^1'*f?ilng 1M,9nT.& HJ-ISI ii,q,ii"-",iiJ;'t niconouc.ung reqylred tests as per IRC / MoRT & H /lSI requiprovlctrng suttrcrent opportunity for checking from timepersonnel of the execrriinp aoo.r-"r, shnrrl.l ho ^7o"--i ^t,.;^.
vruvruu16 rLrrrru.t(jrrr. ulrportunlry ror cnecKlng lrom tlme to time. An Engineering
pgr.so.nnel- of the execuflgs agency should be p?esent at work sire at tneJime ot'visit ofhigh level inspecting offiders- in ihe rank of S;;;;i;i.;jirr r,:,.,oi,eer ,,n.r ahnrze Aricr

./r vlDlt ulhigh level inspecting offiEeriin it-r" ,unt .or $p;;i;;;;oing engi"""i una ulove. Afierc.nrnnlefinn ^f th- r-^-.1 i- ^ll -^^-^^+^ 1r^ ^ --, - ,r .llgr 1ey.er lnspecrrng orrlcers_ln the rank-of'Superintending Engi
completron of the r,oad.in all respects the road furniture7s sh6r

is own cost for

uld be af'fixed by theexecuting,qg^eniy indicating locatioirs rike school, hospital, No-horr-r Lic.
-Bven qualtfted Criteria are met fhe hidderq nqn ho .l io^,,.r;+:^.t f'^*Even qua-lified criteria aie met, the bidders "il-b; d,isqualified for the followingt14.
reasons, if enquired by the Department
(a) Making a false statement or declaration.

Contractor BDO. Rajrragar
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117.

1 15.

2.2 Extension of the Completion Date.

Contractor

t6

(b) Past record of poor performance.
(c) Past record of abandoning the work half way/ recession of contract.
(d) Pat record of in-ordinate delay in completion of the work.
(e) Past history of litigation
The inforrnation furnished must be sufficient to show that the applicant is capable ir-r

all respects to successfully complete the envisaged work.

In case the 1st lowest tenderer or even the next lowest tenderers withdraw in series one
by one, thereby facilitating a parlicular tender for award, then they shall be penalized
with adequate disincentives with forfeiture of EMD unless adequate justification for such
back out is furnished. Appropriate action for black listing the tenderers shall also be taken
apaft from disincentivising the tenderer.
ADDENDUM TO THE CONDITION OF F'2 CONTRACT
Clause-2(a) of F2 Contract:-TIME CONTROL:-

2.1. Progress of work and Re-scheduling programme.

2.l.1The Block Development Officer, Rajnagar shall issue the letter of acceptance
to the successful contractor. The issue of the letter of acceptance shall be treated
as closure of the Bid process and commencement of the contract.

2.1.2. Within 15 days of issue of the letter of acceptance, the contractor shall
sub_mit to the Engineer-in-Charge/ BDO for approval i Programme cornmensurare
[o Clause no.2.l.-3 s_119w_ing theleneral methods. arrange,nEnts. and tirning [or all
the activities in the Works along with monthly cash floi, forecast.

2.1.3. To ensure good progress during the execution of the work the contractors shall be
bound in all caJes in wEich the tiire allowed fo.r any work exceeds one monrh ro
complete, 1/4th of the whple of the work before 7141" of the whole time allowed under tl-re
contract has elapsed, 114"' of the whole of the r.york before 1/2 of the whole time
al.lo-"wed_unde1 the contract has elapsed, 3/4th of the whole of the work before
3/4"' of the whole time allowed under the contract has elapsed.

2.1.4. If at any time it should appear-to the Engineer-in-Charge rhat rhe acrtrrlprogress of the work does not conlorm to the programrrte to which consent
has been given the Contractor shall produce. at the Fequest oFthe E.ngineer-irr-
Charge. a revised programme showing the modifications to such orbsranrme
n^ecessary to ensure completion of the-works within the time l-or cbm"pletion.It the contractor does nbt submit an updated Pros.ramme \ ithin this oeiiod. rhe
Engineer-in-Charge may withhold the amou'nt of loh ol-the contracr ualue ironr ihe rrexr
payment certilicatE and -continue to withhold this amount until the next payment after the
date on which the overdue Programme has been submitted.

2.1.5. An update_ of the Programme shall be a programme showing the actual
progress achieved on each activity and the effect of the progress achi-eved on the
tim.ing. of the remaining work including any changes to -the sequence of the
activities.

2.1.6 The Eqgineer-in-Charge's approval of the Programme shall not alter the
Contractor's obligations. The-Contractor may revise thE Programme and submit it
to the .Engin^e_er-in-Charge qgain at any time. A revised Piograrnme is to show
the effect of Vari ati ons-an ilC ompen i ati on E v ents

BDO, Rajnagar
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2.2.1 The time allowed for execution of the works as specified in the Contract data
s-hall be the essence of the Contract. The execution of the works shall commence
from the 5th day or such time period as mentioned in letter olAward after the clarc
on which the BDO issues written orders to commence the worl< or lrom the date
of handing over of the site whichever is later. If the Contractor comrrrits defaultin comrnEncing the execution of the work as aforesaid. Government shallwithout preiudi-ce to anv other risht or remedv available in lari. be at libertv ro
forfeit the'eainest money-& perforri'ance guarant-ee / Security deposit absolutely.'

2.2.2 As soon as possible after the Agreement is executed the Contractor shall subm it
the Time & Progri:ss Chart for each riilestone and get it approved bv the Department.
The Chart shalT be prepared in direct relation t6 the iiine stated in the'Contract
documents for completion of items of the works. It shall indicate the forecast of the dates
of commencement and completion of various trades of sections of the work and may be
amended as necessary by agreement between the B.D.O., Rajnagar and the Contrdctor
within the limitations of time imposed in the contract documents, and further to ensure
good progress during the executioh of the work, the contractor shall in all cases in
which the tirne allowed for any work, exceeds one month (save for special jobs
for. which a.separate programrne-has been agreed upon) complbte the work as per
milestone given in contract data:

2.2.3.In case of delay occurred due to any of the reasons mentioned below. the
Contractor shall immediately give notice thereof in writing to the BDO but shalt
nevertheless use constantly his best endeavors to prevent & rnake good the delay
and shall do all that may be reasonably required tb the satisfaction-of the BDO ti)
proceed with the works.

i) Force majeure, or

ii) Abnormally bad weather, or

iii) Serious loss or damage by fire, or
iv) Civil cognition, local cornmotion of workrnen, strike or lockout
affecting any of the trades employed on the work, or.
v) Delay on the part of other contractors ortradesmen engaged by Engineer-in-Charge
in executing work not forming paft of the Contract.
vi) In case a Variation is issued which makes it impossible for Completion to be
achieved by the Intended Completion Date without the Contractor taking steps
to accelerate the remaining work and which would cause the Contractor to incur
additional cost, or

vi) Any other callse, which, in the absolute discretion of the authority
mentioned, in Contract data is beyond the Contractors control.

2.2.4. Request for reschedule and extension of time, to be eligible for consideration,
shall be made by the Contractor in writing within fourteen days of the happening of
the event causing delay. The Contractor may also, if practicable, indicate in such a
request the period for which extension is desired.

2.2.5.In any such case a fair and reasonable extension of time for completion of
work may be given. Such extension shall be communicated to the Contractor by the
B.D.O in writing, within 3 months of the date of receipt of such request. Non-
application by the contractor for extension of time shall not be bar for giving a fair
and reasonable extension by the B.D.O., Rajnagar and this shall be binding on the
contractor.

2.3. Compensation for Delay.

Contractor
b--

BDO, Rajnagar
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2'3.1.1f the contractor fails to maintain the required progress in terms of clause 2 or to
complete the work and clear the site on or before the contract or extended date of
completion, he shall, without prejudice to any other right or remedy available under
the law to the Government on account of such breach, pay as agreed compensation
the amount calculated at the rates stipulated below as the Superintending
Engineer (whose decision in writing shall be final and binding) may decide on rhe
amount of tendered value of the work for every completed day / month (as applicable)
that the progress remains below that specified in Clause 2 or that the work remains
incomplete.

This will also apply to items or group of items for which a separate period of
completion has been specified. Compensation @ 1.5%o per month of for delay of
work, delay to be completed on per Day basis. Provided always that the total amount
of compensation for delay to be paid under this condition shall not exceed 10o% of the
Tendered Value of work or to the Tendered Value of the item or group of items ol
work for which a separate period of completion is originally given.

The amount of compensation may be adjusted or set-off against any slrm payable to
the Contractor under this or any other contract with the Government. Ir-r
case, the contractor does not achieve a particular milestone rnentioned in
contract data, or the rescheduled milestone(s) in terrns o1' Clause 2.5, tl-re alxoLlnt
shown against that rnilestone shall be withheld, to be adjusted against the
cornpensation
levied at the final grant of extension of time. Withholding of this arnount on
failure to achieve a milestone shall be automatic withori .ry notice to the
contractor. However, if the contractor catches up with the progress of work
on the subsequent milestone(s), the withheld amount shall be released. In
case the contractor fails to make up for the delay in subsequent
milestone(s), arnount mentioned against each milestone missed subsequently,
also shall be withheld. However no interest whatsoever shall be payable on such with
held amount.

2.4. ManagementMeetings
2.4.1. F'ither the Engineer or the Contractor may require the other to attend a
management meeting. The business of management meetings shall be, to
review the plans for remaining work and to deal with ;atters raised in
accordance with the early warning procedure.
2.4.2. The Engineer shall record the business of managernent meetings and is to provide
copies of his record to those attending the meeting and to the Employer. The
responsibility of the parties for actions to be taken to be decided by the Engineer either
at the management meeting or after the management meeting and stated in writing to
all who attended the meeting.

Clause-2 (b) of Item Rate F2 Agreement:- Rescission of contract
(Amendment as per letter No.10639 dt.27.05.2005 of Works Department,
Orissa):-

To rescind the contract (of which rescission notice in writing to the contractor
under the hand of the B.D.O shall be conclusive evidence),2O"/o of the value of
left over work will be realised from the contractor as penalty.

Cess @ lo/o of the agreement cost shall be deducted from contractor bill as per circular of
Govt' of Orissa Labour and Employment Department vide letter No 315ll Dt25.04.2009.

ELIGIBILITY CRITERIA: To
the followings.

be eligible for qualificatiorr. applicants shall furnish

Contractor BDO, Rajnagar
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a. Required E.M.D as per the clause No. 05.
b. Copy of valid Registration Certificate, GSTN Registration ceftificate, affidavit,
PAN card, copy of the up to date valid labour license along with the tender
documents and furnish the Original Registration certificate, GSTN Registratior-r
cerlificate and Pan card, labour license for verification within 3(three) days of opening of
the tender before tendering authority as per Clause No.06.
o.DTCN duly signed by the contractor
d.Bank Draft towards cost of Tender Paper if downloaded or Money Receipt as per
clause No 1' 

Totar: - 119 (one hundred nineteen) crauses onry.

SCHEDULE-A (CERTIFICATE OF NO RELATIONSHIP)

l/We hereby certify that I/We* am/are* related/not related (*) to any officer of PR Deptt. of the
rank of Assistant Engineer & above and any officer of the rank of Assistant / Under Secretary and
above of the P.R Deptt, Govt. Of Odisha. I/We* ant.r/are* aware that, if the facts
subsequently proved to be false, my/our' contract will be rescinded with forfeiture of E.M.D and
security deposit and I/We* dtratt be liable to make good the loss or damage resulting from
such cancellation. I/We also note that, non-submission of this certificate will
render my / our tender liable for rejection.

(x)Strike out which is not applicable

Signature of the Tenderer
Date: -

SCHEDULE-"E'' INFORMATION REGARDING CURRENT LITIGATION.
DEBARRING EXPELLING OF TENDERED
OR ABANDONMENT OT WORK BY THE TENDERER

1. (a) Is the tenderer currently involved
In any litigation relating to the works.

(b) If yes: give details

2. (a) Has the tenderer or any of its
Constituent parlners been debarred /
Expelled by any agency in India
during the last 5 years.

3. (a) Has the tenderer or any of its
Constituent partners failed to
Perform on any contract work in
India during the last 5 years.

(b) If yes: give details
Note: If any information in this schedule is found to be incorrect or concealed.

qualification application will be summarily be rejected.

Signature

SCHEDULE,- F FORMAT OF AFFIDAVIT
1. The undersigned do hereby certify that all the statements made in the required

attachments are true and correct.
2. The undersigned also hereby certifies

-..--norabandoned any roadl bridge/Irrigation /Buildings or other project work in India nor
any contract awarded to us for such works have been rescinded during the last five
years prior to the date of this bid. 3.The undersigned hereby authorized and request (s)
any bank, person, firm or Corporation to furnish pertinent information as deemed
necessary and as requested by the Deparlment to verify this 'E;^"* "'

Contractor BDO, Rajnagar
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that neither our firm M/s
any of its constituent partners have
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regarding my (our) competency and general reputalion.
3. The undersigned understands and agrees that further qualifying information

may be requested and agree to furnish any such information at the request of the
Department.

(Signed by an Authorized Officer of the firm)

Title of Officer :

Name of Firm:

Date: :

Contractor BDO, Rajnagar
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BILL OF OUANTITY

Name of the Work: Construction of Concrete Drying Platform-cum-Threshing Floor at Bilikana of Ostia
G.P.under Rajnagar Block in the District of Kendrapara for the year zo17-1g

Estimated Cost :- Rs. 7,SS,22S\-

-t

SI
No

Item of work

tlnit Ounty. Rate Amount
2

3 4 5 6
I Earth work in all kinds of soil in foundation within all iead,

lift/delift including rough dressing, leveling the bed and
breaking clods to maximum 5 cm to 7 cm & laying in layers
not exceeding 0.3M in depth including dewatering ifrequired
complete as per the direction ofthe Engineer-in-Charge.

Cum 27.24 128 00 3486.'72

2 Collecting, Supplying and filling sand of approved quality
in foundation and plinth including watering and ramming to
proper compaction including cost,conveyance,royalty and all
taxes of all materials,all labour,T&P,Cess complete as per
direction of Engineer-in -Charge.

Cum 104.46 489. r 0 5I09r 14 l

3 Providing plain cement Cement Concrete ( l:3:6) using 40
mm size hard crusher broken granite metal of approved
quality from approved quarry,mixing by concrete mixer
including hoisting,lowering and laying concrete to the
required level,compacting by vibrator, watering,curing
including all cost. conveyance,royalty and all taxes of all
materials,all labour,T&P,Cess etc complete as per direction
of Engineer-in -Charge..

Cum 84.03 -1.132.20 3 t-)13 ,1 J ,a

4 12mm thick Cement Plaster in cement mortar ( I :6), finishing
smooth with watering,curing including all cost,conveyance,
royalty and all taxes of all materials, labour,T&p,Cess etc,

complete as per direction of Engineer-in -Charge...

Cum 52.00 102.80 53 1 5,60

5 Rigid and smooth centering and Shuttering for RCC works
including false works and dismantling them after
casting,finishing the exposed surface including
cost,conveyance and all taxes of all materials, labour, T&p,
Cess in ground floor complete in all respect as per direction
ofEngineer-in -Charge

Sq* 108.00 85.40 92t-1I0

6 Cement Concrete (1:2:4) with 12 mm size crusher bioken
hard Granite chips of approved quality fiom approved
quarry, mixing by concrete mixer including hoisting,
lowering and laying concrete to the required level,
compacting by vibrator, watering, curing including all cost,
conveyance, royalty and all taxes of all materials, all labour,
T&P, Cess including hire and running charges of all
machineries etc complete as per direction of Engineer-in -
Charge

Cum 42.40 5469.50 l3 190(r 80

7 Supplying HYSD steel and labour for cutting, bendinj
binding and tying the grills and placing in position at all
depth/height as per design including cost,conveyance,all
tares of HYSD steel,binding wire of 18 to 20 gauge,all
labour,T&P,Cess complete as per direction of Engineer-in

Qtl 12.72 63 03.80 80 ilt4 -14

Contractor BDO aga



Filling in F&P with excavated eafih ;ithl;iti.dl leaa
including dressing and breaking clods including all
labour,T&P,Cess complete as per direction of Enginier-in
Charge.

(Eight Items) only 7.55.22.1.86

7.55.225.00

(Rupees seven lakhs fifty five thousands two hundred twenty five) only.

Tender schedule amounting to Rs. 7,55,22s.00 (Rupees seven lakhs fifty five thousands two hundred
twenty five) only containing B (Eight) items only.

Bloc k Development Officer
Rajnagar
Kendrapara

D
BDO, RajnagarContractor
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My / our quoted rate is % (both in figure
nd words) excess over / less than / equal to the above estimated cost.

Signature of Tenderer

NOTESi

The contractor should not write anything excepting quoting of percentage and in any case anything else
tender rate is mentioned, the tender is liable for rejection.

Percentage quoted by the tenderer shall be accurately filled in words and in figures.

strike out which is not applicable. lf the tenderer quotes the percentage without mentioning excess or less, it will
considered as excess.

Percentage should be quoted up to 2 (two) digit after the decimal point. tf the tender writes more than 2 digit
decimal, then the two digit will only be considered without rounding off.
Rate of all items are inclusive of cost, carriage, royalty, cess and all other taxes of materials.

'enderer

o of Corrections

o of Over writings

of lnterpolations

2.

3.
o"l

l

"ri
aft

4.

5.

Contractor BDO, Rajnagar
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CHECK LIST

lssuing
authori

Cost of tender paper (Paper cost in DD)

Copy of valid license

Copy of valid l.T. / Pan Card

Copy of the up to date VAT clearance certificate
GST registration certificate

Required EMD in approved form

No relation Certificate

of no litigation

Affidavit of authenticity of true document attar,hed

Certified that all the information mention above have been attached with the tender
paper & are true and correct io the best of my Knowledge & belief.

APPROVED FOR 24 (TWENTY FOUR) PAGES ONT,\'

Contractor BDO, Rajnagar



PANCHAYAT SAMITI OFFICE,
RAJNAGAR

E-mait: ori-raj nagar@nic. in

DETAIL TENDER CALL NOTICE NO. 01 /18-19
The Block Development Officer, Rajnagar invites sealed tenders on behalf of Governor of Odisha

from registered and eligible Contractors of the State P.W.D (R&B)/Water Resources/Rural
Works/M.1./C.P.W.D for the following work eventually to be drawn up in the P.W.D. F-2 forms in

conformity with the Detailed Tender Cal[ Notice.

s1

No. Name of the work Amount put
to tender

Cost of
tender

paper non-
refundable

E.M.D. 1%

Time for
completi
on the
work in
months

Class of
contractors

1

Construction of Concrete
Drying Platform-cum -

Threshing Floor at Gobinpur
under Bandhapada G.P. of

Rajnagar Block in the District
of Kendrapara.

Rs. 7,55,2251- Rs. 4000/- Rs.7,560/- 02 (Two)
calendar

Month

..cr, & ..D,

Terms and Conditions :

'1.. Availabilit.v of Tender Papers : The bid document can be downloaded from the official web
site of District (hftp//www.kendrapara.nic.in) from Date 09-07-2018 to Date 18-A7-2018. The
cost of bid document shall be attached with the bid in sealed envelop.
Date of receipt and mode of submission of Tender Papers : The tenderers have to submit
tender papers in the office of the Panchayat Samiti, Rajnagar to be dropped in designated
Tender Box. The tenderers also can send the tender to the office of the BDO, Rajnagar in
complete shape through Registered Post/Speed Post only to the B.D.O., Rajnagar in his official
postal address. The last date of receipt of tender papers is Date 18-07-2018 (3.00 PM)). The
undersigned will not be responsible for postal delay if any for non-receipt of the papers in
time. The tenderers must super scribe the name of the worly'project and Tender Call Notice
No. on the sealed envelopes.
Date of Opening of Tender Paper: The tender papers shall be opened on Date '1,9-07-2018 at
11.00 A.M in the presence of the tenders or their authorized representatives having written
authorization for the purpose and the tender committee.
Earnest money deposit: The E.M.D. is to be deposited in shape of Post Office Short term
depositfierm depositA\t.S.CAVP or STDIilIDR from any nationalized bank duly pledged in
favour of Block Development Officer, Rajnagar. The Tender Papers without required amount
of E.M.D. will not be considered and transfer or adjustment of E.M.D. is not also admissible.
Document to be attached : The tenderer is to submit the tender in one cover containing E.M.D.,
signed DTCN, Price bid duly filled in and signed by the tenderer along with the following
documents failing which the tender will be liable to rejection.
a) E.M.D. for the amount stipulated in DTCN pledged in favour of the Block Development
Officer, Rajnagar. b) Attested copy of Contractor Registration Certificate c) Attested copy of
PAN card. d) valid GST registration certificate .e) Affidavit ai, regards the fact of availing
award of work without submission of E.M.D.^.S.D. during the current financial year in case
of Engineer Contractors desirous of availing exemption of E.M.D. f) Affidavit about the
authentication of document including bank guarantee.
Performance Security Deposit: Performance security amounting to entire less amount of the
bid amount shall be deposited by the successful bidder before execution of agreement, failing
which his tender will be cancdlled and further action will be taken as per relevant Works

2.

6.

Contractor BDO. Rfina,I(a.lnaga



Department norm. .

7. Forfeiture: a) The E.M.D. amount will be forfeite4 if the tenderers backs out from the offer of
acceptance of tender.
b) Submission of more than one tender paper by a bidder for a single work will be liable for
rejection of all such tender papers.
c) On review of the last performance of the works executed through B.D.O., Rajnagar
previously, the lowest- 1. tenderer rnayfrnay not be considered for the works, though he/she
becomes lowest -L tenderer.
d) The Contractors who have failed to execute projects of this agencyfbacked out from
execution process/abandoned the project work midway/those who have been declared by this
agency to be the defaulters otherwise will not be allowed to participate in the present tender
process. If any of such contractors participates then his/her papers will not be considered at all.
e) The undersigned reserves the right either to reject any or all tenders or cancel the entire
process without assigning the reason thereof.

8. The rates and tender amount is excluding of GST as per Finance department norms.

A
-_--Block Develbpment Officer,

Rajnagar

9.

10.

The work is to be completed in all respects within specified period inclusive of rainy season as

mentioned in the column No.6 of the tender call notice. Tenderers whose tender is accepted must
submit a work program at the time of execution of Agreement.
All tenders received will remain valid for a period of 90 (Ninety) days from the last date of
receipt oftenders and validity oftenders can also be extended ifagreed to by the tenderer and the
Department.
No Relation Certificate: The contractor shall furnish a certificate along with the tender to the effect
that he is not related to any officer in the rank of an Assistant Engineer & above ir-r the state P.R. Deptt.
or Assistant/Under Secretxy & above in the P.R, Deparlment. If the fact subsequently proved to be

false, the contract is liable to be rescinded. The earnest money & the total security will be forfeited and

he shall liable to make good the loss or damages resulting for such cancellations. The proforrra
for non-relationship certificate is contained in a separate sheet vide Schedule-A. In this case not
mandatory.
If an Individual makes the application, the individual should sign above his iull type written name and

current address.l3.
If the application is made by proprietary firm, it shall be signed by the proprietor above his full type

written name and full name of his firm with its current address.

If the application is made by a firm in partnership, it shall be signed by allthe partners of the flrnr
above their full type written names and current address, or alternatively by a partner holding
power of attorney for the firm in which case a certified copy of the power of attorney shall
accompany the application. A certifu copy of the partnership deed and current address of all
partners of the firm shall also accompany the application.
If the Application is made by a limited company or a corporation, it shall be sign by duly
authorized person holding power of attorney for signing the application in which case a cefiified
copy of the power of attorney shall accompany the application. Such limited company or
corporation will be required to fuinish satisfactory evidence of its existence along with the
technical bid.

16. The tender should be strictly in accordance with the provisions as merrtioned in the tender
schedule. Any change in the wordings will not be accepted.

11. No tenderer will be permitted to furnish their tender in their own manllscript papers. All
information should be submitted in English. The applicant's name slrould appear orl.each page of

D
Contractor BDO, Rajnagar
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the application along with his signature or the signature of the authorized representative at the
bottom ofeach page.
Instruction for quoting percentage rate below /above the estimated cost amendrnent to
of O.P.W.D. Code Volume-1.
Following new provisions shall be made to quote the rate of work by the contractor.

3.5.5 (V) - Percentage Rate Contract -

para -3.5.5

Percentage contract will be in addition to item rate, lump sum contracts etc. ln such
contracts the schedule of quantities shall mention estimated rate of such item and amount there to
.The contractor has prescribed format appended to the tender documents. The contractor
participated in the tender for more than one work may offer conditional rebate. Rebate off'er
submitted in separate sealed envelope shall be opened, declared and recorded first. The rebate so
offer shall be considered after opening of all packages called in the same tender notice. The
contractors who wish to tender for two or more works to which they refer, written on the
envelope.

The adopted format for percentage rate is same as that of form adopted for item rate
tenders but the word "item rate" shall be replaced by "percentage rate" and contract form may be
named as p-1. ln this form, titne is the essence. The contractor is required to rnaintain a certain
rate of progress specified in the contract. The contract can also be terminated with penalty whep
the progress of work is not as per the conditions of contract. The quantity mentioned can be
increased or reduced to the exten t of 1Toh per ind ividual items subject to a ntaxim unt of 5 

0% or,,er
the estimated cost. If it exceeds the limit stated above prior approval of competent authority is
mandatory before making any payment. The period of completion is fixed and cannot be alterecl
except in case of exceptional circumstances with due approval of next higher authority.

In case ofpercentage rate tenders, only percentage quoted shall be considered. percentage
quoted by the contractor shall be accurately filled in figures and words so that there is no
discrepancy. But if any discrepancy is found in the percentage quoted in words and figures, thel
the percentage quoted by the contractor in words shall be taken as correct. [fany discrepancy is
found in the percentage quoted in percentage excess /less and total rate quoted by the contractor,
then percentage will be taken as correct. The percentage quoted in the tender without rnentioping
excess or less and not supported with corresponding amount will be treated as excess. The
contractor will write percentage excess or less up to two decimal point only. If he writes the
percentage excess or less up to three or more decimal points, the first two decinral point shall olrlr,,
be considered without rounding off. Where the contractor has ouritted to quote the rates either in
figures and words, the officer opening the tender shoutd record the omission.

Bills for percentage rate tenders shall be prepared at the estirnated rates for indiviclLral
items only and the percentage excess or less shall be added or subtracted from the gross amount
of the bill.

19. The tenderer shall carefully study the tentative drawing and specification applicable to the
contract and all the documents which will form a part of the agreement to be enteied in to by the
accepted tenderer and details specifications for and other relevant specifications and drawings
which are for sale. Compl'aint at a future date that, plans and specificaiions have not been ...l, by
the tenderers, cannot be entertained.

20. The drawing fumished with the tender is
tendered during the execution as per actual
rates quoted by the tenderer will hold good

Contractor

tentative and subject to revision or modification as

necessity and details test conducted. But the tendered
in case of such rnodification of drawipgs during the
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time execution and shall in no way invalidate the contract and no extra monetary compensation
will be entertained. The work shall, however be executed as per final approvei drawing to be
issue by the Engineer-in--charge as and when required.
Every tenderer is expected before quoting his rates to inspect the proposed work. He should also
inspect the quarries and approach roads to quarries and satisfu himself about the quality and
availability of materials. In every case the materials must comply with the relevant specifications.
Complaints at future date that the availability of materials at quarries has been misjudged cannot
be entertained.
The offer of tender shall be inclusive of cost of construction and maintenance of island, ferry
service, fair-weather road, service road, Foot Bridge, Pylon base, winch stand and derrick etc. as
required for the work.
It must be definitely understood that the Government does not accept any responsibility for the
correctness and completeness of the borings shown in cross Section.
The tenderer may at his option quote reasonable for each item of work carefully so that rate for
one item should not be unworkable low and others too high for others.
Additional performance.Security: If the bid of the successful bidder is seriously unbalanced in
relation to the Engineer's estimate of the cost of work to be performed under tLe contract, the
officer inviting the bid may require the bidder to produce detailed price analysis for any or all
items of the bill of quantities which are quoted 10% below the estimated rates io demonstrate the
intemal consistency of those prices with the construction methods and schedule proposed. After
evaluation of the price analysis, the officer inviting the bid may require that the amount of the
performance security set forth be increased at the expense of the successful bidder to a level
sufficient to protect the B.D.O, Rajnagar against financial loss in the event of default of the
successful bidder under the contract. If the Contractor fails to do these items of work, the amount
so furnished as additional performance security will be forfeited in acldition to the other penal
clauses, if any, to be imposed.
(i) Additional performance security, is the total amount less quoted than the estimated cost.

(ii) The additional performance security as per clause 27(i) shall be furnished by the bidcler
before execution of the agreement in the form of NSC/KVP/POTD/TDR/STDR from nationalize
Bank pledged in favour of B.D.O, Rajnagar which will be over and above the perforrnance
security.

The tender containing extraneous conditions not covered by the tender notice are liable for
rejection and quotations should be strictly in accordance with the tender call notice. Any change
in the wording will not be accepted.
Letters etc. found in the tender box regarding raising or lowering the rates or dealing with any
point in connection with the tender will not be considered except the case related to clause no.22.
Schedule of quantities are accompanied in the DTCN (Price Bid). It shall be definitely understood
that the Government does'not accept any responsibility for the correctness or completeness of this
schedule and that this schedule is liable for altemation or omissions, deductions set forth in the
conditions of the contract and such omissions, deductions, additions or alternations et forlh shall
no way invalidate the contract and no extra monetary compensation, will be entertained.
The authority reserves the right to reject any or all the tenders received without assigning anv
reasons there-of what-so-ever.
The earnest money will be retained and dealt with as per the terms and conditions of the O.p.W.D.
code.

The bidder/tenderer, whose bid has been accepted, will be notified of the award by the Engineer-
in Charge prior to expiration of the validity period by cable, telex or facsirnile confirmecl by
registered letter. This letter (hereinafter and in the conditions of Contract called the "Letter of

22.

/.5.

24.

25.

26.

27.

28.

29.

30.

31.
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BDO, RajnagarContractor



5

Acceptance") will state the sum that the Engineer-in-Charge will pay the contractor as prescribed

by the contract (Herein after and in the contract called the "Contract Price").
The notification of award will constitute the formation of the contract, subject only to the

furnishing of a performance security (initial Security Deposit) in form of Deposit receipt of

Schedule Bank/ Kissan Vikash Patra/Post Office Saving Bank Accor"rnt/ National Savings

Certificate /Postal Times Deposit account duly pledge in favour of the BDO Rajnagar and irr

now other form which including the amount already deposited as bids security (earnest money)

shall be 2o/o of the value of the tendered amount (excluding 1% deposited toward hiring of
equipment /machinery from outside the state if any ) and sign the agreement in the prescribed of

PWD form for the fulfillment of the contract in the office of the BDO Rajnagar. The security

deposit together with the earnest money & the amount withheld according to the provision of F-2

agreement shall be retained at security for the due non-fulfillrnent of this contact and additional

performance security in accordance with the provision of the agreernent. The agreement r'vill

incorporate all agreements between the officer inviting the bid/ Engineerirrg Staff in-charge and

the successful bidder. Within fifteen days following the notification of award along with the letter

of Acceptance, the successful bidder will sign the agreement and deliver it to the Engineer-in-

charge. Following documents shall form part of the agreement.

a. The notice inviting bid, of the document including additional conditions, specifications and

drawings, if any, forming the bid as issued at the time of invitation of bid and acceptance thereof

together with any correspondence there to and required amount of performance security including

additional performance security.
b. Standard PWD form F-2 with latest amendments.

Failure to enter in to the required agreement and to rnake the security deposit as above

shall entail forfeiture of the bid security (earnest money). No contract (tender) shall be finallv
accepted until the required amount of initials security is deposited. The security will be refunded

after one year of completion of the work & payment of the final bill and will not carry atrl'

interest. As concurred by law deparlment and finance department in their U.O.R. No.84B

dtd.21.05.9'7 J.O.R. No.202 W.F.D. d1d.06.03.98 respectively the E.M"D. will be forfeited in case,

where tenderers back out from the offer before acceptance oftender by the competent authority.

That for the purpose of jurisdiction in the event of disputes if any of the contract would be

deemed to have been entered in to witliin the State of Orissa and it is agreed tliat neither parly to

the contract will be competent to bring a suit in regard to the matter by this contract at any place

outside the state of Orissa.
The contractor should be liable to fully indemnify the department for payment of compensation

under workman compensation Act. VIII of 1923 on any account of the workman employed by the

contractor and full amount of compensation paid will be recovered from the contractor.

Tenderers are required to abide by the fair wages clause as introduced by the Govt. of Works

deparrment L. No. VIII-R 815225-dtd.26.02.55 and No.llM-561628842(5) dtd. ' as

amended from time to time.
In case of any complaint by the labour working about the nonpayment or less payment of his

wages as per latest minimum Wages Act, the BDO will liave the right to investigate and if the

contractor is found to be in default, he may recover such amount due from the contractor and pay

such amount to the labour directly under intimation to the local labour office of the Govt. The

contractor shall not employ child labour. The decision of the B.D.O., Ra.inagar cotrcerned is final

and binding on the contractor.

The contractor shall bear cost ofvarious incidental, sundries and contingency necessitated by the

work in full within the following and similar category.

a) Rent, royalties and other charges of materials, octroi duty, all other taxes including sales tax,

ferry tolls conveyance charges and other cost on account of land building includilg ternporary

32.

JJ.

34.

35.

36.
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46.

47.
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building and temporary electric connection to work site as well as constructiorr of service road
and diversion road and its maintenance till completion of work site as reqr-rired by the tender for
collection of materials, storage, housing of staff or other purpose of the work. No tenderer will
however be liable to pay Govt. for temporary occupation of land owned by Govt. at the site of the
work.
b) Labour camps or huts necessary to a suitable scale including conseruancy and sanitary
arrangements therein to the satisfaction of the local health authorities.
c) Suitable water supply including pipe water supply whether available for the staff and labour as
well as for the work.
e) Suitable equipments and wearing apparatus for the labour engaged in risky operations
d) Fees and duties levied by the municipal, canal supply authority.
f) Suitable fencing barriers, signal including paraffin and electric signal where necessary at work
and approaches in order to protect public and employees from accidents.
g) Compensation including the cost of any suit for injury to persons or properry due to neglect of
any measure of precaution also become payable due to operation of the workrnen
compensation act.
h) The contractor has to arrange adequate lighting agreement for the work wherever necessary at
his own cost.
After the work is finalized all surplus materials should be removed frorn the work site.
Preliminary work such as vats, mixing platform etc. should be clismantled and all materials
removed from the site and premises left neat and clean, this should be inclusive of the rates.
No payment will be made for benchmarks, level pillars profiles and benching and leveling the
ground wherever required. The rates to be quoted should be for the finished items of work
inclusive of carriage of all materials and incidental item of work.
It should be understood clearly that no claim what so ever will be entertained to extra items of
works quantity of any item besides estimated amount unless written order from the engireer-in-
charge and rate settled before the extra item of work or extra quantity of any items of work is
taken up.
The tenderer shall have to abide by the CPWD safety code rules introduced by the Govt. of India,
Ministry of work housing and supply in their standing order No.441 50 Dted.25 ,11 .51 .

Bid documents consisting of plans specification the schedule of quantities and set of tenns and
conditions of contract and other necessary documents can be seen in all offices issuing the
documents during office hours every day except on Sunday and pLrblic holidays till last date ol
sale and receipt of tender papers. Interest bidders may obtain further inforntation at the same
address. But it must be clearly understood that the tender must be received in order and according
to instructions.
Tenderers are required to go through each clause of PWD form F-2 carefully in addition to the
clause mentioned here in before tendering.
All reinforced cement concrete works should confirm to detailed standard specifications, IRC
code and Bridge Code section I, II, III, IV and VII & latest design criteria for pre-stressed
concrete bridge specifically for road and bridges issued by MORT & H, Govt. of India.
Steel shuttering and centering shall be used which shall be lined with suitable sheeting and made
leak-proof and waterti ght.
The department will have the right to inspect the scaffolding, centering and shuttering made for
the work and can reject partly or fully such structures if found defective in their opinion.
Concrete should be machine mixed, unless otherwise ordered in writing by the executive
engineer. The contractor should alrange his own concrete mixer, Vibrator and purnps etc. for this
purpose at his own cost.
Cement shall be used by bags and weight of 1 bag of cement being taken as 50 Kg.

The contractor should alrange the materials like steel, cement, paint and bitumen etc. of approvecl
quality and specification at his own cost forcompletion of the work within the time sclredLrle. No
extension of time will be granted on the application of the contractor due to delay in procurement
of materials.

Contractor BDO, Rajnagar
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The contractor will be responsible for the loss or damage of any departmental materials dLrring
transit and in the execution of the work due to reasons what-so-ever and the cost of such materials
will be recovered from the bills at stock issue rates or market rates, whichever is higher.
If the contractor removes Govt. materials supplied to him from the site of work with a view to
dispose off the same dishonestly, it shall be in addition to any other liability civil or criminal
arising out of his contract bill liable to pay a penalty equivalent to 5 times the price of the
materials according to the stock issue rati or market iate, whichever is higher. The penalty so
imposed shall be recovered at any time from any sum that may then or at any time there after
become due to the contractor or from his security deposit or from the proceeds ofthe sale there-
of.
The selected contractor may take delivery of departmental supply according to his need for the
work, issued by the B.D.O., Rajnagar concerned, subject to the availability of the materials. The
tenderer shall make all arrangement for proper storage of materials; but no cost for raising sheds
for storage, pay of watchman etc. will be borne by the department. The department is not
responsible for considering the theft of materials at site. It is the Contractor's risk. Under any
such plea, if the tenderer stops the work, he shall have to pay tlie full penalty as per clause of F-2
agreement.
The department will have the right to supply at any time in the interest of work any depaftmental
materials to be used in the work and the contractor shall use such materials without anv
controversy or dispute on that account. The rate of issue of such materials will be at the stock
issue rates inclusive of storage charges or rates fixed by the department or current market rate,
whichever is higher.
All the materials which are to be supplied from store will be as per availability of stock arrd the
contractor will have to bear the charges of straightening, cutting, jointing, welding etc. to reqr-rired
size in case of MS rods or Tor Steel/ MS angles, Ts and Joists etc. After the issue from the store,
the materials may be under the custody of the contractor and the contractor will be responsible for
its safety and storage. Cut pieces of steel more than 1 mtr in length will be returned by the
contractor at the issuing stores, without conveyance charges.
Though departmental issue of Cement & steel has indicated, it may not be taken as binding. The
contractor must have to arrange by themselves, cement, steel bitumen & every sorts of materials
from approved manufacturer and get it tested in the depaftmental laboratory arrd get it approved
by the Department before use. No extension of time or escalation of price on such account shall
be entertained in future. The cost of cement, bitumen and steel shall be reimbursed only after
production of relevant documents in support of purchase of required grades from the ar-rthorizecl
and approved suppliers.
TOR rods plates and structural members will be supplied in quantify, length and size in the stock.
For payment of Reinforcement, the steel including plates etc. shall be measured in length ol
different diameter, size and specification as actually used (including hooks and cranks) in the
work correct to an inch or cm. And their weight calculated as per sectional weight prescribed by
the Indian Standard specification or as directed by the Engineer-in-charge (Wastage of bars and
unnecessary lapping will not be considered for measurement and payment).
The tentative alignment of the proposed bridge has been shown in the enclosed drawing.
However, the department has got the rights to shift the actual bridge position within a reasonable
range in U/S and D/S.
The contractor should at his own cost arrange necessary tools and plants required for the efficient
execution of work and the rates quoted should be inclusive of the running charges of each plant
and cost ofconveyance.
After completion of the work, the contractor shall arrange at his own cost, all requisite equiprnent
for testing one unplugged well and specified span free of cost as directed by the Engineer-in-
charge and bear the entire cost ofthe test.
Measurement of earthwork in road and canal embankment will be done by section measurement
after the earth is consolidated including rolling with hand or power roller and sheep foot roller at
optimum moisture content and no extra payment will be made for jLrngle clearance for taking
earth from the borow area. Earthwork from cutting will be economically utilized in filling.

51.
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The stock of (building road and irrigation structures) metal and gravel will be measured in boxes
of 1.5 m X 1.5 m X 0.5 m which will be taken as 1.5 m X 1,5 m X 0.44 m: I Cum. The soling
stone will be measured in the suitable stacks with deduction for voids @ 116't' of the volume or
more depending upon the looseness of stacking, which would be detennined on actual
observation and deduction.
The machineries, if available with the department, may be supplied on hire as per charges noted
in the enclosed statement, subject to the condition that the contractor will execute in advance an
agreement with the Engineer-iri-charge.
In the event of any delay in the supply of the department road roller for r-rnavoiclable rcasons, no
extension time will be granted to the contractor under any circumstance.
The tenderer should furnish along with their tenders, a list of works, which are at present in their
hand in the prescribed proforma enclosed herewith.
Sinking of wells shall be measured from the bottom of well cap up to bottom of cutting edge or
15 cm above low water level, whichever is less.
All method of sinking including pneumatic sinking by employment of divers and other equiprnent
shall be included inthe rate. Removal of trees, logs of trees, or isolated boulders ancl desilting of
sand or earth from existing well, rectification of tilt and shift, if any, etc. shall also be included
within the rate of sinking.
The depth of foundation indicated on the drawing are provisional, but these may be altered, if
necessary, in the light of the nature of strata indicated by boring, which must be taken in advance
of actual execution of foundation.
When resoft has to be made for sinking the wells by air lock and vacuurlr chamber nrethod. rates
there of shall be pre-decided by the authority accepting the tender.
Construction of cofferdam or island or the work of open excavation or dressing or Iabour fbr
laying well curbs shall be included in the rate of well sinking.
For concreting the bottom plugs of the well under the method of providing concrete should be
either with tremie or any other approved method as well be directed by the Engineer-in-charge,
with 10% extra cement to be used for under water concreting without any extra cost to the
deparlment.
No claim will be entertained in respect of difficulties during sand blowing met with during
sinking of wells.
No part of the bearing for the superstructure shall be allowed to rest on the noses of the piers.
TOR steel mesh reinforcement shall be provided in the concrete of the Girders on the Caps of the
piers/ abutments immediately in contact with the bearing to ensure proper distribLrtion of heavy
Ioad.
Lugs & Grooves shall be provided in the bearings to prevent them from skewing and getting oLrt
of alignment.
Inspection by the Director General of Supplies and Disposals of the bearing durirrg manufacture
and X-Ray or Gamma-Ray examination of casting's thickness more than 8" and load testing of
bearing, if considered necessary, shall have to be carried out at the contractor's cost. The sanre
procedure for testing may'have to be followed for ribbed bearing manufactured by widening.

6t.
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75. a) It should be clearly understood that the joints of bars are to be provide with lapping, welds or
bolts nuts as well be directed by the Engineer-in-charge.

b) Concrete test specimens l5Omm X 15Omm X 15Omm in size (wlrether or plain or reinforced
concrete) for the testing shall be taken for each structural member by represe\ative of the
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contractor in the presence of responsible officer of the rank not lower than that of an Assistant
Engineer. The Contractor shall bear the cost so involved in testing. The test specimen in cube
should be carried out in the departmental control. Test should be carried out in accordance with
the stipulations in bridge code section- III.
c) Test specimen shall be formed carefully in accordance with the standard method of taking
test specimen and no plea shall be entertained later on the grounds that the casting of the test
specimen was faulty and that the result of these specimen did not give a correct indication of the
actual quality of concrete.
d) Plain concrete and reinforced concrete specimens will be testecl in govt. research laboratory at
Bhubaneswar or Zonal laboratory at Cuttack. Cost of testing of all specimens and sarnples will be
borne by the contractor.
e) The construction of well standing by injecting cement or grout in coarse aggregate placed in
position shall not be permitted.
The thickness of cement concrete in top plugging should be as per departmental drawing.
In well sinking the maximum tolerance permissible in tilt is l:80 and the shift is 150 mm to the
normal direction. Where it is not possible to work these tolerance, the contractor shall carry out
suitable remedial measures as may be directed by the Engineer-in-charge to overcome the adverse
effects of the tilts and shifts without any extra cost to the deparlrnent and without any damages to
the well. Any additional'work, necessary consequent upon the excess tilt and shift, shall be
carried out by the contractor, at no extra cost to the department.
Concrete of strength below of the required strength (as determined by actual tests) shall not be
accepted.
If the well is beyond rectification, the well shall be rejected. The well has to be abandoned and
another well to be sunk at a suitable location at the cost of the contractor. The tilt and shift of the
well including compensation is to be abided as per the clauses of MORT & H for roacls &
Bridges.
No claim for carriage of water, what-so-ever, will be entertained.
The contractor shall employ 1 or more engineering Graduate or diploma holders as apprentice at
his cost, if the work as shown in the tender exceeds Rs. 2, 50, 000/-. The apprentices will be
selected by the Superintending Engineer. The period of employment will comrrence within I

month after the date of 'work order and would last till the date when 90oh of the work is
completed. The fair wage to be paid to the apprentices should not be less than emolument of
personnel of equivalent qualification employed under govt. The no of apprentices to be employed
should be fixed by the Superintending Engineer in the manner so that the total expenditure does
not exceed lYo of the tender cost of the work
Special class contractor shall employ under him 1 graduate engineer and 2 diploma holders
belonging to the state of Orissa. Likewise, A-Class contractor shall employ under him I Graduate
engineer or 2 diploma holders belonging to state of Orissa. The contractor shall pay to the
engineering personnel monthly emoluments, which shall not be less than the emoluments of the
personnel of equivalent qualification employed under the state govt. of Orissa. Tl-re engineer-ir-r-
Chief (Civil), Orissa may however assist the contractor with names of such unemployed Gradirate
engineers and Diploma Holders, if such help is sought for by the contractor. The narnes of such
Engineering personnel appointed by the Contractors should be intimated to the tender receivirrg
authority along with the tender as to who would be supervising the work. Each bill of the Special
Class or 'A' Class Contractor shall be accompanied by an employment Roll of the Engineering
personnel together with a Certificate of the Graduate Engineer or Diploma Holder so employed
by the contractor to the effect that the work executed as per the bill has been supervised by him.
(Vide Works DepartmentNo. Codes M-22191-15384 dated 9.7.91). The required ceftificate is to
be furnished in the proforma contained in a separate sheet vide Schedule - B.

82.

83. It is the responsibility of the contractor to procure and store explosive required for blastirrg
operation. Department may render necessary possible help for procuring license.

84. Orissa Bridge & Construction Corporation Ltd. will be allowed price preference up to 3oh over
the lowest quotation or tender as laid down in works and Transpoft Depaftrnent Resolution No-
285 date-L7.04.1974. The Orissa Construction Corporation will be allowed a pricepreference to

contractor BDo. #66
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the extent of up to 3Yo over the lowest tender amount (Where their tender is not the lowest)
provided they express willingness to execute the work after reduction of rates by negotiation.

Amendment of existing Clauses: - By admission of a tender for the work, a tenderer will be
deemed to have satisfied himself by actual inspection of the site and locality of the work, about
the quality and availability of the required quantity of material including the wheat/ rice referred
to above, medical aid, labour and food stuff etc., and that rates quoted byhim in the ter-rder will be
adequate to complete the work according to the specifications attached there to and that he had
taken in to account all conditions and difficulties that may be encountered during its progress and
to have quoted rates including labour and materials with taxes, octroi, other Jutiei, lead, lifts,
loading and unloading, freight for all materials and all other charges necessary for the cornpletion
of the work, to the entire satisfaction of the Engineer-in-Charge of the work and his authorizecl
subordinates. After acceptance of the contractrate Government will not pay any extra charges for
any reason in case the contractor claims later on to have rnisjudged as regard availability of
materials, labour and other factors.
The prevailing percentage of I.T. Department of the gross amount of the bill towards income tax
will be deducted from the contractor's bill.
Prevailing rate of VAT on the gross amount of the bill will be deducted from the contractor,s bill,
where Agreement Value is one lakh and above.
The contractor is required to pay royalty to Govt. as fixed from time of time and produce suclr
documents in support of their payment to the concerned Executive Engineer wiih their bills,
failing which the amount towards royalties of different materials as utilized by them in the work
will be recovered from their bills and deposited in the revenue of concerned deparlment.
Under no circumstances interest is chargeable for the dues or additional dues if any payable for
the work.

86.

87.

88.

89.

90. Under section 12 of contractors labour (Regulation and Abolition) Act.
undertakes execution of work through labour should produce valid

1970 the contractor who
license from licensing

sample of all rnaterials fully before
may be requiring by the concerned

92.

93.

authorities of labour Department.
91. Sample of all material - The contractor shall supply

procuretnent for the work for testing and acceptance as
Executive Engineer.
Trial Boring - The foundation level as indicated in the body of the departrnental drawing is
purely tentative and for the general guidance only. The Department has no responsibility for the
suitability of actual strata at the foundation level. The contractor has to conduct his own boring
before starting the work and get the samples tested at his own cost to asceftain the S.B.C. and
credibility of the strata at founding level while quoting his rates for tender the contractor shall
take in to account ofthe above aspects.
Any defects, shrinkage or other faults which may be noticed within 36 (Thirty six) months fron-r
the completion of the work arising out of defective or improper materials or workmanship timing
are upon the direction of the Engineer-in-Charge to be amended and made good by the contractor
at his own cost unless the Engineer for reasons to be recorded in writing shall be decided that they
ought to be paid for and in case of default Depafiment may recover from the contractor the cost of
making good the works. The contractor is also required to maintain the road for three years fiorn
the date of successfulcompletion of the work.

94. From the commencement of the works to the completion of the same, they are to be under the
contractors charge. The contractor is to be held responsible to make good all injLrries, damages
and repairs occasioned or rendered necessary to the same by fire or other causes and they hold ihe
Govt. of harmless for any claims for injuries to person or structural damage to property happening
from any neglect, default, want of proper care or misconduct on the part of the corilKctor" o, u,,y

contractor noo.ffiu,
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one in his employment during the execution of the work. Also no claim shall be enterlained for
loss due to earthquake, flood, cyclone, epidemic, riot or any other calamity whether natural or
incidental damages so caused will have to be made good by the contractor at his own cost.
Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per
the latest provision of relevant I.S. code/ I.R.c. code/ MORT&H specifications.
Tilts and shifts
i) Maximum permissible shift is 150 mm.
ii) Maximum permissible tilt is l:80.

Payment for variation in price - (Vide Works Depafimen
7 .4.1986, 14379 Dt.22.06.1991 and No-222874 Dt.24.10. t9E

a) (i) "If during the progress of the work the price of any gly$*g the cost of Steel,
Cement & bitumen) incorporated in the work (not being eriaiffiibm the E,ngi neer-i,-
charges store) increases or decreases as a result of i redfihe average wholesale
price index (all commodities), and the contractor there lly and properly pays in
respect of that materials (incorporated in the work) :Wecreased price, then he
shall be entitled to reimburse or liable to refund qu y be, such an amount. as
shall be equivalent to the plus or minus differe n the Average wholesale
Price Index (all commodities) which is operati [rtirnder consideration and that

' tlre formula indicated belowoperated for the quarter in which the tender
provided that the work has been carried out time or extension thereof as are
not attributable to him;-

rmula

Vm:0.75xPmxRx(i-io)

100 io

Vm : Increase or decrease in th ring the quarter under consideration due to
change in the price of the mater
R : the value of work done quarter under consideration.
io =The average Wholesale modities) for the quafter in whiclr the tender was
opened (as published in R. tiihe to time.)
i = The Average Whol5 (all commodities) for the quarter under consideration

um No-I2073 /W Dr.

per sub-clause ofthis clause

one year or above, Increase/ decrease of cost of steel.
recovered. Payments in case of increase are to be made with

the total claim is more than Rs. 50,000/- and with prior
(as the case may be) when the claim is up to Rs. 50,000/-.

be made by concerned B.D.O., Bari from the contractor,

Pm: Percentage of
(a) (ii)-Where origi
cement and bitumen are
prior approval of
approval ofthe
Recovery in case
immediately.

determined as follows; -

Rate as fixed by steel authority of India Limited (SAIL)
Average factory price of three manufactr'"""";;ffi-estate'

1.

Contractor



3. Bitumen... Rate as fixed by Indian Oil Corporation Limitecl (
(a) (iii)-where original period of contract is six months and below one vea decrease of
cost of steel, cement and bitumen are to be paid / recovered. payments in
made with prior, approval of Government when the total claim is more than
prior approval of the E.I.C. /Chief Engineer (as the case may be)
50,000/- subject to fulfillment of the conditions mentioned below.

(i) The cost shall be determined as follows: -

steel... Rate as fixed by steel authority of India Limited (SAIL

Average factory price of three manufacture

Bitumen... Rate as fixed by Indian Oil Corporation

(ii) Cost of the proiect should be
material may be paid to the contracto. afte, deducti
those materials from the calculated amount of di
(iii) Contractor has to submit the vouchers showi

extended period even through it might have
be allowed only after.successful comnleti
programme. Stipulation contained i
decrease shall be made by concern
contractor, immediately.

(b) Similarly, if during the
decrease as a result of i
prescribed by Governm
pays in respect of labour e
wages then he shall be
may be such an am
difference in
quarter under consi
opened as per the 1ow.

vI:0.75x
1

VI: I
conside
R_
io:
consr

to be

witlr
p to Rs.

e differential cost of sLrch
Iiige alnount in the tender fbr

an authorized dealer for the

ment period, but not for the
.(vi) Differential cost w,ill

rk as per the approved work
use 3l(f)Recovery in case of

pment Officer, Rajnagar from the

f work, the wages of labour increase or
ecrease in minimum wages for labor_rr
ctor thereupon necessarily and properlv

on of the work such increased or decreased
imburse or liable to refund quarterly, as the case

equivalent to the 75o/o plus or minus
m wages for labour which is operating for the

operated for the quarter in which the tender was

said work within 28 days before utilization of steel]
(iv) Differential cost will be allowed onty Ai

the

in the cost of work during the quarter under
ges in the minimum wages rate of labour.

done in Rupees during the quarter under consideration.
wages for labour as prevailed during the quarter uncrer
h the tender was opened.

wages for labour prevailed during the quarter under

W.:f labour component (as per sub-clause).
:^lr d,url1g, tle progress of work. the price ofr_resel ort belng the repr.esentative item-for the

Petrol, Oil and
price adiustntent)&Contractor
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ii",llur?-..o: decreases as a,result of the price fixed there for by the ment ofIndia and the Contractor there ulnola and tne uontractor.there upo!..necessarily and properly-pays
or decreased price towards petroi, oir and t-rLbrlcinri Ised o,, "i.i,,then he shall 6e entitled to reimburse-or riabG to ."funa.'oil;;;;J(
s,uch a1r amourrt, a_s shall be equivalent to the Iiy, plus oJ,"i"r. flri".

)r ilaole ro reluno. (Juanerlv a
9,uch a1r amgultr_ap shall be equivalent to the Iiy, plus oJ,"i"r. f,ithe price -of P.O.L. which is'operatine for rh; ;;;;;i under
operated for the quarter in which the tEnder *r"'.r.,"".d es n.

t
gg,elated for the quarter in which the t"ender *us'op"""d as per

Oil and Lubricants Lsed on exe6

below:

O.75xK2 Rx(D2-Dl)
tl INl - --------------- x

100 Dr
KI : Increase or decrease in the cost of work during
due to changes in the price of P. O. L.
R: the value of work done in Rupees during the
Dl: Average Price per liter of diesel oil which was
during the quarter in which the tender was opened
D2: Average Price per liter of diesel oil whi

consideration.

K2: Percentage of P. O. L. component as pe

d) fne following shall be the percentage

reased
rk.

ien
at

ula uated

sideration

Vernment of India

the quarter under

bour and P. O. L. component

H:""';..:::;,"[l ;T[ ] ;:':Tffia'I' 
labour and p o L as per

Category of works [|ictor''ffipply
v

k
Depaftmental sLrpply of

materials

W" of
Labour

%of
P.O.L.

Irrigation work 
^d ffia) Structuralt'orks 

I 30% 5% ---l
45%

b)Earthwork, Canal work,
Embankment *"& IT, 60% 5%

1 <O,
I J /O l

(R&B)worksjffi
Xb'

a) Bridge 
l..ru-a:.",, 

'%
w' 20% 3jo/n 5% 45% l

_ffi f
f,

m]1:

4s% 400A 5% 10%

*30Yo 30% <o./J /O 3s%

i< lied by the Department, it should be 2Ooh instead of 3Oo/o)
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e) Vide Works Department letter No_21369 dated _22.09.g1,

::,Tli.:-v'1",i"n in price of materials, (excepr steer, cemerwill be governed as per clause "" :r1"_i;jA;I;,;;;"r.
clauses (a-i), (b) and (c) of this 

"lu,rr" 3l shall be applicable;

w.r""ffits one year and more escalation on account of price vfor 
lh-e 

remaining period after excluding theprovided that the work has been carried out by
y:".r.1:" of the Agreements. In the situation, u3initially stipulated in the agreernesubsequently the completion p".ioJ has bes

af
Iat

inrbursement i

n which
'rier sub-
manner.

Ieti
o esca

ljd of completion
admissible only

period thereof,
r[term of the relevant

of corrrpletion
$;!tn one year and

nded on the ground that the
&ractor and in the result the

year or rnore, escalatior_r is
the first one year period

eI'
rn

delay in completion of the wo.k i. not attributotal period including the extended periodl
admissible only for the remaining pi.i
there from."

l#ff i:"1},ii"ii!11,f::',ff sr;#'r&.i,Wi,.gl*se:rrh:,:c,ausekeep
3^T?Y"t of increas" .t"i-Jaf,.'."aIffiK?^t ll" lp.,.",:"{y t" "6"ri'ii-,;ii;5Pj=* shal I ariow i;;i,""it"rii'rllj!
ifl 
Tif-i#I,Ti'B[:iLi;m*,ffi i'"iir",lf*:tr$,:l

the Eng'ineer_in_ip- cl;rg" -"v ;;;til #ljthe EngTneer-in-Cfi 
"., .""*

il;"y:I :,,lrtr; ;q ;h: i-;J,.#":l
HA: #f; iffi m:;Flr# ffi ?"i:1"?ii " : i:l i' rilli lF;
il.1fl ll*x*;;r,tf t;""ts#;ffi ,r,i3.{iiqf ?+ieiii,rni;r.*.1Tut:Iilt, wages of tabour ;;;I;;

98.

99.

I 00,

;:im:*ri:L:1i"ft :T:i.;#[r*i'mffiT*i-{+jil{::'"{,fi lrl;;;i;#'#iiii"";sama i- a-i.-^+^ rsame in p.it;i" T;,i'ir"1'l'Jr,"ir,i ##r["i?.T,ffit':ffi:n,i:?,t*:#:?.I:it:B:works and the rental cn"i["r"r.i iltn p.i,rutE rrna ,'nlil be borne 6y i[" conrra*or.rncluding the proper, -u?nLn"un"3'*iir.,,1igrr,i"!""iilXgemenrs du.i,ig'ih-e nignr rirne
and signaline dirring dt ii;;;iitrr.i"uain! etc.-tiil'in" c.o. works ui",oi"n"a to rhe
trafT'ic' No ertra.lG;"irl u.i,Ji'a r,li't,. 

"on,ir;i;; fb; it.,"" uuou"."rrri 
"l.,iiges erc. His

rates in rhe tender ro. oihel*it!ilr'rnuir,i;;r;;";'trii'u..urg"-",ii.1"]rFur 
char.gestor the land and mainte.nanc.. iigntlng_ 

11a 1;;;1,gt'or-.r"n remporary road crusr riorrrthe privare land to b.irg ih;l;ri ,Fil'J'".iginar conditiJ, .r.. comprere.The contractor *'ur" t" ;;;,s. :ri^irr,i'ili..,ir"Jo ror, borrouing earrh ir.

m,:**tt+'l*".ru*+,pry;$*;filffr+fffi :*:lwork shall issue an otatib"oL*ia t"6. .ont.u6toi i;'ij; kept ar the sire o? the wor.k
i':'*^.;|(i:::f'?l,il 

n'-b"i"-d:'bliJi'-..su.oirg"ih;*..r. 
whenever.r"l"-.r,.y are roq,1.q ,i1i,.,,*.,,Jiaoii& 

itJ[!r",i..""::ffi1;it"lr["fJ?ff1;h.]E:,:, vlt l[:i:dated' signature. orders ".r'd;j ii',i1. u.rji'.rJ'";i";'By. the conrrac;oit-ug.nt ,t.,ottbe considered to nare teen-dd';il;, to* 
"ontiu.tli Z";. 9*i1g_rhe instrucrions ot

lffi ,""','ttl.:xJri'r.t*:;:';1s="l,qwr{illHi.pT""fi 
',:;;r;.??i,;lcngrneer-in-charge and-io u.'irLriitt.a i""irr.'i;!i#,.._rn_charge every monrh.

l0l' The tenderer shourd conduct rhree.bores ut g-q.I., .pier and s.B.g. or soir ar
foundation le'el anJ,u",iiil?'ntr lociti6i'a'iaTr-1;1-, rhe resr iesrii= rn confornrirvwith I'R'C' coal airil;;;;;'Jt u.roi.ir"lriiofi'orthe work-a;;;r;= quored b1 rrrecontrador shourd be inaru;i;J or.r"'r,-#*. ;;j s.e.i i;;i;:i;.,i^),,,,gr, an) exrj.a

conrractor L
BDO, Rajnagar



t02.

1 03.

t04.

105.

106.

107.

1 08.

1 09.

cost to the Deparlment.
The details of foundation, sub-structure and floorprotection for execution shall be donein accordance with the test results thus obtair.d, - - - --

The contractor shal-l have no claim what so 
-eveiior 

the extra quantity of work to beexecuted in view of above possibre changes ;"J p;r;;;t.-'iji"UJ,,,u'a""ur'per crause11 of the F-2 Contract. .

Over and above these conditions, the terrns and conditions and rules and regulatior-rsand specifications as laid down in'DetaitLd Sliiiag.a S;";ifi;il;;,'p.'w.;.'Lode, Bridgecode and MoRT&H specifications with latest revision'/-amendment ur. ui.o Uinding or-rthe part ofthe contractor.
No part gLtE" contract shall be sublet without written permission of theconcerned B.D.o., Rajnagar or transfer be made uv p.*"iof 1n;;;;;^Irinoiiri,rgothers [o receive payment'on th'e contractor;s Uetiaif.--- 

"' '
lhe contractor should attach the certilcate in token of payrnent deposit with theregistration authority as percent circular oftn"-co""i.*"rtilritlng i.i'rrlr .Jgi".t.ation.Any damagjs c3u3ed 6y natrlal calamities =fl""fa U"-dor," by the contractor at hisown cost. The Departm-ent will not be aly way."rpo"ritr"-f* tn" .iir" ,"^a will notpay any cost towards the repair done by the coniract6r.
The rates gult-ed uy. t!" cbntuactor shall covei it " lutert approved rates of labours,materials, P.o.L. arid Rovalties. Arrangem.ent. 

"r u".i"* areas, rand, approachroad to the bridge site eic. are the resp"onsibiiitv 
"rr'n. conrracror.lhe rate for each work of concrete items wherever dewatering is imperativelynecessary the term.dewateri.ng shall mean the execuJion or op".itior1-"iilr" itenrsdue to standins water as weli-as-J"" t" p".""iuii"" oiti"rt".. The quoted rates willbe inclusive ofthis.

110' The materials, borrow areas and hutments at site should be arranged bycontractor at his own cost. No future complaint-"" tnir-aJcount shallentertained.
the
be

111.

112.

providi

114.

(a) Making a false statement or declaration.

Contractor

The contractor shallrnake requisition of claim book from the date of commencement ofthe work from the Departmdnt and shall -ul"tuin in"piop"r p.w.D. forn.r with pagesserially numbered in 'order to record it"*. -"i 
;;;t, are not covered by hiscontract and claimable as extra. claims stratt ue Lntered regurarrv in this boor<under the dated signature of the contractor o. ni. arrv;;l;;;";*i;Ju,',h. end oreach month. A d..tin""t.;h;;fi b. r"i"iir.,.a'"i;;;'r.iiit-,'fr-,"'.ijim to heeffect that he has no other claim-b"y";J^;hi"_;l"i;-, up_io:a;ie'.*ir i, .,-,,month there are no claims to record,; ;..tifi;e to that effect 'Jn.rri'it

furnished bv the contractor in the claim 6;[. g""f, 
"f.i-*-ust be defined and should beg-iven.as for as posslbte.Lg;rdi"tlile-quantities as well as the total amount claimed.The claim bookhust be submitted by rh'e;;;;;;toi i"grrurry by rOth and I6th days oFeach month for orders of the Engin"eer-in-Chr.g;;;-"";;perenr authoriry. CIaims rrormade in this manner or the claim"book not maiirtained froin ih; ;;;;"r;nt"i"rrt of thework, are liable to be summarily rejected. Thili;im b";i i; il; ;;;;"fty-ii tn" BIockand shall be surrendered by the"coniractor to the Engineer_rn_charge afler completion olthe work or before recessi6n of the 

"o"tia"i dv1n"^ijl,pirtment whichever is earlier fbrrecord.

I::L::I:"1T 3:^.f:,",I:9_il_r F.c./ MoRr&H / r.s.r specification required j.or trrer\urrruer or resrs as specllled tn LK.C./ lV
construction of roads/ bridges / buildioonsrructlon or roaos/ Dndges_/ butldtngs or any othei structural w6rks will be
::"i*T,ij_ il lly 9" y 1. fe"s 1 H.o,us,., / opp 

"*," "-il 
t ul'l uu ";;;; ; ;;" p;;;; m ate r i a l

f::,,119,1ib"^:?11?,,1: 19 F" decided. by th'e Ensi;;;._i*;i,;;;;."'i;"=i,i! 
"r,..g..

Iesung- taboratory as to be decided bV th'e Ens.ineer_i
:T:lr.gl,?s,^^e1gg1ditur.g for col tectiqn / transportatit
l'o""'y. raut,rdLLrry.as ru De qecroeo Dy ttre L.ngrneer-rn-charge. Testins chrncludrng expenditure for colrection / trans[ortation 

"f iu-pr.l'/sooecie1c. will be borne by the conr.ractor. The collection of J*rl*.-rn'j-i"i;,-,I'r."e1c. will be borne by. the conLractor. The collection of J*pl*r-rno-i"-rllnI'are to be
:?1gy:!:qfor,both piior to execytio.n uno arii"g-"""*tiln't;";;y' b"'air"E,"a bv theon as n-ray. be directed by the
P:gi:::l-l: charge-and on both the accounts"the a";;' ;i,;l'i'ul- u""i" "u7 rn!contractor-

113. Besides, the firm / conJractor shall install full-fledr,\isr.res, r,e rlrm / contractor shall mstall full-fledged field Iaboratory at work site forconducting required tests as per IRC z Monf a H /-ILI i"o"i.",.."t".jt ili. .i,. "^.t f^,gurred.tests as per.lRC / MoRT & H /lsl requirements dt his own cost fc
I*r^"-:l^_?ppg.1l"ity for checking from tinie. to. time. An enginieri,i

ISI requirements at his own cosI lor.
.rrlrB rsyur.su r.csr"s as per rKL / rvroKl &. H / lsl requirements at hirng suttrcrent opportunity for checking from time to time- Arnel, 9r the executlgg agency should be piesent at work site at the tp95o,1".i, of ih;;-;;";iG'uEilay';li.;id";"'p?"JiXi'u,'*o".r.'!i,i"il'ihl,i-:lsri::'? l?Irrgn level lnspectlng ofttcers tn the rank.of Superintending Engineer and above. AFtercompletion of the i6ad in all respecis the roa'd fri"lt"i"'. should be affixert hv rhe

r'1tso 
1ey.er rnspecrrng orrlcers rn the rank of'Superintending Engicompletron of the road.in all respects the roa'd flurniturets shb

executing.qg^ency indicating locatiohs tit<e icnooi, h;;;it"i, No-hoin iic.Even qualitted criteria are mef the hidrlere .qn h-- ,-l;"^,,-rifi^,{ r^*3:::-:11l:l*,::i,lllq."1.R +:L 1!". bidders il-# dijqualined ro. 
'tn" 

followingreasons, if enquired by the Depariment

uld be affixed by rhe

D-
BDO, Rajnagar
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(b) Past record of poor performance.
(c) Past record of abandoning the work half wayl recession of contract.
(d) Pat record of in-ordinate delay in completion of the work.
(e) Past history of litigation

The information fuirrished must be sufficient to show that the applicant is capable ir-rall respects to successfully complete the envisaged work.

In case the 1st lowest tenderer or even the next lowest tenderers withdraw in series oneb{ 9r", thereby facilitating a particular tender for award, then they shall be penalized
with adequate disincentives with forfeiture of EMD unless adequatelustification for sucl-r
back out is furnished' Appropriate action for black listing the tenderers shall also be taken
apart from disincentivising the tenderer.
ADDENDUM TO THE CONDITION OF F2 CONTRACT
Clause-2(a) of F2 Contract:-TIME CONTROL:_

2.1. Progress of work and Re-scheduling programme.

2.1.1The Block Development Officer, Rajnagar shall issue the letter of acceptance
to the successful contractor. The issue of the letter of acceptance shall be treated
as closure of the Bid process and commencement of the contract.

2'l'2' Within 15 days Srf iqsue of the letter of acceptance, the contractor shallsubmit to the Enqineer-in-Chargez eDo ioi"pp;";;; e.ogiamm. 
"o--"nsurateto Clause no-2.I-'3 showing the-general metho'di-*rr-rg"-ents, and tirning for allthe activities in the works"along"with;;;iiiit;.h fi;* forecast.

2'l'3'To ensure uood progress during the execution of the work the contractors shall bebound in all caies in'*Ei;h t[" iifire allowed io.r-unr-work exceeds one month rocomplete., 1/4th of the whple of the work belorL-ttii oTii" whole time allowed under thecontract has elaosed. ll4th of the whole oC rr-,i *ort 'u.iore 
r/2 of rhe whole rirneallo.l'ared under'the contract rras erapsJa,'i7+ittrti"e whole of the work before3/4th of the whote ti-e iilow.d ;;d; rftl""ti*i'r-,us erapsed.

2'l'4' lf at any tiry9 i,t should appear to the Engineer-in-Charge [ha[ the acLualprosress of the wo4( does noi'coJif;;,ri'i" th?"p;;il*-;;'r-;*'hit|, consenrhas-been eiven th.e ebntiictoi.nJi'p"rod;;;';,\1."Ffiijlli"'r"tnt'Hi.,'grn..r-in_
9!r3.e.. a"revised piogiimi,i ;h;)"i-;diff;:'-;jih-"arrons ro such Drosrammenecessarv to ensure co-mpletion of the'works wit-hi"'i[.1ii"."fi;'.6,iBiEri";:If the c5ntractor does dbt-;tb*i.-t'an upaai;il p;;;;;mme wilhin rhis oljfrJil'Yri"Engineer-in-crrarge may withhord th;."-gi,""i;fj %';fiff;'"""t*.i' ,)lr,],1'irJ- rhe nexrpavment certificatE and bontinue to withhoia ttrii amo""t"riti-t"in";;"1;;i#J'rt;t*;';n;date on which the overdue programme miL;#^r,iiiii,"iittitl

2'1'5' An update. 9! the, Programme shall be a programrre showing the actualprogress achieved on each act'ivity and the effect "f tE" progress achi-eved on thetim.ing of the remaining work i""trai"g ."i-"n..g".'to-tr,"-."qr!rce of theactivities.

i.lf.,[H,,'sf,',i??;'#,]'+f,:*3:"?gr"l:]*f,f J},:.Il.n';ffi&?Jlxt *.J *lLT,l,.;to the Ensineer-rn-chargc as;i"';;;t iffit.-X.J"iJLa programme is to showthe effect-of Vari ati on"?"at;* pen sat i on E ven rs

2.2 Extension of the Completion Date.

Contractor



)7
2'2'1 The time allowe$ for execution of the works as specified in the Contract datashall be the essence of ttrJci;ffi;;;:'jh"';";;ri3,iti,tn" works sha, comffrencefrom the 5th dav "r such'iiil"' pbli8o-dirii,i,ili,Ji' iI'r
sr,uh'sn6ils"eq"4,i;1;ffi f ri"r!i:.!'r";"id?t-TiJb%ih'*L#.::*#i[,H.gfl iirn commencrns the execution oFtne *oik-ii'irii".aid. Government shall
Hli!fl ?t"'J;/xgm:',s,lt;,j!.%ffi }fu?'rl,*,"*f "fdisg.r*:;"x,rrli#,i'*fl 

lt
rne I Ime & Prosress chart for each frilestone ana gli-ii-app.ou"J irrlir; 6epartmert.
]l:,SllT.:liir_*.prr:"".g l;';i;;;;"llilii8il"lE'lr-.!'rrnre srared in rrre (o,1racr

?;7?_,*:?:g1::-ry^r1lt:F". the Agreement is executed the Contractor shal subrr.rirtthe Time & Pro

and shall do all that may
proceed with the works.

rne Lhart shall be prepared in direct relation t6 the-fi;i; rt"t"d'i;th; contract
*1.":**:'^l::^:ltl"li:1,:f,i4;; J-i[; *;.f;.li ,r,""ri'i,dicate the rorecast or the crates

:l:?1J: "1: "#::1.1x9 i:i*f"^':T^ : l r :l "l * tu* i { $ffi "#' il 
""';: 

li' J,' j l; # E:
ffii?S?9."?,*?:^??::y^0"{,5:"."T"1i g"$ft"^tr* b D i;- Rajnagar a,d trre i:;?#",::amended as necessary^y{,1gl"S-ent between the B.D.O- nujnugul;,id 1h"-e;il,?"r;;y^,:Ti*:"li:l,.t1:lipi$" i-il;;^dl; til'";r;"fd"oi,,,"nts, and fufther ro ensl,regood progress during the exelutio'n ;i1hi" *;;k,';h.";-;;-#i;".'.fii'riY,T';:i :".:::',::which the tirne aiiowed for r,-.'.,, r^,^.r. ;;::;::::"-^--. ,-.-.- - rHlfl,:1.,,'"T:gi,-"y":*"1T3:{ y",it, ru;;; ;;;';t;,"h' G,Ji:, iJ, i,J":ill.i..tl
Hi,Xil:i i,i?p..ii,l#:S:iT,f.{'hu; b.;;;'s;;;",;;;j'::;l;iJ,1"in!"'*T."*'':i ;:;milestone giveh in ccintr6ct dita.
2'2'3' In case of delay.occyrred due to any of the reasons mentioned below, thecontractor shall immeaiatety gi"" 

"ti[" lfr";;"f i"'ii+i,..,o rn rha RT]^ ,.,,+ -r-^rl
c ontractor shau im m 6 ai.t" rv ei"; ;-";[ ; tt 

" 
iJ o?' i,.,' i]ii ii,;L T;' ?i'J t"S,i "c lI;,-,nevertheless use constantlv [ris"ba.ai-""r]eawnrc fo nrarzanr n* *^r-^ ^^ ^ r -,- - r inevertheless use constantry [rrs"uesi.na;.;;;;; ;;";;;i'".r;iil; ;#Y,fl:totJ,iX::* :*, l. 9:. ?I^tl?I-11 "y 

6" .""i""Lb t;;;;;il"a" t5' id.' s at i s fac ti o n -of th e e o o ti,

i) Force majeure, or

ii) Abnormally bad weather, or
iii) Serious loss or damage by fire, oriv) .civil cognition, [o".i commotion of workmen, strike or locko,taffecting any of the trades employed on the work, or.v) Delay on the part of other contiu"io.. or tradesmen engaged by Engineer-in-chargein executing work not forming part of the Contract.vi) In case a variation is isiued which makes ii impossible for cornpletion to be
achieved by the lntended completion Date without the contractor taking stepsto accelerate the remaining work and which would cause the Contractor to incur
additional cost, or

vi) Any other cause, which, in the absolute discretion of the authority
mentioned, in contract data is beyond the contractors control.

2'2'4' Request for reschedule and extension of time, to be eligible for consideration,shall be made by the Contractor in writing within fourteen days of the happening ofthe event causing delay. The contractor may also, if practicable, indicate in such arequest the period for which extension is desired-

2.2.5. In any such case a fair and reasonabre extension of
yro_rk_may be given. Such extension shall be communicated
B.D...O in writing, within 3 months of the date of receipt
application by the contractor for extension of time sr-rail not
and reasonable extension by the B.D.O., Rajnagar and tl_ris
contractor.

time for completion of
to the Contractor by the
of such request. Non-
be bar for giving a lair
shall be binding on the

2.3. Compensation for Delay.

Contractor
b-

BDO, Rajnagar
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2'3'1' lf the contractor fails to maintain the required progress in terms of clause 2 or tocomplete the work and clear the site on or tefore'the contract or exter-rded date otcompletion, he shall, without prejudice to any other .ight o. remedy available unclerthe law to the Government on account of such breach, pay as agreed compensationthe amount calculated at the rates stipulated be]ow as the Superinte,dingE'ngineer (whose decision in writing shall te final and binding) may decide on theamount of tendered value of the *o.k fo.-e_very 
"o-pi","a day / month (as applicable)that the progress remains below that specified in clause 2 or thatthe work remainsincomplete.

This will also apply to items or group of items for which a separate period ofcompletion has been specified' compensation @ 1.5%o per month of for delav ofwork, delay to be compreted on per Day basis. Frovided always that the ;;rl#'.r;iof compensation for delay to be paid r.,d". this condition shall not exceed l0oZ of theTendered value of work or to the Tendered value of the item or group of items ofwork for which a separate period of compretion is originaily given.
The amount of com-pensation may be adjusted or set-off against any sum payable tothe contractor under this o..rry other contract;;"h;; i"i;;,,ent. rncase' the contractor does noi achieve a particular rnilestone mentioned incontract data, or the rescheduled milestone(s) in terms of clause 2.5, the amountshown against that rnilestone shall ue withterJ, ao be adjusted against tl-recompensation
levied at the final grant of extension of time. withholding of this arnount onfailure to achieve a milestone shall be automatic without any notice to thecontractor' Flowever, if the contractor catches up with the piogress of workon the- subsequent milestone(s), the withheld arnount shall be released. lncase the contractor fails to rnake up for it . delay in subsequentmilestone(s), amount mentioned against'each milestone 

-missecl 
subsequenttyalso shall be withheld..However no interest whatsoever shall be payable on such withheld amount.

?.4. ManagementMeetings
2'4'1' Either the Engineer or the contractor may require the other to attend amanagement meeting. The business of management meetings shail be, toreview the plans for remaining work and 1o deal with rratters raised i,accordance with the early warnirg pro"-"du.".
2'4'2' The Engineer shall record the bus.iness of management 

'neetings 
a,d is to providecopies of his record to those attending the -""i"g "".r to the Err.rployer. .l.he

responsibility of the parties for actions to be taken to be"decided by tne onjineer eitl-rerat the management meeting or after the managemenlmeeting and stated i-n writing tcrall who attended the meeting.

clause-2 (b) of rtem Rate F2 Agreement:- Rescission of Contract(Amendment as per retter No.r0639 at.zr.os.z005 of works Department,Orissa):-

To rescind the contract (of which rescission notice in writing to the contractorunder the hand of the B.D.o shall be conclusive evidenc e),2ooh of the value ofleft over work will be realised from the contractor as penarty.

cess @ lYo of the agreement cost shall be deducted from contractor bill as per circular olGovt' of orissa Labour and Ernployment Department vide letter No 37571 Dt25.04.2009.
ELrGrBrLrrY cRrrERrA: To be eligible for qualification, applicants shall furnishthe followings.

&
BDO, Rajnagar
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?. Required E.M.D as per the clause No. 05.b' copy of valid Registratio, C"rtiti"ute, GSTN Registration certificate, affidavit,PAN card, copv^of the up to d;; 
^;;;;';;.* 

ui""n." along with the tenderdocuments and furnish-the original Registration certificate, 6srN Registratio,certificate and pan card; rabour ricerise fo, verfication *i;;l;'r,ilL"}ilr.'"1 oo"r,ng orthe tender before tendering authoritf as per Clause No.06.o.DTCN duly signed by the contracto.
d'Bank Draft towards cost of Tender Paper if downloaded or Money Receipt as perclause No l' 

Totar: - rr9 (one hundred nineteen) crauses onrv.
SCHEDULE-A (

I/we hereby certify that l/we* am/are* relatedTnot related (*) to any officer of pR Deptt. of therank of Assistant Enqineer & above u.ro urry officer of the rank of Assistant / Under Secretary andabove of the p.R beptt, Govt. oi ooi"nu. I/w;; 
-u-).."* 

aware that, if the factssubsequently proved t:9"..?1.9, -ylou.'contractw;tt oe rescinded with forfeiture of E.M.D andsecurity deposit and I/wex shall be riuui" t" m.ke good th" i;:" or damage resulting fromsuch cancellation' I/we tt"o ,oi. that, rion-""u-l""i"n of this certif-icate wirlrender my / our tender liable for rejection.
(*)Strike out which is not applicable

E_65trrrt A
o

Signature of the Tenderer
Date: -

DING C
N

1. (a)

(b)

Is the tenderer currently involved
Il u"y litigation relating to the works.
If yes: give details

Yes / No

Yes / No

Yes / No

be incorrect or concealed-

Signature

2. (a) Has the tenderer or any of its
Constituent paftners blen debarred /
Expelled by any agency in India
during the last 5 years.

3. (a) Has the tenderer tr any of its
Constituent partners failed toperform on any contract work in
India during the last 5 years.(b) If yes: give details -

Note: If any information in this schedule is found toqualification application will be summarily be rejected.

, vIT

.,i;il11.i,.i?::i.f: *T""rJ;:Iify 
that a, the statements made in the required

2' The undersigned arso hereby certifies that neither our firm M/s

any contract awarded to us for such work. li.r" been resciid"d d*i.rg the last fiveyears prior to the date of this bid. 3.The 
""J*lgr-,ed hereby 

"r,rr".ir"a and request (s)any bank' person, firm or corporation to furnilh pertinent information as deemednecessary and as requested by the Department to verify this; s${mer1t or

Contractor cLL-

G

BDO. Rajnagar
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^ 
regarding my (our) competency and general reputation.3' The undersigned understands and .g.".. that frrther qualifying informationmay be requested and agree to furnish any such information at'the"request of theDepartment.

(Signed by an Authorized Officer of the firm)
Title of Officer

ame of Firm:

Date: :

Contractor
BDO, Rajnagar
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BILL OF'OUANTITY

Name of the work: Construction of Concrete Drying Platform-cum-Threshing Floor at Gobindpur of
Bandhapada G.P.under Rajnagar Block in the District of Kendrapara for the year zO17-1g

Estimated Cost :- Rs. 7,5s,22s/-

SI
No

Item of work

Unit Ountv. Rate Amou nt
I 2

3 4 5 6I Earth work in all kinds of soil in foundation *itnin all tead-
lift/delift including rough dressing, leveling the bed and
breaking clods to maximum 5 cm to 7 cm & laying in layers
not exceeding 0.3M in depth including dewatering if required
complete as per the direction of the Engineer-in-Charge.

Cum 27.24 I28 00 3486.12

2 Collecting, Supplying and filling sard of apprwedluality
in foundation and plinth including watering and ramming to
proper compaction including cost,conveyance,royalty and all
tares of all materials,all labour,T&p,Cess complete as per
direction of Engineer-in -Charge.

Cum t04.46 489. l0 5 I091.34

3 Providing plain cement Cement Concrete -3O usirg 40
mm size hard crusher broken granite metal of approved
quality from approved quarry,rnixing by concrete mixer
including hoisting,lowering and laying concrete to the
required level,compacting by vibrator, watering,curing
including all cost, conveyance,royalty and all taxes of all
materials,all labour,T&P,Cess etc complete as per direction
of Engineer-in -Charge..

Cum 84.03 4432.20 372131 7 ,1

4 l2mm thick Cement Plaster in cement ro.tuill,6y firirh,,rg
smooth with watering,curing including all cost,conveyance,
royalty and all taxes of all materials, labour,T&p,Cess etc,
complete as per direction of Engineer-in -Charge...

Cum 52.00 r02.80 5 3,15.60

5 Rigid and smooth centering and Shuttering-for R-C *orks
including false works and dismantling them after
casting,finishing the exposed surface including
cost,conveyance and all taxes of all materials, labour, T&p,
Cess in ground floor complete in all respect as per direction
ofEngineer-in -Charge

sqm 108.00 85.40 9223.20

6 Cement Concrete (1:2:4) with 12 mm siie cnrste. U.otell
hard Granite chips of approved quality from approved
quarry, mixing by concrete mixer including hoisting,
lowering and laying concrete to the required level.
compacting by vibrator, watering, curing including all cost,
conveyance, royalty and all taxes ofall materials, all labour,
T&P, Cess including hire and running charges of all
machineries etc complete as per direction of Engineer-in -
Charge

Cum 42.40 5469.50 23 r 906 80

7 Supplying HYSD steel and labour tor iutting, UenAing,
binding and tying the grills and placing in position at all
depth/height as per design including cost,conveyance,all
taxes of HYSD steel,binding wire of 18 to 20 gauge,all
labour,T&P,Cess complete as per direction of Engineer-in

Qtl 12.72 6303.80

A.

80 1 u4.34

Contractor BDO, Rajnagar
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Charge.

8

inctuiile 
- 
a,.oine 

"},;'TI;ff 
r"":[ J'i j,11',X'*' Tfl

labour,T&P,Cess complete as per direction of Enginier_in
Charge.

Cum 18,16 85.30 r549.05

rSrrr rLUIIJ,, ullty TOTAL 7.55"224.86

Or say
7,55,225.00

(Rupees seven lakhs fifty five thousands two hundred twenty five) only
Tender schedule amounting to Rs. 7,55,225.00 (Rupees seven lakhs fifty five thousands two hundredtwenty five) onty containing B (Eight) items only

Bloc k Development Officer
Rajnagar

Kendrapara

b-
BDO, Rajnagar

Contractor
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% (both in figurt

t

l

,l
I

i

j

I
I

My / our quoted rate is

o of Corrections

of Over writings

o of lnterpolations

words) excess over / less than / equal to the above estimated coJ

Signature of Tenderer

NOTES;

The contractor should not write anything excepting quoting of percentage and in any case anything elsetender rate is mentioned, the tender is liable for rejection.

l

resardinsl

2.

3.

4.

5.

Percentage quoted by the tenderer shall be accurately filled in words and in figures.

strike out which is not applicable. lf the tenderer quotes the percentage without mentioning excess or less, itconsidered as excess.

Percentage should be quoted up to 2 (two)digit afterthe decimal point. lf the tender writes more than 2 digdecimal, then the first two digit will only be considered without rounding off.Rate of all items are inclusive of cost, carriage, royalty, cess and all other taxes of materials.

I

l

will bei

I

I

I

it afterl
l

'enderer

Contractor
BDO, Rajnagar



the contr
Page No.

Costof tenderpap@

Copy of valiElrcense

Copy of vatia t;. I pan CarO

Copy of the up to
GST registration certificate

Required e fUD in approved form

No relation Certiticate

Affidavit of no litigation

Affidavit of

certified that ail the information mention above have beenpaper & are true and correct to the best of my Knowredge & berief.
attached with the tender

APPROVED FOR 2,t (TWENTY FOUR) pACES ONt.\

Contractor
BDO, Rajnagar
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