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PANCHAYAT SAMITI OFFICE, 

KENDRAPARA 

 
E-mail: ori-kendrapara@nic.in 

DETAIL TENDER CALL NOTICE NO- 02/19-20 
   The Block Development Officer, Kendrapara invites sealed tenders on behalf of Governor of Odisha 

from registered and eligible Contractors of the State P.W.D (R&B)/Water Resources/Rural 
Works/M.I./C.P.W.D for the following work eventually to be drawn up in the P.W.D. F-2 forms in 

conformity with the Detailed Tender Call Notice.  

Sl 

No. 
Name of the 

work 
Amount put to 

tender  

Cost of tender 
paper  non-
refundable  

E.M.D. 

1% 

Time for 
completion 
the work in 

months 

Class of 
contractors 

1. 

Const. of 100 

seated Hostel 

Building for 

SC/ST Student at 

Nagapura 

Sevashrama in 

Kendrapara block 

of Kendrapada 

district. 

 
 
 
 
 

Rs. 50,15,407/- 

 
 
 
 
 

Rs. 10000/- 
Rs.50,150

.00 

 
 
 
 

11(Eleven) 
calendar 
Month 

 
 
 
 
 

“B” & “A” 

Terms and Conditions : 
1. Avaibility of Tender Papers : The bid document can be downloaded from the official web site of 

District (http://www.kendrapara.nic.in) from Date 18-11-2019 to Date 03-12-2019. The cost of bid 
document shall be attached with the bid in sealed envelop in shape of D.D in favour of 
BDO,Kendrapara. 

2. Date of receipt and mode of submission of Tender Papers : The tenderers have to submit tender 
papers in the office of the Panchayat Samiti, Kendrapara to be dropped in designated Tender Box. 
The tenderers also can send the tender to the office of the BDO, Kendrapara in complete shape 
through Registered Post /Speed Post only to the B.D.O., Kendrapara in his official postal address. 
The last date of receipt of tender papers is 03-12-2019 (5.00 PM). The undersigned will not be 
responsible for postal delay if any for non-receipt of the papers in time. The tenderers must super 
scribe the name of the work/project and Tender Call Notice No. on the sealed envelopes. 

3. Date of Opening of Tender Paper: The tender papers shall be opened on Date 04-12-2019 at 11.00 
A.M in the presence of the tenders or their authorized representatives having written authorization 
for the purpose and the tender committee. 

4. Earnest money deposit: The E.M.D. is to be deposited in shape of Post Office Short term 
deposit/Term deposit/N.S.C./KVP or STDR/TDR from any nationalized bank duly pledged in 
favour of Block Development Officer, Kendrapara. The Tender Papers without required amount of 
E.M.D. will not be considered and transfer or adjustment of E.M.D. is not also admissible. 

5. Document to be attached : The tenderer is to submit the tender in one cover containing E.M.D., 
signed DTCN, Price bid duly filled in and signed by the tenderer along with the following 
documents failing which the tender will be liable to rejection. 
a)E.M.D. for the amount stipulated in DTCN pledged in favour of the Block Development Officer, 
Kendrapara. b) Attested copy of Contractor Registration Certificate c) Attested copy of PAN card. 
d) valid GST registration certificate .e) Affidavit as regards the fact of availing award of work 
without submission of E.M.D. /I.S.D. during the current financial year in case of Engineer 
Contractors desirous of availing exemption of E.M.D. f) Affidavit about the authentication of 
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document including bank guarantee.   
6. Performance Security Deposit: Performance security amounting to  entire less amount of the bid 

amount shall be deposited by the successful bidder before execution of agreement, failing which 
his tender will be cancelled and further action will be taken as per relevant Works Department 
norm.  . 

7. Forfeiture: a) The E.M.D. amount will be forfeited, if the tenderers backs out from the offer of 
acceptance of tender. 
a)  Submission of more than one tender paper by a bidder for a single work will be liable for 
rejection of all such tender papers. 
b) On review of the last performance of the works executed through B.D.O., Kendrapara 
previously, the lowest- 1 tenderer may/may not be considered for the works, though he/she 
becomes lowest -1 tenderer. 
c) The Contractors who have failed to execute projects of this agency/backed out from execution 
process/abandoned the project work midway/those who have been declared by this agency to be 
the defaulters otherwise will not be allowed to participate in the present tender process. If any of 
such contractors participates then his/her papers will not be considered at all. 
d) The undersigned reserves the right either to reject any or all tenders or cancel the entire process 
without assigning the reason thereof. 

8. The rates and tender amount is excluding GST as per Finance department norms. 
 

                                                                                                                                                                                                                

Sd/- 

                                                                Block Development Officer,                                          

                                                                           Kendrapara 
 

9. The work is to be completed in all respects within specified period inclusive of rainy season as 
mentioned in the column No.6 of the tender call notice. Tenderers whose tender is accepted must 
submit a work program at the time of execution of Agreement. 

10. All tenders received will remain valid for a period of 90 (Ninety) days from the last date of 
receipt of tenders and validity of tenders can also be extended if agreed to by the tenderer and the 
Department. 

11. No Relation Certificate: The contractor shall furnish a certificate along with the tender to the effect 
that he is not related to any officer in the rank of an Assistant Engineer & above in the state P.R. Deptt. 
or Assistant/Under Secretary & above in the P.R. Department. If the fact subsequently proved to be 
false, the contract is liable to be rescinded. The earnest money & the total security will be forfeited and 
he shall  liable to make good the loss or damages resulting for such cancellations. The proforma 
for non-relationship certificate is contained in a separate sheet vide Schedule-A. In this case not 
mandatory. 

12. If an Individual makes the application, the individual should sign above his full type written name and 
current address.13.  

13.          If the application is made by proprietary firm, it shall be signed by the proprietor above his full type 
written name and full name of his firm with its current address. 

14.  If the application is made by a firm in partnership, it shall be signed by all the partners of the firm 
above their full type written names and current address, or alternatively by a partner holding 
power of attorney for the firm in which case a certified copy of the power of attorney shall 
accompany the application. A certify copy of the partnership deed and current address of all 
partners of the firm shall also accompany the application. 

15. If the Application is made by a limited company or a corporation, it shall be sign by duly 
authorized person holding power of attorney for signing the application in which case a certified 
copy of the power of attorney shall accompany the application. Such limited company or 
corporation will be required to furnish satisfactory evidence of its existence along with the 
technical bid. 
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16. The tender should be strictly in accordance with the provisions as mentioned in the tender 
schedule. Any change in the wordings will not be accepted. 

 
17. No tenderer will be permitted to furnish their tender in their own manuscript papers. All 

information should be submitted in English. The applicant’s name should appear on each page of 
the application along with his signature or the signature of the authorized representative at the 
bottom of each page. 

18. Instruction for quoting percentage rate below /above the estimated cost amendment to para -3.5.5 
of O.P.W.D. Code Volume-1. 
Following new provisions shall be made to quote the rate of work by the contractor.  

3.5.5 (V) – Percentage Rate Contract – 

 Percentage contract will be in addition to item rate, lump sum contracts etc. In such 

contracts the schedule of quantities shall mention estimated rate of such item and amount there to 

.The contractor has prescribed format appended to the tender documents. The contractor 

participated in the tender for more than one work may offer conditional rebate. Rebate offer 

submitted in separate sealed envelope shall be opened, declared and recorded first. The rebate so 

offer shall be considered after opening of all packages called in the same tender notice. The 

contractors who wish to tender for two or more works to which they refer, written on the 

envelope. 

 The adopted format for percentage rate is same as that of form adopted for item rate 

tenders but the word “item rate” shall be replaced by “percentage rate” and contract form may be 

named as p-1. In this form, time is the essence. The contractor is required to maintain a certain 

rate of progress specified in the contract. The contract can also be terminated with penalty when 

the progress of work is not as per the conditions of contract. The quantity mentioned can be 

increased or reduced to the extent of 10% per individual items subject to a maximum of 5% over 

the estimated cost. If it exceeds the limit stated above prior approval of competent authority is 

mandatory before making any payment. The period of completion is fixed and cannot be altered 

except in case of exceptional circumstances with due approval of next higher authority. 

 In case of percentage rate tenders, only percentage quoted shall be considered. Percentage 

quoted by the contractor shall be accurately filled in figures and words so that there is no 

discrepancy. But if any discrepancy is found in the percentage quoted in words and figures, then 

the percentage quoted by the contractor in words shall be taken as correct. If any discrepancy is 

found in the percentage quoted in percentage excess /less and total rate quoted by the contractor, 

then percentage will be taken as correct. The percentage quoted in the tender without mentioning 

excess or less and not supported with corresponding amount will be treated as excess. The 

contractor will write percentage excess or less up to two decimal point only. If he writes the 

percentage excess or less up to three or more decimal points, the second decimal point shall only 

be considered without rounding off. Where the contractor has omitted to quote the rates either in 

figures and words, the officer opening the tender should record the omission. 

 Bills for percentage rate tenders shall be prepared at the estimated rates for individual 

items only and the percentage excess or less shall be added or subtracted from the gross amount 

of the bill. 

19. The tenderer shall carefully study the tentative drawing and specification applicable to the 
contract and all the documents which will form a part of the agreement to be entered in to by the 
accepted tenderer and details specifications for and other relevant specifications and drawings 
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which are for sale. Complaint at a future date that, plans and specifications have not been seen by 
the tenderers, cannot be entertained. 

20. The drawing furnished with the tender is tentative and subject to revision or modification as 
tendered during the execution as per actual necessity and details test conducted. But the tendered 
rates quoted by the tenderer will hold good in case of such modification of drawings during the 
time execution and shall in no way invalidate the contract and no extra monetary compensation 
will be entertained. The work shall, however be executed as per final approved drawing to be 
issue by the Engineer–in–charge as and when required. 

21. Every tenderer is expected before quoting his rates   to inspect the proposed work. He should also 
inspect the quarries and approach roads to quarries and satisfy himself about the quality and 
availability of materials. In every case the materials must comply with the relevant specifications. 
Complaints at future date that the availability of materials at quarries has been misjudged cannot 
be entertained. 

22. The offer of tender shall be inclusive of cost of construction and maintenance of island, ferry 
service, fair-weather road, service road, Foot Bridge, Pylon base, winch stand and derrick etc. as 
required for the work. 

23. It must be definitely understood that the Government does not accept any responsibility for the 
correctness and completeness of the borings shown in Cross Section. 

24. The tenderer may at his option quote reasonable for each item of work carefully so that rate for 
one item should not be unworkable low and others too high for others. 

25. Additional performance Security: If the bid of the successful bidder is seriously unbalanced in 
relation to the Engineer’s estimate of the cost of work to be performed under the contract, the 
officer inviting the bid may require the bidder to produce detailed price analysis for any or all 
items of the bill of quantities which are quoted 10% below the estimated rates to demonstrate the 
internal consistency of those prices with the construction methods and schedule proposed. After 
evaluation of the price analysis, the officer inviting the bid may require that the amount of the 
performance security set forth be increased at the expense of the successful bidder to a level 
sufficient to protect the B.D.O, Aul against financial loss in the event of default of the successful 
bidder under the contract. If the Contractor fails to do these items of work, the amount so 
furnished as additional performance security will be forfeited in addition to the other penal 
clauses, if any, to be imposed. 
(i) Additional performance security, is the total amount less quoted than  the estimated cost.  

 (ii) The additional performance security as per clause 27(i) shall be furnished by the bidder 

before execution of the agreement in the form of NSC/KVP/POTD/TDR/STDR from nationalize 

Bank  pledged in favour of B.D.O, Kendrapara which will be over and above the performance 

security. 

26. The tender containing extraneous conditions not covered by the tender notice are liable for 
rejection and quotations should be strictly in accordance with the tender call notice. Any change 
in the wording will not be accepted. 

27. Letters etc. found in the tender box regarding raising or lowering the rates or dealing with any 
point in connection with the tender will not be considered except the case related to clause no.22. 

28. Schedule of quantities are accompanied in the DTCN (Price Bid). It shall be definitely understood 
that the Government does not accept any responsibility for the correctness or completeness of this 
schedule and that this schedule is liable for alternation or omissions, deductions set forth in the 
conditions of the contract and such omissions, deductions, additions or alternations et forth shall 
no way invalidate the contract and no extra monetary compensation, will be entertained. 

29. The authority reserves the right to reject any or all the tenders received without assigning any 
reasons there-of what-so-ever. 

30. The earnest money will be retained and dealt with as per the terms and conditions of the O.P.W.D. 
code. 
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31. The bidder/tenderer, whose bid has been accepted, will be notified of the award by the Engineer-

in Charge prior to expiration of the validity period by cable, telex or facsimile confirmed by 
registered letter. This letter (hereinafter and in the conditions of Contract called the “Letter of 
Acceptance”) will state the sum that the Engineer-in-Charge will pay the contractor as prescribed 
by the contract (Herein after and in the contract called the “Contract Price”). 

  The notification of award will constitute the formation of the contract, subject only to the 

furnishing of a performance security (initial Security Deposit) in form of Deposit receipt of 

Schedule Bank/ Kissan Vikash Patra/Post Office Saving Bank Account/ National Savings 

Certificate /Postal Times Deposit account duly pledge in favour of the BDO Kendrapara and in 

now other form which including the amount already deposited as bids security (earnest money) 

shall be 2% of the value of the tendered amount (excluding 1% deposited toward hiring of 

equipment /machinery from outside the state if any ) and sign the agreement in the prescribed of 

PWD form for the fulfillment of the contract in the office of the BDO Kendrapara. The security 

deposit together with the earnest money & the amount withheld according to the provision of F-2 

agreement shall be retained at security for the due non-fulfillment of this contact and additional 

performance security in accordance with the provision of the agreement. The agreement will 

incorporate all agreements between the officer inviting the bid/ Engineering Staff in-charge and 

the successful bidder. Within fifteen days following the notification of award along with the letter 

of Acceptance, the successful bidder will sign the agreement and deliver it to the Engineer-in-

charge. Following documents shall form part of the agreement. 

a. The notice inviting bid, of the document including additional conditions, specifications and 
drawings, if any, forming the bid as issued at the time of invitation of bid and acceptance thereof 
together with any correspondence there to and required amount of performance security including 
additional performance security.  

b. Standard PWD form F-2 with latest amendments. 
 Failure to enter in to the required agreement and to make the security deposit as above 
shall entail forfeiture of the bid security (earnest money). No contract (tender) shall be finally 
accepted until the required amount of initials security is deposited. The security will be refunded 
after one year of completion of the work & payment of the final bill and will not carry any 
interest. As concurred by law department and finance department in their U.O.R. No.848 
dtd.21.05.97 J.O.R. No.202 W.F.D. dtd.06.03.98 respectively the E.M.D. will be forfeited in case, 
where tenderers back out from the offer before acceptance of tender by the competent authority. 

32. That for the purpose of jurisdiction in the event of disputes if any of the contract would be 
deemed to have been entered in to within the State of Orissa and it is agreed that neither party to 
the contract will be competent to bring a suit in regard to the matter by this contract at any place 
outside the state of Orissa. 

33. The contractor should be liable to fully indemnify the department for payment of compensation 
under workman compensation Act. VIII of 1923 on any account of the workman employed by the 
contractor and full amount of compensation paid will be recovered from the contractor. 

34. Tenderers are required to abide by the fair wages clause as introduced by the Govt. of Works 
department L. No. VIII-R 8/5225-dtd.26.02.55 and No.IIM-56/628842(5) dtd. 27.09.61 as 
amended from time to time. 

35. In case of any complaint by the labour working about the nonpayment or less payment of his 
wages as per latest minimum Wages Act, the BDO will have the right to investigate and if the 
contractor is found to be in default, he may recover such amount due from the contractor and pay 
such amount to the labour directly under intimation to the local labour office of the Govt. The 
contractor shall not employ child labour. The decision of the B.D.O., Kendrapara concerned is 
final and binding on the contractor. 
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36. The contractor shall bear cost of various incidental, sundries and contingency necessitated by the 
work in full within the following and similar category.  
a) Rent, royalties and other charges of materials, octroi duty, all other taxes including sales tax, 
ferry tolls conveyance charges and other cost on account of land building including temporary 
building and temporary electric connection to work site as well as construction of service road 
and diversion road and its maintenance till completion of work site as required by the tender for 
collection of materials, storage, housing of staff or other purpose of the work. No tenderer will 
however be liable to pay Govt. for temporary occupation of land owned by Govt. at the site of the 
work. 
b) Labour camps or huts necessary to a suitable scale including conservancy and sanitary   
arrangements therein to the satisfaction of the local health authorities. 
c) Suitable water supply including pipe water supply whether available for the staff and labour as 
well as for the work. 
e) Suitable equipments and wearing apparatus for the labour engaged in risky operations  
d) Fees and duties levied by the municipal, canal supply authority. 
f) Suitable fencing barriers, signal including paraffin and electric signal where necessary at work 
and  approaches in order to protect public and employees from accidents. 
g) Compensation including the cost of any suit for injury to persons or property due to neglect of 
any  measure of precaution also become payable due to operation of the workmen 
compensation act. 
h) The contractor has to arrange adequate lighting agreement for the work wherever necessary at 
his own cost. 

37. After the work is finalized all surplus materials should be removed from the work site. 
Preliminary work such as vats, mixing platform etc. should be dismantled and all materials 
removed from the site and premises left neat and clean, this should be inclusive of the rates. 

38. No payment will be made for benchmarks, level pillars profiles and benching and leveling the 
ground wherever required. The rates to be quoted should be for the finished items of work 
inclusive of carriage of all materials and incidental item of work. 

39. It should be understood clearly that no claim what so ever will be entertained to extra items of 
works quantity of any item besides estimated amount unless written order from the engineer-in-
charge and rate settled before the extra item of work or extra quantity of any items of work is 
taken up. 

40. The tenderer shall have to abide by the CPWD safety code rules introduced by the Govt. of India, 
Ministry of work housing and supply in their standing order No.44150 Dted.25.11.57. 

41. Bid documents consisting of plans specification the schedule of quantities and set of terms and 
conditions of contract and other necessary documents can be seen in all offices issuing the 
documents during office hours every day except on Sunday and public holidays till last date of 
sale and receipt of tender papers. Interest bidders may obtain further information at the same 
address. But it must be clearly understood that the tender must be received in order and according 
to instructions. 

42. Tenderers are required to go through each clause of PWD form F-2 carefully in addition to the 
clause mentioned here in before tendering. 

43. All reinforced cement concrete works should confirm to detailed standard specifications, IRC 
code and Bridge Code section I, II, III, IV and VII & latest design criteria for pre-stressed 
concrete bridge specifically for road and bridges issued by MORT & H, Govt. of India. 

44. Steel shuttering and centering shall be used which shall be lined with suitable sheeting and made 
leak-proof and watertight. 

45. The department will have the right to inspect the scaffolding, centering and shuttering made for 
the work and can reject partly or fully such structures if found defective in their opinion. 

46. Concrete should be machine mixed, unless otherwise ordered in writing by the executive 
engineer. The contractor should arrange his own concrete mixer, Vibrator and pumps etc. for this 
purpose at his own cost. 

47. Cement shall be used by bags and weight of 1 bag of cement being taken as 50 Kg. 
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48. The contractor should arrange the materials like steel, cement, paint and bitumen etc. of approved 
quality and specification at his own cost for completion of the work within the time schedule. No 
extension of time will be granted on the application of the contractor due to delay in procurement 
of materials. 

49. The contractor will be responsible for the loss or damage of any departmental materials during 
transit and in the execution of the work due to reasons what-so-ever and the cost of such materials 
will be recovered from the bills at stock issue rates or market rates, whichever is higher. 

50. If the contractor removes Govt. materials supplied to him from the site of work with a view to 
dispose off the same dishonestly, it shall be in addition to any other liability civil or criminal 
arising out of his contract bill liable to pay a penalty equivalent to 5 times the price of the 
materials according to the stock issue rate or market rate, whichever is higher. The penalty so 
imposed shall be recovered at any time from any sum that may then or at any time there after 
become due to the contractor or from his security deposit or from the proceeds of the sale there-
of. 

51. The selected contractor may take delivery of departmental supply according to his need for the 
work, issued by the B.D.O., Kendrapara concerned, subject to the availability of the materials. 
The tenderer shall make all arrangement for proper storage of materials; but no cost for raising 
sheds for storage, pay of watchman etc. will be borne by the department. The department is not 
responsible for considering the theft of materials at site. It is the Contractor’s risk. Under any 
such plea, if the tenderer stops the work, he shall have to pay the full penalty as per clause of F-2 
agreement. 

52. The department will have the right to supply at any time in the interest of work any departmental 
materials to be used in the work and the contractor shall use such materials without any 
controversy or dispute on that account. The rate of issue of such materials will be at the stock 
issue rates inclusive of storage charges or rates fixed by the department or current market rate, 
whichever is higher. 

53. All the materials which are to be supplied from store will be as per availability of stock and the 
contractor will have to bear the charges of straightening, cutting, jointing, welding etc. to required 
size in case of MS rods or Tor Steel/ MS angles, Ts and Joists etc. After the issue from the store, 
the materials may be under the custody of the contractor and the contractor will be responsible for 
its safety and storage. Cut pieces of steel more than 1 mtr in length will be returned by the 
contractor at the issuing stores, without conveyance charges. 

54. Though departmental issue of Cement & steel has indicated, it may not be taken as binding. The 
contractor must have to arrange by themselves, cement, steel bitumen & every sorts of materials 
from approved manufacturer and get it tested in the departmental laboratory and get it approved 
by the Department before use. No extension of time or escalation of price on such account shall 
be entertained in future. The cost of cement, bitumen and steel shall be reimbursed only after 
production of relevant documents in support of purchase of required grades from the authorized 
and approved suppliers. 

55. TOR rods plates and structural members will be supplied in quantity, length and size in the stock. 
For payment of Reinforcement, the steel including plates etc. shall be measured in length of 
different diameter, size and specification as actually used (including hooks and cranks) in the 
work correct to an inch or cm. And their weight calculated as per sectional weight prescribed by 
the Indian Standard specification or as directed by the Engineer-in-charge (Wastage of bars and 
unnecessary lapping will not be considered for measurement and payment). 

56. The tentative alignment of the proposed bridge has been shown in the enclosed drawing. 
However, the department has got the rights to shift the actual bridge position within a reasonable 
range in U/S and D/S. 

57. The contractor should at his own cost arrange necessary tools and plants required for the efficient 
execution of work and the rates quoted should be inclusive of the running charges of each plant 
and cost of conveyance. 

58. After completion of the work, the contractor shall arrange at his own cost, all requisite equipment 
for testing one unplugged well and specified span free of cost as directed by the Engineer-in-
charge and bear the entire cost of the test. 
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59. Measurement of earthwork in road and canal embankment will be done by section measurement 
after the earth is consolidated including rolling with hand or power roller and sheep foot roller at 
optimum moisture content and no extra payment will be made for jungle clearance for taking 
earth from the borrow area. Earthwork from cutting will be economically utilized in filling. 

60. The stock of (building road and irrigation structures) metal and gravel will be measured in boxes 
of 1.5 m X 1.5 m X 0.5 m which will be taken as 1.5 m X 1.5 m X 0.44 m = 1 Cum. The soling 
stone will be measured in the suitable stacks with deduction for voids @ 1/6th of the volume or 
more depending upon the looseness of stacking, which would be determined on actual 
observation and deduction. 

61. The machineries, if available with the department, may be supplied on hire as per charges noted 
in the enclosed statement, subject to the condition that the contractor will execute in advance an 
agreement with the Engineer-in-charge. 

62. In the event of any delay in the supply of the department road roller for unavoidable reasons, no 
extension time will be granted to the contractor under any circumstance. 

63. The tenderer should furnish along with their tenders, a list of works, which are at present in their 
hand in the prescribed proforma enclosed herewith. 

64. Sinking of wells shall be measured from the bottom of well cap up to bottom of cutting edge or 
15 cm above low water level, whichever is less. 

65. All method of sinking including pneumatic sinking by employment of divers and other equipment 
shall be included in the rate. Removal of trees, logs of trees, or isolated boulders and desilting of 
sand or earth from existing well, rectification of tilt and shift, if any, etc. shall also be included 
within the rate of sinking. 

66. The depth of foundation indicated on the drawing are provisional, but these may be altered, if 
necessary, in the light of the nature of strata indicated by boring, which must be taken in advance 
of actual execution of foundation. 

67. When resort has to be made for sinking the wells by air lock and vacuum chamber method, rates 
there of shall be pre-decided by the authority accepting the tender. 

68. Construction of cofferdam or island or the work of open excavation or dressing or labour for 
laying well curbs shall be included in the rate of well sinking. 

69. For concreting the bottom plugs of the well under the method of providing concrete should be 
either with tremie or any other approved method as well be directed by the Engineer-in-charge, 
with 10% extra cement to be used for under water concreting without any extra cost to the 
department. 

70. No claim will be entertained in respect of difficulties during sand blowing met with during 
sinking of wells. 

71. No part of the bearing for the superstructure shall be allowed to rest on the noses of the piers. 
72. TOR steel mesh reinforcement shall be provided in the concrete of the Girders on the Caps of the 

piers/ abutments immediately in contact with the bearing to ensure proper distribution of heavy 
load. 

73. Lugs & Grooves shall be provided in the bearings to prevent them from skewing and getting out 
of alignment. 

74. Inspection by the Director General of Supplies and Disposals of the bearing during manufacture 
and X-Ray or Gamma-Ray examination of casting’s thickness more than 8” and load testing of 
bearing, if considered necessary, shall have to be carried out at the contractor’s cost. The same 
procedure for testing may have to be followed for ribbed bearing manufactured by widening. 

 
 
 
 
 
 

 
75. a) It should be clearly understood that the joints of bars are to be provide with lapping, welds or 

bolts nuts as well be directed by the Engineer-in-charge. 
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b) Concrete test specimens 150mm X 150mm X 150mm in size (whether or plain or reinforced 
concrete) for the testing shall be taken for each structural member by representative of the 
contractor in the presence of responsible officer of the rank not lower than that of an Assistant 
Engineer. The Contractor shall bear the cost so involved in testing. The test specimen in cube 
should be carried out in the departmental control. Test should be carried out in accordance with 
the stipulations in bridge code section- III. 
c) Test specimen shall be formed carefully in accordance with the standard method of taking 
test specimen and no plea shall be entertained later on the grounds that the casting of the test 
specimen was faulty and that the result of these specimen did not give a correct indication of the 
actual quality of concrete. 
d) Plain concrete and reinforced concrete specimens will be tested in govt. research laboratory at 
Bhubaneswar or Zonal laboratory at Cuttack. Cost of testing of all specimens and samples will be 
borne by the contractor. 
e) The construction of well standing by injecting cement or grout in coarse aggregate placed in 
position shall not be permitted. 

76. The thickness of cement concrete in top plugging should be as per departmental drawing. 
77. In well sinking the maximum tolerance permissible in tilt is 1:80 and the shift is 150 mm to the 

normal direction. Where it is not possible to work these tolerance, the contractor shall carry out 
suitable remedial measures as may be directed by the Engineer-in-charge to overcome the adverse 
effects of the tilts and shifts without any extra cost to the department and without any damages to 
the well. Any additional work, necessary consequent upon the excess tilt and shift, shall be 
carried out by the contractor, at no extra cost to the department. 

78. Concrete of strength below of the required strength (as determined by actual tests) shall not be 
accepted. 

79. If the well is beyond rectification, the well shall be rejected. The well has to be abandoned and 
another well to be sunk at a suitable location at the cost of the contractor. The tilt and shift of the 
well including compensation is to be abided as per the clauses of MORT & H for roads & 
Bridges. 

80. No claim for carriage of water, what-so-ever, will be entertained. 
81. The contractor shall employ 1 or more engineering Graduate or diploma holders as apprentice at 

his cost, if the work as shown in the tender exceeds Rs. 2, 50, 000/-. The apprentices will be 
selected by the Superintending Engineer. The period of employment will commence within 1 
month after the date of work order and would last till the date when 90% of the work is 
completed. The fair wage to be paid to the apprentices should not be less than emolument of 
personnel of equivalent qualification employed under govt. The no of apprentices to be employed 
should be fixed by the Superintending Engineer in the manner so that the total expenditure does 
not exceed 1% of the tender cost of the work 

82. Special class contractor shall employ under him 1 graduate engineer and 2 diploma holders 
belonging to the state of Orissa. Likewise, A-Class contractor shall employ under him 1 Graduate 
engineer or 2 diploma holders belonging to state of Orissa. The contractor shall pay to the 
engineering personnel monthly emoluments, which shall not be less than the emoluments of the 
personnel of equivalent qualification employed under the state govt. of Orissa. The engineer-in-
Chief (Civil), Orissa may however assist the contractor with names of such unemployed Graduate 
engineers and Diploma Holders, if such help is sought for by the contractor. The names of such 
Engineering personnel appointed by the Contractors should be intimated to the tender receiving 
authority along with the tender as to who would be supervising the work. Each bill of the Special 
Class or ‘A’ Class Contractor shall be accompanied by an employment Roll of the Engineering 
personnel together with a Certificate of the Graduate Engineer or Diploma Holder so employed 
by the contractor to the effect that the work executed as per the bill has been supervised by him. 
(Vide Works Department No. Codes M-22/91-15384 dated 9.7.91). The required certificate is to 
be furnished in the proforma contained in a separate sheet vide Schedule – B. 

 
83. It is the responsibility of the contractor to procure and store explosive required for blasting 

operation. Department may render necessary possible help for procuring license. 
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84. Orissa Bridge & Construction Corporation Ltd. will be allowed price preference up to 3% over 
the lowest quotation or tender as laid down in works and Transport Department Resolution No-
285 date-17.04.1974. The Orissa Construction Corporation will be allowed a price preference to 
the extent of up to 3% over the lowest tender amount (Where their tender is not the lowest) 
provided they express willingness to execute the work after reduction of rates by negotiation. 

 
85. Amendment of existing Clauses: - By admission of a tender for the work, a tenderer will be 

deemed to have satisfied himself by actual inspection of the site and locality of the work, about 
the quality and availability of the required quantity of material including the wheat/ rice referred 
to above, medical aid, labour and food stuff etc., and that rates quoted by him in the tender will be 
adequate to complete the work according to the specifications attached there to and that he had 
taken in to account all conditions and difficulties that may be encountered during its progress and 
to have quoted rates including labour and materials with taxes, octroi, other duties, lead, lifts, 
loading and unloading, freight for all materials and all other charges necessary for the completion 
of the work, to the entire satisfaction of the Engineer-in-Charge of the work and his authorized 
subordinates. After acceptance of the contract rate Government will not pay any extra charges for 
any reason in case the contractor claims later on to have misjudged as regard availability of 
materials, labour and other factors. 

86. The prevailing percentage of I.T. Department of the gross amount of the bill towards income tax 
will be deducted from the contractor’s bill. 

87. Prevailing rate of VAT on the gross amount of the bill will be deducted from the contractor’s bill, 
where Agreement Value is one lakh and above. 

88. The contractor is required to pay royalty to Govt. as fixed from time of time and produce such 
documents in support of their payment to the concerned Executive Engineer with their bills, 
failing which the amount towards royalties of different materials as utilized by them in the work 
will be recovered from their bills and deposited in the revenue of concerned department. 

89. Under no circumstances interest is chargeable for the dues or additional dues if any payable for 
the work. 

90. Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who 
undertakes execution of work through labour should produce valid license from licensing 
authorities of labour Department. 

91. Sample of all material – The contractor shall supply sample of all materials fully before 
procurement for the work for testing and acceptance as may be requiring by the concerned 
Executive Engineer. 

92. Trial Boring – The foundation level as indicated in the body of the departmental drawing is 
purely tentative and for the general guidance only. The Department has no responsibility for the 
suitability of actual strata at the foundation level. The contractor has to conduct his own boring 
before starting the work and get the samples tested at his own cost to ascertain the S.B.C. and 
credibility of the strata at founding level while quoting his rates for tender the contractor shall 
take in to account of the above aspects. 

93. Any defects, shrinkage or other faults which may be noticed within 36 (Thirty six) months from 
the completion of the work arising out of defective or improper materials or workmanship timing 
are upon the direction of the Engineer-in-Charge to be amended and made good by the contractor 
at his own cost unless the Engineer for reasons to be recorded in writing shall be decided that they 
ought to be paid for and in case of default Department may recover from the contractor the cost of 
making good the works. The contractor is also required to maintain the road for three years from 
the date of successful completion of the work. 

 
 
 
 
 
 

94. From the commencement of the works to the completion of the same, they are to be under the 
contractors charge. The contractor is to be held responsible to make good all injuries, damages 
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and repairs occasioned or rendered necessary to the same by fire or other causes and they hold the 
Govt. of harmless for any claims for injuries to person or structural damage to property happening 
from any neglect, default, want of proper care or misconduct on the part of the contractor or any 
one in his employment during the execution of the work. Also no claim shall be entertained for 
loss due to earthquake, flood, cyclone, epidemic, riot or any other calamity whether natural or 
incidental damages so caused will have to be made good by the contractor at his own cost. 

95. Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per 
the latest provision of relevant I.S. Code/ I.R.C. code/ MORT&H specifications. 

96. Tilts and shifts  
i) Maximum permissible shift is 150 mm. 
ii) Maximum permissible tilt is 1:80. 
 

97. Payment for variation in price – (Vide Works Department Memorandum No-12073 /W Dt. 
7.4.1986, 14379 Dt. 22.06.1991 and No-222874 Dt. 24.10.1992) 

a) (i) “If during the progress of the work the price of any material (excluding the cost of Steel, 
Cement & bitumen) incorporated in the work (not being materials supplied from the Engineer-in-
charges store) increases or decreases as a result of increase or decrease in the average wholesale 
price index (all commodities), and the contractor there upon necessarily and properly pays in 
respect of that materials (incorporated in the work) such increased or decreased price, then he 
shall be entitled to reimburse or liable to refund quarterly as the case may be, such an amount, as 
shall be equivalent to the plus or minus difference of 75% in between the Average wholesale 
Price Index (all commodities) which is operating for the quarter under consideration and that 
operated for the quarter in which the tender was opened, as per the formula indicated below 
provided that the work has been carried out within the stipulated time or extension thereof as are 
not attributable to him:- 
Formula to calculate the increase of decrease in the price of materials. 

Vm = 0.75 x Pm x R x (i-io) 

           100   io 

Vm = Increase or decrease in the cost of work during the quarter under consideration due to 

change in the price of the materials. 

R    = the value of work done in Rupees during the quarter under consideration. 

io  =The average Wholesale Price Index (all commodities) for the quarter in which the tender was 

opened (as published in R.B.I. bulletin from time to time.) 

i     =  The Average Wholesale Price Index (all commodities) for the quarter under consideration. 

Pm = Percentage of materials component as per sub-clause of this clause. 

(a) (ii)-Where original contract period is one year or above, Increase/ decrease of cost of steel, 
cement and bitumen are to be paid / recovered. Payments in case of increase are to be made with 
prior approval of Government when the total claim is more than Rs. 50,000/- and with prior 
approval of the E.I.C. /Chief Engineer (as the case may be) when the claim is up to Rs. 50,000/-. 
Recovery in case of decrease shall be made by concerned B.D.O., Bari from the contractor, 
immediately. 
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The cost shall be determined as follows: - 

1. Steel ............  Rate as fixed by steel authority of India Limited (SAIL) 

2. Cement ......... Average factory price of three manufacture of cement inside the state. 

3. Bitumen ...  Rate as fixed by Indian Oil Corporation Limited (IOCL) 

(a) (iii)-Where original period of contract is six months and below one year, Increase/ decrease of 

cost of steel, cement and bitumen are to be paid / recovered. Payments in case of increase are to be 

made with prior, approval of Government when the total claim is more than Rs. 50,000/- and with 

prior approval of the E.I.C. /Chief Engineer (as the case may be) when the claim is up to Rs. 

50,000/- subject to fulfillment of the conditions mentioned below. 

(i) The cost shall be determined as follows: - 

 Steel… Rate as fixed by steel authority of India Limited (SAIL) 

Cement… Average factory price of three manufacture of cement inside the state. 

 Bitumen… Rate as fixed by Indian Oil Corporation Limited (IOC) 

(ii) Cost of the project should be more than 50.00 lakhs. However the differential cost of such 
material may be paid to the contractor after deducting the hike percentage amount in the tender for 
those materials from the calculated amount of differential cost. 
(iii) Contractor has to submit the vouchers showing procurement from an authorized dealer for the 
said work within 28 days before utilization of steel, cement & bitumen. 
(iv)  Differential cost will be allowed only for the original agreement period, but not for the 

extended period even through it might have been validly extended.(vi) Differential cost will 

be allowed only after successful completion of the work as per the approved work 

programme. Stipulation contained in the existing clause 31(f)Recovery in case of 

decrease shall be made by concerned Block Development Officer, Bari from the 

contractor, immediately. 

(b)  Similarly, if during the progress of work, the wages of labour increase or 

decrease as a result of increase or decrease in minimum wages for labour 

prescribed by Government and the contractor thereupon necessarily and properly 

pays in respect of labour engaged on execution of the work such increased or decreased 

wages then he shall be entitled to reimburse or liable to refund quarterly, as the case 

may be such an amount as shall be equivalent to the 75% plus or minus 

difference in between the minimum wages for labour which is operating for the 

quarter under consideration and that operated for the quarter in which the tender was 

opened as per the formula indicated below. 

Formula to calculate the increase or decrease in the price of Labour. 

VI= 0.75x PI x R x (i- io) 

                         100           io 
VI = Increase or decrease in the cost of work during the quarter under 
consideration due to changes in the minimum wages rate of labour. 

R =  the value of work done in Rupees during the quarter under consideration. 
io =  the minimum wages for labour as prevailed during the quarter under 
consideration in which the tender was opened. 
 
i = the minimum wages for labour prevailed during the quarter under 
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consideration. 
Pl= Percentage of labour component (as per sub-clause). 
c) Similarly. if during the progress of work, the price of Petrol, Oil and 
Lubricants (Diesel oil being the representative item for the price adjustment) 
increases or decreases as a result of the price fixed there for by the Government of 
India and the Contractor there upon necessarily and properly pays, such increased 
or decreased price towards Petrol, Oil and Lubricants used on execution of the work, 
then he shall be entitled to reimburse or liable to refund. Quarterly as the case may be, 
such an amount, as shall be equivalent to the 75% plus or minus difference in between 
the price of P.O.L. which is operating for the quarter under consideration and that 
operated for the quarter in which the tender was opened as per the formula indicated 
below: -  

         0.75 x K2     R x (D2 - D1)  

 KI = --------------- x   ---------------- 

                   100                  D1 

KI = Increase or decrease in the cost of work during the quarter under consideration 

due to changes in the price of P. O. L. 

R =  the value of work done in Rupees during the quarter under consideration. 

D1= Average Price per liter of diesel oil which was fixed by the Government of India 

during the quarter in which the tender was opened. 

D2= Average Price per liter of diesel oil which is fixed during the quarter under 

consideration. 

K2= Percentage of P. O. L. component as per sub-clause. 

d) The following shall be the percentage of materials, labour and P. O. L. component 

for reimbursement/ refund on variation in price of material, labour and P. O. L. as per 

sub- classes (a), (b) and (c) of this Clause. 

Category of works 

  

Contractor' Supply 

 

Departmental supply of 

materials 

  
% Of 

Materials 

% Of 

Labour 

% Of 

P.O.L. 

Irrigation work         

a) Structural works 20% 30% 5% 45% 

b)Earthwork, Canal work, 

Embankment work etc. 

20% 60% 5% 
15% 

(R&B) Works     

a) Bridge work 20% 30% 5% 45% 

b) Road work 45% 40% 5% 10% 

c) Building works *30% 30% 5% 35% 
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(* Where brick is supplied by the Department, it should be 20% instead of 30%) 

 

e) Vide Works Department letter No-21369 dated-22.09.91, the reimbursement i 

refund on variation in price of materials, (except steel, cement and bitumen which 

will be governed as per clause no 31(a-ii) &(a-iii), labour and P.O. L. as per sub-

clauses (a-i), (b) and (c) of this clause 31 shall be applicable in the following manner. 

 

 "In term of aforesaid escalation clause, where the period for completion of 

the work as stipulated in the agreement is less than one year, no escalation 

is admissible at all. In case of work where the stipulated period of completion 

is one year and more escalation on account of price variations would be admissible only 

for the remaining period after excluding the first one-year period thereof, 

provided that the work has been carried out by the contractor in term of the relevant 

provision of the Agreements. In the situation, where the period of completion 

initially stipulated in the agreement is less than one year and 

subsequently the completion period has been validly extended on the ground that the 

delay in completion of the work is not attributable to the contractor and in the result the 

total period including the extended period stands at one year or more, escalation is 

admissible only for the remaining period after excluding the first one year period 

there from."  
f) The contractor shall for the purpose of sub-clauses (a), (b) & (c) of this clause keep 
such books of Account and other documents as are necessary to show that the 
amount of increase claimed or reduction available and shall allow inspection of the 
same by a duly authorized representatives of Govt. and further, hall at the request of 
the Engineer-in- Charge furnish, verified in such a manner as the Engineer-
in- Charge may require any document kept and such other information as 
the Engineer-in-Charge may require The contractor shall within a 
reasonable time of his becoming aware of any alteration in the  price of such 
material, wages of labour and/ or price of P.O.L. give notice thereof to the Engineer-
in- Charge stating that the same is given pursuant to this condition together with an 
information relating thereto which he may be in a position to supply. 

98.      For diversion road the contractor will have to make his own arrangement to make the 
same in private land if necessary for which agreement of such land by the side of C.D. 
works and the rental charges for such private land shall be borne by the contractor 
including the proper maintenance with lighting arrangements during the night time 
and signaling during day time and barricading etc. till the C.D. works are opened to the 
traffic. No extra rate will be paid to the contractor for the above rental charges etc. His 
rates in the tender for other items shall include this arrangement, rental charges 
for the land and maintenance, lighting and removal of such temporary road crust from 
the private land to bring the land to its original condition etc. complete. 

99. The contractor has to arrange the land required for borrowing earth if 
necessary for the road work at his cost. No extra payment by the Department will 
be made on this account and no claim what-so-ever will be entertained on this ground. 
The rates quoted by the contractor should be inclusive of all such charges. 

100. Where it will be found necessary by the Department, the Officer-in-Charge of the 
work shall issue an order book to the contractor to be kept at the site of the work 
with pages serially numbered. Orders regarding the work whenever necessary are to 
be entered in this book by the Officer-in-Charge/ Engineer-in-charge with their 
dated signatures and duly noted by the contractor or his authorized agents with their 
dated, signature. Orders entered in this book and noted by the contractor's agent shall 
be considered to have been duly given tom contractor (cj, owing the instructions of 
the Department. The order Book shall be the property of, the Office-in-charge and 
shallot be removed from the site of work without written permission of the 
Engineer-in-charge and to be submitted to the Engineer-in-charge every month. 
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101. The tenderer should conduct three bores at each pier and S.B.C. of soil at 
foundation level and abutments location and furnish the test results in conformity 
with I.R.C. code at his own cost before execution of the work and rates quoted by the 
contractor should be inclusive of such bores and S.B.C. tests etc. without any extra 
cost to the Department. 

102. The details of foundation, sub-structure and floor protection for execution shall be done 
in accordance with the test results thus obtained. 

103. The contractor shall have no claim what so ever for the extra quantity of work to be 
executed in view of above possible changes and payments is to be made as per clause 
11 of the F-2 Contract. 

104. Over and above these conditions, the terms and conditions and rules and regulations 
and specifications as laid down in Detailed Standard Specification, P.W.D. Code, Bridge 
code and MoRT&H specifications with latest revision / amendment are also binding on 
the part of the contractor. 

105. No part of the contract shall be sublet without written permission of the 
concerned B.D.O., Kendrapara or transfer be made by power of Attorney 
authorizing others to receive payment on the contractor's behalf. 

106. The contractor should attach the certificate in token of payment deposit with the 
registration authority as percent circular of the Government relating to his registration. 

107. Any damages caused by natural calamities should be done by the contractor at his 
own cost. The Department will not be any way responsible for the same and will not 
pay any cost towards the repair done by the contractor. 

108. The rates quoted by the contractor shall cover the latest approved rates of labours, 
materials, P.O.L. and Royalties. Arrangement of borrow areas; land, approach 
road to the bridge site etc. are the responsibility of the contractor. 

109. The rate for each work of concrete items wherever dewatering is imperatively 
necessary the term dewatering shall mean the execution or operation of the items 
due to standing water as well as due to percolation of water. The quoted rates will 
be inclusive of this. 

110. The materials, borrow areas and hutments at site should be arranged by the 
contractor at his own cost. No future complaint on this account shall be 
entertained. 

111. The contractor shall make requisition of claim book from the date of commencement of 
the work from the  Department and shall maintain in proper P.W.D. form with pages 
serially numbered in order to record items of works are not covered by his 
contract and claimable as extra. Claims shall be entered regularly in this book 
under the dated signature of the contractor or his duly authorized agents at the end of 
each month. A certificate should be furnished along with the claim to the 
effect that he has no other claim beyond this claim up-to-date. If in any 
month there are no claims to record, a certificate to that effect should be 
furnished by the contractor in the claim book. Each claim must be defined and should be 
given as for as possible regarding the quantities as well as the total amount claimed. 
The claim book must be submitted by the contractor regularly by 10th and 16th days of 
each month for orders of the Engineer-in-Charge or competent authority. Claims not 
made in this manner or the claim book not maintained from the commencement of the 
work, are liable to be summarily rejected. The claim book is the property of the Block 
and shall be surrendered by the contractor to the Engineer-in-charge after completion of 
the work or before recession of the contract by the Department whichever is earlier for 
record. 

 
112. Number of tests as specified in I.R.C./ MORT&H / I.S.I specification required for the 

construction of roads/ bridges / buildings or any other structural works will be 
conducted in any Govt. Test House / Departmental laboratories/reputed material 
testing laboratory as to be decided by the Engineer-in-charge. Testing charges 
including expenditure for collection / transportation of samples /specimens 
etc. will be borne by the contractor. The collection of samples and testing are to be 
conducted for both prior to execution and during execution as may be directed by the 
Engineer-in charge and on both the accounts the cost shall be borne by the 
contractor. 

113. Besides, the firm / contractor shall install full-fledged field laboratory at work site for 
conducting required tests as per IRC / MoRT & H / ISI requirements at his own cost for 
providing sufficient opportunity for checking from time to time. An Engineering 
personnel of the executing agency should be present at work site at the time of visit of 
high level inspecting officers in the rank of Superintending Engineer and above. After 
completion of the road in all respects the road furniture's should be affixed by the 
executing agency indicating locations like school, hospital, No-horn etc. 
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114. Even qualified criteria are met, the bidders can be disqualified for the following 
reasons, if enquired by the Department 
(a) Making a false statement or declaration. 

(b) Past record of poor performance. 

(c) Past record of abandoning the work half way/ recession of contract. 

(d) Pat record of in-ordinate delay in completion of the work. 

 (e) Past history of litigation. 

115. The information furnished must be sufficient to show that the applicant is capable in 
all respects to successfully complete the envisaged work. 

 
 
116. In case the 1st lowest tenderer or even the next lowest tenderers withdraw in series one 

by one, thereby facilitating a particular tender for award, then they shall be penalized 
with adequate disincentives with forfeiture of EMD unless adequate justification for such 
back out is furnished. Appropriate action for black listing the tenderers shall also be taken 
apart from disincentivising the tenderer. 

117. ADDENDUM TO THE CONDITION OF F2 CONTRACT  
        Clause-2(a) of F2 Contract:-TIME CONTROL:- 

 2.1. Progress of work and Re-scheduling programme. 

 2.1.1The Block Development Officer, Kendrapara shall issue the letter of 

acceptance to the successful contractor. The issue of the letter of acceptance shall 

be treated as closure of the Bid process and commencement of the contract. 

 2.1.2. Within 15 days of issue of the letter of acceptance, the contractor shall 
submit to the Engineer-in-Charge/ BDO for approval a Programme commensurate 
to Clause no.2.1.3 showing the general methods, arrangements, and timing for all 
the activities in the Works along with monthly cash flow forecast. 

 2.1.3. To ensure good progress during the execution of the work the contractors shall be 
bound in all cases in which the time allowed for any work exceeds one month to 
complete, 1/4th of the whole of the work before 1/4th of the whole time allowed under the 
contract has elapsed, 1/4th of the whole of the work before 1/2 of the whole time 
allowed under the contract has elapsed, 3/4th of the whole of the work before 
3/4th of the whole time allowed under the contract has elapsed.  

 2.1.4. If at any time it should appear to the Engineer-in-Charge that the actual 
progress of the work does not conform to the programme to which consent 
has been given the Contractor shall produce, at the request of the Engineer-in-
Charge, a revised programme showing the modifications to such programme 
necessary to ensure completion of the works within the time for completion. 
If the contractor does not submit an updated Programme within this period, the 
Engineer-in-Charge may withhold the amount of 1% of the contract value from the next 
payment certificate and continue to withhold this amount until the next payment after the 
date on which the overdue Programme has been submitted. 

 

 2.1.5. An update of the Programme shall be a programme showing the actual 
progress achieved on each activity and the effect of the progress achieved on the 
timing of the remaining work including any changes to the sequence of the 
activities. 

 2.1.6 The Engineer-in-Charge's approval of the Programme shall not alter the 
Contractor's obligations. The Contractor may revise the Programme and submit it 
to the Engineer-in-Charge again at any time. A revised Programme is to show 
the effect of Variations and Compensation Events 
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 2.2 Extension of the Completion Date. 

 2.2.1 The time allowed for execution of the works as specified in the Contract data 
shall be the essence of the Contract. The execution of the works shall commence 
from the 5th day or such time period as mentioned in letter of Award after the date 
on which the BDO issues written orders to commence the work or from the date 
of handing over of the site whichever is later. If the Contractor commits default 
in commencing the execution of the work as aforesaid, Government shall 
without prejudice to any other right or remedy available in law, be at liberty to 
forfeit the earnest money & performance guarantee / Security deposit absolutely. 

2.2.2  As soon as possible after the Agreement is executed the Contractor shall submit 
the Time & Progress Chart for each milestone and get it approved by the Department. 
The Chart shall be prepared in direct relation to the time stated in the Contract 
documents for completion of items of the works. It shall indicate the forecast of the dates 
of commencement and completion of various trades of sections of the work and may be 
amended as necessary by agreement between the B.D.O., Kendrapara and the 
Contractor within the limitations of time imposed in the contract documents, and further 
to ensure good progress during the execution of the work, the contractor shall in all 
cases in which the time allowed for any work, exceeds one month (save for 
special jobs for which a separate programme has been agreed upon) complete the 
work as per milestone given in contract data.  

 2.2.3. In case of delay occurred due to any of the reasons mentioned below, the 
Contractor shall immediately give notice thereof in writing to the BDO but shall 
nevertheless use constantly his best endeavors to prevent or make good the delay 
and shall do all that may be reasonably required to the satisfaction of the BDO to 
proceed with the works. 

 i)          Force majeure, or  

 ii)       Abnormally bad weather, or 

iii) Serious loss or damage by fire, or 
iv)      Civil cognition, local commotion of workmen, strike or lockout 
affecting any of the trades employed on the work, or.  
v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge 
in executing work not forming part of the Contract.  
vi) In case a Variation is issued which makes it impossible for Completion to be 

achieved by the Intended Completion Date without the Contractor taking steps 

to accelerate the remaining work and which would cause the Contractor to incur 

additional cost, or  

vi) Any other cause, which, in the absolute discretion of the authority 

mentioned, in Contract data is beyond the Contractors control. 

2.2.4. Request for reschedule and extension of time, to be eligible for consideration, 
shall be made by the Contractor in writing within fourteen days of the happening of 
the event causing delay. The Contractor may also, if practicable, indicate in such a 
request the period for which extension is desired. 

 2.2.5. In any such case a fair and reasonable extension of time for completion of 
work may be given. Such extension shall be communicated to the Contractor by the 
B.D.O in writing, within 3 months of the date of receipt of such request. Non-
application by the contractor for extension of time shall not be bar for giving a fair 
and reasonable extension by the B.D.O., Kendrapara and this shall be binding on the 
contractor. 
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 2.3. Compensation for Delay. 

 2.3.1. If the contractor fails to maintain the required progress in terms of clause 2 or to 
complete the work and clear the site on or before the contract or extended date of 
completion, he shall, without prejudice to any other right or remedy available under 
the law to the Government on account of such breach, pay as agreed compensation 
the amount calculated at the rates stipulated below as the Superintending 
Engineer (whose decision in writing shall be final and binding) may decide on the 
amount of tendered value of the work for every completed day / month (as applicable) 
that the progress remains below that specified in Clause 2 or that the work remains 
incomplete. 

 This will also apply to items or group of items for which a separate period of 
completion has been specified. Compensation @ 1.5% per month of for delay of 
work, delay to be completed on per Day basis. Provided always that the total amount 
of compensation for delay to be paid under this condition shall not exceed 10% of the 
Tendered Value of work or to the Tendered Value of the item or group of items of 
work for which a separate period of completion is originally given. 

 The amount of compensation may be adjusted or set-off against any sum payable to 
the Contractor under this or any other contract with the Government. In 
case, the contractor does not achieve a particular milestone mentioned in 
contract data, or the rescheduled milestone(s) in terms of Clause 2.5, the amount 
shown against that milestone shall be withheld, to be adjusted against the 
compensation  
levied at the final grant of extension of time. Withholding of this amount on 
failure to achieve a milestone shall be automatic without any notice to the 
contractor. However, if the contractor catches up with the progress of work 
on the subsequent milestone(s), the withheld amount shall be released. In 
case the contractor fails to make up for the delay in subsequent 
milestone(s), amount mentioned against each milestone missed subsequently 
also shall be withheld. However no interest whatsoever shall be payable on such 
withheld amount. 

 2.4.  Management Meetings 
2.4.1. Either the Engineer or the Contractor may require the other to attend a 
management meeting. The business of management meetings shall be, to 
review the plans for remaining work and to deal with matters raised in 
accordance with the early warning procedure. 
2.4.2. The Engineer shall record the business of management meetings and is to provide 
copies of his record to those attending the meeting and to the Employer. The 
responsibility of the parties for actions to be taken to be decided by the Engineer either 
at the management meeting or after the management meeting and stated in writing to 
all who attended the meeting. 

Clause-2 (b) of Item Rate F2 Agreement:- Rescission of Contract 
(Amendment as per letter  No.10639 dt.27.05.2005 of Works Department, 
Orissa):-  

To rescind the contract (of which rescission notice in writing to the contractor 
under the hand of the B.D.O shall be conclusive evidence), 20% of the value of 
left over work will be realised from the contractor as penalty. 

118. Cess @ 1% of the agreement cost shall be deducted from contractor bill as per circular of 
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Govt. of Orissa Labour and Employment Department vide letter No 3757/ Dt 25.04.2009. 

119. ELIGIBILITY CRITERIA: To be eligible for qualification, applicants shall furnish 
the followings. 
a. Required E.M.D as per the clause No. 05. 
b. Copy of valid Registration Certificate, GSTN Registration certificate, affidavit, 
PAN card, copy of the up to date valid labour license  along with the tender 
documents and furnish the Original Registration certificate, GSTN Registration 
certificate and Pan card, labour license for verification within 3(three) days of opening of 
the tender before tendering authority as per Clause No.06.  
c.DTCN duly signed by the contractor  
d.Bank Draft towards cost of Tender Paper if downloaded or Money Receipt as per    
Clause No 1.  

Total: - 119 (One hundred nineteen) clauses only.              

 SCHEDULE-A  (CERTIFICATE OF NO RELATIONSHIP) 

I/We hereby certify that I/We* am/are* related/not related (*) to any officer of PR Deptt. of the 
rank of Assistant Engineer & above and any officer of the rank of Assistant / Under Secretary and 
above of the P.R Deptt, Govt. Of Odisha. I/We* am/are* aware that, if the facts 
subsequently proved to be false, my/our` contract will be rescinded with forfeiture of E.M.D and 
security deposit and I/We* shall be liable to make good the loss or damage resulting from 
such cancellation. I/We also note that, non-submission of this certificate will 
render my / our tender liable for rejection. 

(*)Strike out which is not applicable   

        Signature of the Tenderer 

        Date: - 

SCHEDULE-“E” INFORMATION REGARDING CURRENT LITIGATION, 

DEBARRING EXPELLING OF TENDERED 

 OR ABANDONMENT OF WORK BY THE TENDERER  

1. (a) Is the tenderer currently involved   Yes / No 
In any litigation relating to the works.    

(b) If yes: give details        
 

2. (a) Has the tenderer or any of its     Yes / No 
Constituent partners been debarred / 
Expelled by any agency in India  
during the last 5 years.    

3. (a) Has the tenderer or any of its     Yes / No 
Constituent partners failed to  
Perform on any contract work in  
India during the last 5 years.    

(b) If yes: give details      
Note: If any information in this schedule is found to be incorrect or concealed, 

qualification application will be summarily be rejected.  

                    Signature 

 SCHEDULE- F FORMAT OF AFFIDAVIT 

1. The undersigned do hereby certify that all the statements made in the required 
attachments are true and correct. 

2. The undersigned also hereby certifies that neither our firm M/s 
____________________________________nor any of its constituent partners have 
abandoned any road/ bridge/Irrigation /Buildings or other project work in India nor 
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any contract awarded to us for such works have been rescinded during the last five 
years prior to the date of this bid. 3.The undersigned hereby authorized and request (s) 
any bank, person, firm or Corporation to furnish pertinent information as deemed 
necessary and as requested by the Department to verify this statement or 
regarding my (our) competency and general reputation. 

3. The undersigned understands and agrees that further qualifying information 
may be requested and agree to furnish any such information at the request of the 
Department. 

(Signed by an Authorized Officer of the firm) 

Title of Officer : 

Name of Firm : 

Date:  : 
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                                                                BILL OF QUANTITY 

Name of the Work: Const. of 100 seated Hostel Building for SC/ST Students at Nagapura 

Sevashrama in Kendrapara block of Kendrapada district  

Estimated Cost :- Rs. 5015407 /- 

 SI 
No 

Item of work 

Unit Qunty. Rate Amount 
1  2 

3  4 5 6 
1 375mm Dia single under reamed pile foundation 6.0m 

long with RCC M25 Grade concrete using 20 mm and 

downgraded crusher broken hard black Grinite chips 

including cost of boring,cost,conveyance,royalty and 

all taxes of all materials,labour,T&P,hire charges of 

all machineries including Cess but excluding cost of 

MS/T of steel and labour charges for cutting bending 

and binding of steel etc complete as per the 

specification and direction of the Engineer-in-charge. 

Nos 52 7464.75 388167.00 

2 Dismentalling and removing cement concrete of 

column, beams, staircase, landing ,lintel including 

stacking the useful materials and removing the debris 

within 50m lead including all labour,T&P,Cess 

complete as per the specification and direction of the 

Engineer-in-charge. 

Cum 2.58 532.00 1372.56 

3 Earth work in excavation for foundation in all kinds 

of soil with all leads & lifts, delifts including all 

labour, T&P articles, safety measures, incidentals, 

dewatering, removal of stumps & other deleterious 

materials and disposal up to a lead of 50mtrs, dressing 

of side & bottom as necessary for the work etc. 

complete as per the specification and direction of the 

Engineer-in-charge. 

Cum 97.54 171.60 16737.86 

4 Providing & filling F&P with approved quality of 

sand in layers not exceeding 150mm thick including 

all labour charges for spreading, laying, leveling to 

the proper camber, cost of watering required for the 

work, ramming including cost, conveyance, royalty 

and all taxes of all materials,T&P,Cess for finished 

item of works as per the specification & direction of 

the Engineer-in-charge.  

Cum 162.12 392.90 63696.95 
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5 Cement concrete of proportion (1:4:8) using 4cm 

(3/4”) size clean hard black crusher broken granite 

stone metal of approved quality  from approved 

quarry, mixing by concrete mixer, hoisting, lowering 

& lying concrete to the required level, compacting by 

vibrator, watering and curing etc., complete, including 

cost & conveyance of all materials with all taxes & 

royalties and all labour with T&P,Cess required for 

the work etc., complete including dewatering, if 

required etc, complete as per direction Engineer-in-

charge.   

Cum 32.82 4076.60 133794.01 

6 Cement concrete M-20 grade for R.C.C work using 

20mm & down graded size hard black crusher broken 

granite stone chips of approved quality from approved 

quarry, mixing by concrete mixer, hoisting, lowering 

and laying concrete & compacting by vibrators, 

watering & curing for 3 weeks including cost, 

conveyance, royalties & all taxes of all materials , 

labour ,T&P, hire charges of all machineries,Cess 

required for the work etc, complete as per 

specification and direction of the Engineer-in-charge.  

    

 i)For Ground Floor Cum 115.27 4579.90 527925.07 

 ii) For 1st floor Cum 57.26 4656.20 266614.01 

 iii) For  2nd floor Cum 2.42 4744.10 11480.72 

7 F.A. Brick masonry in cement mortar (1:6) using 1st 

class F.A Bricks of 25cm x 12cm x 8cm size having a 

crushing strength of not less than 75kg/cm2 including 

splays cutting, circular moulding, chamfering & 

corbelling, watering and curing ,immersing the bricks 

in water for 24 hours before use etc, complete, 

including cost, conveyance of all materials and  

labour required for the work with all taxes & royalties 

etc. with all T&P,Cess  complete in all respect as per 

specification & direction of the Engineer-in-charge.   

    

 I)For Ground Floor Foundation Cum 39.45 4083.70 161101.97 

 ii)For Ground Floor Superstructure cum 62.63 4117.00 257847.71 

 III) For 1st Floor Super Structure cum 62.63 4365.85 273433.19 

 iv) For 2nd Floor Super Structure cum 18.62 4652.00 86620.24 
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8 2.5 cm thick grading concrete(1:2:2) on roof slab with 

6mm size hard granite chips etc. with all cost, 

carriage,royalty and all taxes of all 

materials,labouor,T&P,Cess,hire charges of all 

machineries, curing etc,complete as per direction of 

Engineer in Charges. 

Sqm 255.66 275.20 70330.11 

9 20 mm grading plaster in C.M. (1:4) over roof slab 

etc with all cost, carriage,royalty and all taxes of all 

materials,labouor,T&P,Cess,hire charges of all 

machineries, curing etc,complete as per direction of 

Engineer in Charges. 

Sqm 15.02 206.30 3098.63 

10 12mm thick cement plaster in cement mortar (1:4) 

with neat cement punning to skirting including all 

cost, carriage,royalty and all taxes of all 

materials,labouor,T&P,Cess,hire charges of all 

machineries, curing etc,complete as per direction of 

Engineer in Charges. 

Sqm 90.19 152.70 13772.01 

11 12mm thick cement plaster in cement mortar (1:6) to  

brick walls after raking out the joint including 

watering & curing with cost and conveyance, all taxes 

and royalties of all materials , labour with T&P,Cess 

required for the work etc. complete in all respect as 

per specification and direction of the Engineer-in-

charge. 

    

 i)For Ground Floor Sqm 573.46 127.90 73345.53 

 ii) For 1st floor Sqm 374.35 132.95 49769.83 

 iii) For  2nd floor Sqm 556.55 138.25 76943.04 

12 16mm thick cement plaster in cement mortar (1:6) 

finished smooth to brick walls after raking out the 

joint including watering & curing with cost and 

conveyance, all taxes and royalties of all materials , 

labour with T&P,Cess required for the work etc. 

complete in all respect as per specification and 

direction of the Engineer-in-charge. 

    

 i)For Ground Floor Sqm 374.12 181.90 68052.43 

 ii) For 1st floor Sqm 119.72 186.40 22315.81 

 iii) For  2nd floor Sqm 28.67 191.00 5475.97 

13 Cement washing 2 coats with cement to finished 

smooth surface of wall including watering & curing 
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with cost and conveyance, all taxes and royalties of 

all materials , labour with T&P,Cess required for the 

work etc. complete in all respect as per specification 

and direction of the Engineer-in-charge. 

 i)For Ground Floor Sqm 947.50 20.20 19139.50 

 ii) For 1st floor Sqm 930.70 20.70 19265.47 

 iii) For  2nd floor Sqm 148.39 21.25 3153.29 

14 Distempering 2 coats to wall surface with distemper 

of approved shade on new work to give an even shade 

including all cost,conveyance  & taxes of materials, 

labour,T&P,Cess etc complete in all respect as per 

specification and direction of the Engineer-in-charge. 

    

 i)For Ground Floor Sqm 482.57 62.10 29667.60 

 ii) For 1st floor Sqm 482.57 63.50 30643.20 

 iii) For  2nd floor Sqm 28.67 65.00 1863.55 

15 Finishing walls with water proofing Cement Paint two 

coats to wall surface with cement paint of approved 

shade on new work to give an even shade including 

all cost,conveyance  & taxes of materials, 

labour,T&P,Cess etc complete in all respect as per 

specification and direction of the Engineer-in-charge. 

    

 i)For Ground Floor Sqm 464.91 32.30 15016.59 

 ii) For 1st floor Sqm     464.91 33.40 15527.99      

 iii) For  2nd floor Sqm 119.72 34.50 4130.34 

16 Cement concrete (1:2:4)with 12 mm size crusher 

broken granite chips of approved quality  from 

approved quarry, mixing by concrete mixer, hoisting, 

lowering & lying concrete to the required level, 

compacting by vibrator, watering and curing etc., 

complete, including cost & conveyance of all 

materials with all taxes & royalties and all labour with 

T&P,Cess required for the work etc., complete 

including dewatering, if required etc, complete as per 

direction Engineer-in-charge.   

cum 8.64 5602.00 48401.28       

17 25mm thick A.S Flooring in C.C ( 1:2:4 ) using 

12mm size hgcb chips  including cost & conveyance, 

all taxes and royalty of all materials, labour & 

T&P,Cess required for the work etc. complete in all 
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respect as per specification & direction of the 

Engineer-in-charge.   

 i)For Ground Floor Sqm 187.40 286.20 53633.88 

 ii) For 1st floor Sqm     148.19 292.10 43286.30        

18 Supplying, fitting & fixing the Ceramic wall tiles in 

wall/ dados on 12mm thick cement plaster (1:3) 

jointed with neat cement slury including cost & 

conveyance, all taxes and royalty of all materials, 

labour & T&P,Cess required for the work etc. 

complete in all respect as per specification & 

direction of the Engineer-in-charge.   

    

 i)For Ground Floor Sqm 163.42 1002.30 163795.87       

 ii) For 1st floor Sqm 163.42 1016.00 166034.72       

19 Providing, fitting & fixing of M.S squre bar Grill 

Gate & collapsible gate with top & bottom rails in 

proper position, making holes in walls in proper 

position in walls, R.C.C structure and wood work etc. 

and making good to the damages to walls or R.C.C 

structures including mending, or cutting to sizes or 

grooves in walls and fixing with R.C.C (1:2:4) with 

hard black broken granite stone chips of 12mm to 

20mm (1/2” to ¾”) (20mm not to exceed 25%) with 

cost & conveyance of all materials, labour, taxes and 

royalties with all T&P,Cess etc, complete in all 

respect as per specification and direction of the 

Engineer-in-charge.    

    

 i)For Ground Floor & Ist.floor kg 2669.40 62.00   165502.80     

20 Painting one coats with any approved primer on  new 

steel work including all cost, conveyance and taxes of 

all materials , labour , T&P,Cess required for the 

work etc, complete in all respect as per specification 

and direction of the Engineer-in-charge.   

    

 i)For Ground Floor Sqm 107.91 51.50 5557.37      

 ii) For 1st floor Sqm 107.91 52.85 5703.04 

21 Painting two coats with any approved enamel paint to 

new wood work and iron work in cluding all cost of 

materials , labour , T&P,Cess required for the work 

etc, complete in all respect as per specification and 
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direction of the Engineer-in-charge.   

  i)For Ground Floor Sqm 107.91 129.20 13941.97     

 ii) For 1st floor Sqm 107.91 132.40 14287.28 36.80

22 Rigid smooth centring and shuttering for RCC works 

including false work s and dismentalling those after 

casting and removing the debris away from work site 

including all cost,conveyance and taxes of materials 

,labour,T&P,Cess etc complete in all respect as per 

specification and direction of the Engineer-in-charge.   

    

A. GROUND FLOOR     

      

i. 

For Foundation , Footing and Plinth Beam Sqm 
241.70 97.95 23674.52 

ii. For Column ,Beam Sqm 159.45 687.90   109713.17 

iii. For Lintel  Sqm 44.39 251.80 11177.40 

iv. Staircase waist slab Sqm 7.88 560.20 4414.38 

v. For Roof Slab & Chajja Sqm 334.35 407.20 136147.32 

B. First Floor     

      

i. 

For Column ,Beam Sqm 
111.65 794.77 88736.07 

ii. For Lintel  Sqm 44.39 300.38 13333.87 

iii. Staircase waist slab Sqm 7.88 667.07          5256.51 

iv. For Roof Slab& Chajja Sqm 392.27 514.07 201654.24 

C. SECOND FLOOR     

      

i. 

For Column ,Beam Sqm 
11.27 923.00 10402.21 

ii. For Roof Slab Sqm 15.02 642.30 9647.35 

23 Straightening bent up or coiled rods, cutting, bending, 

cranking, hooking, welding or jointing (if required) 

the HYSD steel bars of Fe 415 grade, tying the grills, 

hoisting, lowering and placing in proper position as 

required for R.C.C works including cost, conveyance 

and all taxes of Tor steel and binding wires of 18 to 

20 gauge , labour with all T&P,Cess required for the 

work etc., complete in all respect as per specification 
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and direction of the Engineer-in-charge. (Weight of 

binding wires will not be considered for payment & 

payment will be made on weight of Tor steel only)  

 i)For Ground Floor Qtl. 119.50 5604.50 669737.75 

 ii)For 1st Floor Qtl. 53.19 5626.25 299260.24 

24 Supplying fitting & fixing stainless steel of 304 grade 

in stair case hand railing using 50mm dia of 2mm 

thick circular pipe with balustrade of size 

32mmx32mmx2mm@ 0.90mtr, C/C and stainless 

squre pipe bracing of size 32mmX32mmx2mm in 3 

rows in stair case as per approved design including 

cost,conveyance, taxes of all materials, 

labour,T&P,Cess etc complete as per specification 

and direction of the Engineer-in-charge. 

Rmt 12.00 3483.78 41805.36 

 24( Twenty four ) items only   Total      Rs.  5015407.08    

    Or,Say       Rs 5015407.00 

                                                     

                      (Rupees Fifty lakhs Fifteen thousands four hundred Seven) only 

Tender schedule amounting to Rs.50,15,407/-(Rupees fifty lakhs fifteen thousand four hundred 

seven)only    containing 24 (Twenty four) items only is approved              

 

 

 Block Development Officer         

     Kendrapara Block          
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My / our quoted rate is ___________________________________________________________ % (both in figures 

and words) excess over / less than / equal to the above estimated cost.                                                                                                                              

 

                                                                                                                                                Signature of Tenderer 

NOTES: 

1.  The contractor should not write anything excepting quoting of percentage and in any case anything else regarding 

tender rate is mentioned, the tender is liable for rejection. 

2.   Percentage quoted by the tenderer shall be accurately filled in words and in figures. 

3.  Strike out which is not applicable. If the tenderer quotes the percentage without mentioning excess or less, it will be 

considered as excess.  

4. Percentage should be quoted up to 2 (two) digit after the decimal point. If the tenderer writes more than 2 digit 
after decimal, then upto second digit will only be considered without rounding off. 

5.  
6. Rate of all items are inclusive of cost, carriage, royalty, cess and all other taxes of materials.     

 

Tenderer 

No of Corrections__________________ 

No of Over writings ________________ 

No of Interpolations _________________ 

                                                                                                             .. . 
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CHECK LIST  
(to be filled up by the contractor) 

Sl. 

No. 

Documents Submitted Page No. Issuing 

authority
Yes No. 

1 2 3 4 5 6 

1 Cost of tender paper     

2 Copy of valid license     

3 Copy of valid I.T. / Pan Card     

4 Copy of the up to date VAT clearance certificate 

GST registration certificate 

    

5 Required EMD in approved form     

6 No relation Certificate     

7 Affidavit of no litigation     

8 Affidavit of authenticity of true document attached      

 

Certified that all the information mention above have been attached with the tender 

paper & are true and correct to the best of my Knowledge & belief. 

 

 

                                                                                                                                                   APPROVED FOR  29 (TWENTY NINE) PAGES ONLY 

 

 

 

 

 

 

 

 

   


