GOVERNMENT OF ODISHA

SCHOOL & MASS EDUCATION DEPARTMENT

TENDER DOCUMENT

“Construction of Compound wall, Children’s park, Internal Road,
Kitchen Block, Toilet Blocks in Sakhibata under Marshaghai Block in the
district of Kendrapara for the year 2019-20."

OFFICE OF THE DISTRICT PROJECT COORDINATOR,
SS, KENDRAPARA

Dist- Kendrapara

District Project Coordinator,
SS, Kendrapara



DISTRICT PRIJECT OFFICE, E-mail: -
SAMAGRA SHIKSHA, KENDRAPADA dpckendrassa.opepa@nic.in

DETAIL TENDER CALL NOTICE NO- 02/19-20
The District Project Coordinator, SS, Kendrapara invites sealed tenders on behalf of Governor of
Odisha from registered and eligible Contractors of the State P.W.D (R&B)/Water Resources/Rural
Works/M.I./C.P.W.D for the following work eventually to be drawn up in the P.W.D. F-2 forms in
conformity with the Detailed Tender Call Notice.

Time for
NSc: Name of the Amount put to Cgsatpgi tﬁgg?r E':ﬁ}D' completiqn Class of
: work tender ° the work in | contractors
refundable months
Construction of
Compound wall,
Children’s park,
Internal Road, 06(Six)
Kitchen Block, Rs. 4424510.00 Rs. 6000/ - calendar “B”
1. Toilet Blocks in RS'4;'0250' Month &
Sakhibata Under “A”
Marshaghai Block
in the district of
Kendrapara for
the year 2019-20.

Terms and Conditions :

1. Avaibility of Tender Papers : The bid document can be downloaded from the official web site of
District (http://www kendrapara.nic.in) from Date 21-12-2019 to Date 04-01-2020. The cost of bid
document shall be attached with the bid in sealed envelope in shape of D.D in favour of District
Project Coordinator, SS, Kendrapara.

2. Date of receipt and mode of submission of Tender Papers : The tenderers have to submit tender
papers in the office of the District Project Coordinator ,SS, Kendrapara to be dropped in designated
Tender Box. The tenderers also can send the tender to the office of the District Project Coordinator,
SS, Kendrapara in complete shape through Registered Post /Speed Post only to the District Project
Coordinator, SS, Kendrapara in his official postal address. The last date of receipt of tender papers
is 04-01-2020 (5.00 PM). The undersigned will not be responsible for postal delay if any for non-
receipt of the papers in time. The tenderers must super scribe the name of the work/project and
Tender Call Notice No. on the sealed envelopes.

3. Date of Opening of Tender Paper: The tender papers shall be opened on Date 06-01-2020 at 11.00
A.M in the presence of the tenders or their authorized representatives having written authorization
for the purpose and the tender committee.

4. Earnest money deposit: The EM.D. is to be deposited in shape of Post Office Short term
deposit/ Term deposit/N.S.C./KVP or STDR/TDR from any nationalized bank duly pledged in
favour of District Project Coordinator SS, Kendrapara. The Tender Papers without required amount
of E.M.D. will not be considered and transfer or adjustment of E.M.D. is not also admissible.

5. Document to be attached : The tenderer is to submit the tender in one cover containing E.M.D.,
signed DTCN, Price bid duly filled in and signed by the tenderer along with the following
documents failing which the tender will be liable to rejection.

6. E.M.D. for the amount stipulated in DTCN pledged in favour of the District Project Coordinator
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SS, Kendrapara. b) Attested copy of Contractor Registration Certificate c) Attested copy of PAN
card. d) valid GST registration certificate .e) Affidavit as regards the fact of availing award of work
without submission of EM.D. /I1S.D. during3 the current financial year in case of Engineer
Contractors desirous of availing exemption of EM.D. f) Affidavit about the authentication of
document including bank guarantee.

7.  Performance Security Deposit: Performance security amounting to entire less amount of the bid
amount shall be deposited by the successful bidder before execution of agreement, failing which
his tender will be cancelled and further action will be taken as per relevant Works Department
norm. .

8. Forfeiture: a) The E.M.D. amount will be forfeited, if the tenderers backs out from the offer of
acceptance of tender.

a) Submission of more than one tender paper by a bidder for a single work will be liable for
rejection of all such tender papers.

b) On review of the last performance of the works executed through District Project Coordinator, SS,
Kendrapara, previously, the lowest- 1 tenderer may/may not be considered for the works, though
he/she becomes lowest -1 tenderer.

) The Contractors who have failed to execute projects of this agency/backed out from execution
process/abandoned the project work midway/those who have been declared by this agency to be
the defters otherwise will not be allowed to participate in the present tender process. If any of such
contractors participates then his/her papers will not be considered at all.

d) The undersigned reserves the right either to reject any or all tenders or cancel the entire process
without assigning the reason thereof.

9. The rates and tender amount is excluding GST as per Finance department norms.

District Project Coordinator,
SS, Kendrapara

10. The work is to be completed in all respects within specified period inclusive of rainy season as
mentioned in the column No.6 of the tender call notice. Tenderers whose tender is accepted must
submit a work program at the time of execution of Agreement.

11. All tenders received will remain valid for a period of 90 (Ninety) days from the last date of
receipt of tenders and validity of tenders can also be extended if agreed to by the tenderer and the
Department.

12. No Relation Certificate: The contractor shall furnish a certificate along with the tender to the effect

that he is not related to any officer in the rank of an Assistant Engineer & above in the state or School &
Mass Education Department & above. If the fact subsequently proved to be false, the contract is liable
to be rescinded. The earnest money & the total security will be forfeited and he shall liable to make
good the loss or damages resulting for such cancellations. The proforma for non-relationship certificate
is contained in a separate sheet vide Schedule-A. In this case not mandatory.

12. If an Individual makes the application, the individual should sign above his full type written name and
current address.13.

13. If the application is made by proprietary firm, it shall be signed by the proprietor above his full type
written name and full name of his firm with its current address.

14. If the application is made by a firm in partnership, it shall be signed by all the partners of the firm

above their full type written names and current address, or alternatively by a partner holding
power of attorney for the firm in which case a certified copy of the power of attorney shall
accompany the application. A certify copy of the partnership deed and current address of all
partners of the firm shall also accompany the application.

15. If the Application is made by a limited company or a corporation, it shall be sign by duly
authorized person holding power of attorney for signing the application in which case a certified
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copy of the power of attorney shall accompany the application. Such limited company or
corporation will be required to furnish satisfactory evidence of its existence along with the
technical bid.

The tender should be strictly in accordance with the provisions as mentioned in the tender
schedule. Any change in the wordings will not be accepted.

No tenderer will be permitted to furnish their tender in their own manuscript papers. All
information should be submitted in English. The applicant’s name should appear on each page of
the application along with his signature or the signature of the authorized representative at the
bottom of each page.

Instruction for quoting percentage rate below /above the estimated cost amendment to para -3.5.5
of O.P.W.D. Code Volume-1.

Following new provisions shall be made to quote the rate of work by the contractor.

3.5.5 (V) — Percentage Rate Contract —

Percentage contract will be in addition to item rate, lump sum contracts etc. In such
contracts the schedule of quantities shall mention estimated rate of such item and amount there to
.The contractor has prescribed format appended to the tender documents. The contractor
participated in the tender for more than one work may offer conditional rebate. Rebate offer
submitted in separate sealed envelope shall be opened, declared and recorded first. The rebate so
offer shall be considered after opening of all packages called in the same tender notice. The
contractors who wish to tender for two or more works to which they refer, written on the
envelope.

The adopted format for percentage rate is same as that of form adopted for item rate
tenders but the word “item rate” shall be replaced by “percentage rate” and contract form may be
named as p-1. In this form, time is the essence. The contractor is required to maintain a certain
rate of progress specified in the contract. The contract can also be terminated with penalty when
the progress of work is not as per the conditions of contract. The quantity mentioned can be
increased or reduced to the extent of 10% per individual items subject to a maximum of 5% over
the estimated cost. If it exceeds the limit stated above prior approval of competent authority is
mandatory before making any payment. The period of completion is fixed and cannot be altered
except in case of exceptional circumstances with due approval of next higher authority.

In case of percentage rate tenders, only percentage quoted shall be considered. Percentage
quoted by the contractor shall be accurately filled in figures and words so that there is no
discrepancy. But if any discrepancy is found in the percentage quoted in words and figures, then
the percentage quoted by the contractor in words shall be taken as correct. If any discrepancy is
found in the percentage quoted in percentage excess /less and total rate quoted by the contractor,
then percentage will be taken as correct. The percentage quoted in the tender without mentioning
excess or less and not supported with corresponding amount will be treated as excess. The
contractor will write percentage excess or less up to two decimal point only. If he writes the
percentage excess or less up to three or more decimal points, the second decimal point shall only
be considered without rounding off. Where the contractor has omitted to quote the rates either in
figures and words, the officer opening the tender should record the omission.

Bills for percentage rate tenders shall be prepared at the estimated rates for individual
items only and the percentage excess or less shall be added or subtracted from the gross amount
of the bill.
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The tenderer shall carefully study the tentative drawing and specification applicable to the
contract and all the documents which will form a part of the agreement to be entered in to by the
accepted tenderer and details specifications for and other relevant specifications and drawings
which are for sale. Complaint at a future date that, plans and specifications have not been seen by
the tenderers, cannot be entertained.

The drawing furnished with the tender is tentative and subject to revision or modification as
tendered during the execution as per actual necessity and details test conducted. But the tendered
rates quoted by the tenderer will hold good in case of such modification of drawings during the
time execution and shall in no way invalidate the contract and no extra monetary compensation
will be entertained. The work shall, however be executed as per final approved drawing to be
issue by the Engineer—in—charge as and when required.

Every tenderer is expected before quoting his rates to inspect the proposed work. He should also
inspect the quarries and approach roads to quarries and satisfy himself about the quality and
availability of materials. In every case the materials must comply with the relevant specifications.
Complaints at future date that the availability of materials at quarries has been misjudged cannot
be entertained.

The offer of tender shall be inclusive of cost of construction and maintenance of island, ferry
service, fair-weather road, service road, Foot Bridge, Pylon base, winch stand and derrick etc. as
required for the work.

It must be definitely understood that the Government does not accept any responsibility for the
correctness and completeness of the borings shown in Cross Section.

The tenderer may at his option quote reasonable for each item of work carefully so that rate for
one item should not be unworkable low and others too high for others.

Additional performance Security: If the bid of the successful bidder is seriously unbalanced in
relation to the Engineer’s estimate of the cost of work to be performed under the contract, the
officer inviting the bid may require the bidder to produce detailed price analysis for any or all
items of the bill of quantities which are quoted 10% below the estimated rates to demonstrate the
internal consistency of those prices with the construction methods and schedule proposed. After
evaluation of the price analysis, the officer inviting the bid may require that the amount of the
performance security set forth be increased at the expense of the successful bidder to a level
sufficient to protect the District Project Coordinator, SS, Kendrapara, against financial loss in the
event of deft of the successful bidder under the contract. If the Contractor fails to do these items
of work, the amount so furnished as additional performance security will be forfeited in addition
to the other penal clauses, if any, to be imposed.

(i) Additional performance security, is the total amount less quoted than the estimated cost.

(ii) The additional performance security as per clause 27(i) shall be furnished by the bidder
before execution of the agreement in the form of NSC/KVP/POTD/TDR/STDR from nationalize
Bank pledged in favour of District Project Coordinator, SS, Kendrapara, which will be over and
above the performance security.

The tender containing extraneous conditions not covered by the tender notice are liable for
rejection and quotations should be strictly in accordance with the tender call notice. Any change
in the wording will not be accepted.

Letters etc. found in the tender box regarding raising or lowering the rates or dealing with any
point in connection with the tender will not be considered except the case related to clause no.22.
Schedule of quantities are accompanied in the DTCN (Price Bid). It shall be definitely understood
that the Government does not accept any responsibility for the correctness or completeness of this
schedule and that this schedule is liable for alternation or omissions, deductions set forth in the
conditions of the contract and such omissions, deductions, additions or alternations et forth shall
no way invalidate the contract and no extra monetary compensation, will be entertained.

The authority reserves the right to reject any or all the tenders received without assigning any
reasons there-of what-so-ever.
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The earnest money will be retained and dealt with as per the terms and conditions of the O.P.W.D.

code.

The bidder/tenderer, whose bid has been accepted, will be notified of the award by the Engineer-
in Charge prior to expiration of the validity period by cable, telex or facsimile confirmed by
registered letter. This letter (hereinafter and in the conditions of Contract called the “Letter of
Acceptance”) will state the sum that the Engineer-in-Charge will pay the contractor as prescribed
by the contract (Herein after and in the contract called the “Contract Price”).

The notification of award will constitute the formation of the contract, subject only to the

furnishing of a performance security (initial Security Deposit) in form of Deposit receipt of
Schedule Bank/ Kissan Vikash Patra/Post Office Saving Bank Account/ National Savings
Certificate /Postal Times Deposit account duly pledge in favour of the District Project
Coordinator, SS, Kendrapara and in now other form which including the amount already
deposited as bids security (earnest money) shall be 2% of the value of the tendered amount
(excluding 1% deposited toward hiring of equipment /machinery from outside the state if any )
and sign the agreement in the prescribed of PWD form for the fulfillment of the contract in the
office of the District Project Coordinator, SS, Kendrapara . The security deposit together with
the earnest money & the amount withheld according to the provision of F-2 agreement shall be
retained at security for the due non-fulfillment of this contact and additional performance security
in accordance with the provision of the agreement. The agreement will incorporate all agreements
between the officer inviting the bid/ Engineering Staff in-charge and the successful bidder.
Within fifteen days following the notification of award along with the letter of Acceptance, the
successful bidder will sign the agreement and deliver it to the Engineer-in-charge. Following
documents shall form part of the agreement.

. The notice inviting bid, of the document including additional conditions, specifications and

drawings, if any, forming the bid as issued at the time of invitation of bid and acceptance thereof
together with any correspondence there to and required amount of performance security including
additional performance security.

. Standard PWD form F-2 with latest amendments.

Failure to enter in to the required agreement and to make the security deposit as above
shall entail forfeiture of the bid security (earnest money). No contract (tender) shall be finally
accepted until the required amount of initials security is deposited. The security will be refunded
after one year of completion of the work & payment of the final bill and will not carry any
interest. As concurred by law department and finance department in their U.O.R. N0.848
dtd.21.05.97 J.O.R. N0.202 W.F.D. dtd.06.03.98 respectively the E.M.D. will be forfeited in case,
where tenderers back out from the offer before acceptance of tender by the competent authority.
That for the purpose of jurisdiction in the event of disputes if any of the contract would be
deemed to have been entered in to within the State of Orissa and it is agreed that neither party to
the contract will be competent to bring a suit in regard to the matter by this contract at any place
outside the state of Orissa.

The contractor should be liable to fully indemnify the department for payment of compensation
under workman compensation Act. VIII of 1923 on any account of the workman employed by the
contractor and full amount of compensation paid will be recovered from the contractor.

Tenderers are required to abide by the fair wages clause as introduced by the Govt. of Works
department L. No. VIII-R 8/5225-dtd.26.02.55 and No.lIM-56/628842(5) dtd. 27.09.61 as
amended from time to time.

In case of any complaint by the labour working about the nonpayment or less payment of his
wages as per latest minimum Wages Act, the DISTRICT PROJECT COORDINATOR, SS,
KENDRAPARA will have the right to investigate and if the contractor is found to be in deft, he
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may recover such amount due from the contractor and pay such amount to the labour directly
under intimation to the local labour office of the Govt. The contractor shall not employ child
labour. The decision of the District Project Coordinator, SS, Kendrapara, concerned is final and
binding on the contractor.

The contractor shall bear cost of various incidental, sundries and contingency necessitated by the
work in full within the following and similar category.

a) Rent, royalties and other charges of materials, octroi duty, all other taxes including sales tax,
ferry tolls conveyance charges and other cost on account of land building including temporary
building and temporary electric connection to work site as well as construction of service road
and diversion road and its maintenance till completion of work site as required by the tender for
collection of materials, storage, housing of staff or other purpose of the work. No tenderer will
however be liable to pay Govt. for temporary occupation of land owned by Govt. at the site of the
work.

b) Labour camps or huts necessary to a suitable scale including conservancy and sanitary
arrangements therein to the satisfaction of the local health authorities.

c) Suitable water supply including pipe water supply whether available for the staff and labour as
well as for the work.

e) Suitable equipments and wearing apparatus for the labour engaged in risky operations

d) Fees and duties levied by the municipal, canal supply authority.

f) Suitable fencing barriers, signal including paraffin and electric signal where necessary at work
and approaches in order to protect public and employees from accidents.

g) Compensation including the cost of any suit for injury to persons or property due to neglect of
any measure of precaution also become payable due to operation of the workmen
compensation act.

h) The contractor has to arrange adequate lighting agreement for the work wherever necessary at
his own cost.

After the work is finalized all surplus materials should be removed from the work site.
Preliminary work such as vats, mixing platform etc. should be dismantled and all materials
removed from the site and premises left neat and clean, this should be inclusive of the rates.

No payment will be made for benchmarks, level pillars profiles and benching and leveling the
ground wherever required. The rates to be quoted should be for the finished items of work
inclusive of carriage of all materials and incidental item of work.

It should be understood clearly that no claim what so ever will be entertained to extra items of
works quantity of any item besides estimated amount unless written order from the engineer-in-
charge and rate settled before the extra item of work or extra quantity of any items of work is
taken up.

The tenderer shall have to abide by the CPWD safety code rules introduced by the Govt. of India,
Ministry of work housing and supply in their standing order N0.44150 Dted.25.11.57.

Bid documents consisting of plans specification the schedule of quantities and set of terms and
conditions of contract and other necessary documents can be seen in all offices issuing the
documents during office hours every day except on Sunday and public holidays till last date of
sale and receipt of tender papers. Interest bidders may obtain further information at the same
address. But it must be clearly understood that the tender must be received in order and according
to instructions.

Tenderers are required to go through each clause of PWD form F-2 carefully in addition to the
clause mentioned here in before tendering.

All reinforced cement concrete works should confirm to detailed standard specifications, IRC
code and Bridge Code section I, II, Ill, IV and VII & latest design criteria for pre-stressed
concrete bridge specifically for road and bridges issued by MORT & H, Govt. of India.

Steel shuttering and centering shall be used which shall be lined with suitable sheeting and made
leak-proof and watertight.

The department will have the right to inspect the scaffolding, centering and shuttering made for
the work and can reject partly or fully such structures if found defective in their opinion.
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Concrete should be machine mixed, unless otherwise ordered in writing by the executive
engineer. The contractor should arrange his own concrete mixer, Vibrator and pumps etc. for this
purpose at his own cost.

Cement shall be used by bags and weight of 1 bag of cement being taken as 50 Kg.

The contractor should arrange the materials like steel, cement, paint and bitumen etc. of approved
quality and specification at his own cost for completion of the work within the time schedule. No
extension of time will be granted on the application of the contractor due to delay in procurement
of materials.

The contractor will be responsible for the loss or damage of any departmental materials during
transit and in the execution of the work due to reasons what-so-ever and the cost of such materials
will be recovered from the bills at stock issue rates or market rates, whichever is higher.

If the contractor removes Govt. materials supplied to him from the site of work with a view to
dispose off the same dishonestly, it shall be in addition to any other liability civil or criminal
arising out of his contract bill liable to pay a penalty equivalent to 5 times the price of the
materials according to the stock issue rate or market rate, whichever is higher. The penalty so
imposed shall be recovered at any time from any sum that may then or at any time there after
become due to the contractor or from his security deposit or from the proceeds of the sale there-
of.

The selected contractor may take delivery of departmental supply according to his need for the
work, issued by the District Project Coordinator, SS, Kendrapara, concerned, subject to the
availability of the materials. The tenderer shall make all arrangement for proper storage of
materials; but no cost for raising sheds for storage, pay of watchman etc. will be borne by the
department. The department is not responsible for considering the theft of materials at site. It is
the Contractor’s risk. Under any such plea, if the tenderer stops the work, he shall have to pay the
full penalty as per clause of F-2 agreement.

The department will have the right to supply at any time in the interest of work any departmental
materials to be used in the work and the contractor shall use such materials without any
controversy or dispute on that account. The rate of issue of such materials will be at the stock
issue rates inclusive of storage charges or rates fixed by the department or current market rate,
whichever is higher.

All the materials which are to be supplied from store will be as per availability of stock and the
contractor will have to bear the charges of straightening, cutting, jointing, welding etc. to required
size in case of MS rods or Tor Steel/ MS angles, Ts and Joists etc. After the issue from the store,
the materials may be under the custody of the contractor and the contractor will be responsible for
its safety and storage. Cut pieces of steel more than 1 mtr in length will be returned by the
contractor at the issuing stores, without conveyance charges.

Though departmental issue of Cement & steel has indicated, it may not be taken as binding. The
contractor must have to arrange by themselves, cement, steel bitumen & every sorts of materials
from approved manufacturer and get it tested in the departmental laboratory and get it approved
by the Department before use. No extension of time or escalation of price on such account shall
be entertained in future. The cost of cement, bitumen and steel shall be reimbursed only after
production of relevant documents in support of purchase of required grades from the authorized
and approved suppliers.

TOR rods plates and structural members will be supplied in quantity, length and size in the stock.
For payment of Reinforcement, the steel including plates etc. shall be measured in length of
different diameter, size and specification as actually used (including hooks and cranks) in the
work correct to an inch or cm. And their weight calculated as per sectional weight prescribed by
the Indian Standard specification or as directed by the Engineer-in-charge (Wastage of bars and
unnecessary lapping will not be considered for measurement and payment).

The tentative alignment of the proposed bridge has been shown in the enclosed drawing.
However, the department has got the rights to shift the actual bridge position within a reasonable
range in U/S and D/S.
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The contractor should at his own cost arrange necessary tools and plants required for the efficient
execution of work and the rates quoted should be inclusive of the running charges of each plant
and cost of conveyance.

After completion of the work, the contractor shall arrange at his own cost, all requisite equipment
for testing one unplugged well and specified span free of cost as directed by the Engineer-in-
charge and bear the entire cost of the test.

Measurement of earthwork in road and canal embankment will be done by section measurement
after the earth is consolidated including rolling with hand or power roller and sheep foot roller at
optimum moisture content and no extra payment will be made for jungle clearance for taking
earth from the borrow area. Earthwork from cutting will be economically utilized in filling.

The stock of (building road and irrigation structures) metal and gravel will be measured in boxes
of 1.5 m X 1.5 m X 0.5 m which will be taken as 1.5 m X 1.5 m X 0.44 m = 1 Cum. The soling
stone will be measured in the suitable stacks with deduction for voids @ 1/6™ of the volume or
more depending upon the looseness of stacking, which would be determined on actual
observation and deduction.

The machineries, if available with the department, may be supplied on hire as per charges noted
in the enclosed statement, subject to the condition that the contractor will execute in advance an
agreement with the Engineer-in-charge.

In the event of any delay in the supply of the department road roller for unavoidable reasons, no
extension time will be granted to the contractor under any circumstance.

The tenderer should furnish along with their tenders, a list of works, which are at present in their
hand in the prescribed proforma enclosed herewith.

Sinking of wells shall be measured from the bottom of well cap up to bottom of cutting edge or
15 cm above low water level, whichever is less.

All method of sinking including pneumatic sinking by employment of divers and other equipment
shall be included in the rate. Removal of trees, logs of trees, or isolated boulders and desilting of
sand or earth from existing well, rectification of tilt and shift, if any, etc. shall also be included
within the rate of sinking.

The depth of foundation indicated on the drawing are provisional, but these may be altered, if
necessary, in the light of the nature of strata indicated by boring, which must be taken in advance
of actual execution of foundation.

When resort has to be made for sinking the wells by air lock and vacuum chamber method, rates
there of shall be pre-decided by the authority accepting the tender.

Construction of cofferdam or island or the work of open excavation or dressing or labour for
laying well curbs shall be included in the rate of well sinking.

For concreting the bottom plugs of the well under the method of providing concrete should be
either with tremie or any other approved method as well be directed by the Engineer-in-charge,
with 10% extra cement to be used for under water concreting without any extra cost to the
department.

No claim will be entertained in respect of difficulties during sand blowing met with during
sinking of wells.

No part of the bearing for the superstructure shall be allowed to rest on the noses of the piers.
TOR steel mesh reinforcement shall be provided in the concrete of the Girders on the Caps of the
piers/ abutments immediately in contact with the bearing to ensure proper distribution of heavy
load.

Lugs & Grooves shall be provided in the bearings to prevent them from skewing and getting out
of alignment.

Inspection by the Director General of Supplies and Disposals of the bearing during manufacture
and X-Ray or Gamma-Ray examination of casting’s thickness more than 8” and load testing of
bearing, if considered necessary, shall have to be carried out at the contractor’s cost. The same
procedure for testing may have to be followed for ribbed bearing manufactured by widening.
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a) Itshould be clearly understood that the joints of bars are to be provide with lapping, welds or
bolts nuts as well be directed by the Engineer-in-charge.
b) Concrete test specimens 150mm X 150mm X 150mm in size (whether or plain or reinforced
concrete) for the testing shall be taken for each structural member by representative of the
contractor in the presence of responsible officer of the rank not lower than that of an Assistant
Engineer. The Contractor shall bear the cost so involved in testing. The test specimen in cube
should be carried out in the departmental control. Test should be carried out in accordance with
the stipulations in bridge code section- IlI.
c) Test specimen shall be formed carefully in accordance with the standard method of taking
test specimen and no plea shall be entertained later on the grounds that the casting of the test
specimen was fty and that the result of these specimen did not give a correct indication of the
actual quality of concrete.
d) Plain concrete and reinforced concrete specimens will be tested in govt. research laboratory at
Bhubaneswar or Zonal laboratory at Cuttack. Cost of testing of all specimens and samples will be
borne by the contractor.
e) The construction of well standing by injecting cement or grout in coarse aggregate placed in
position shall not be permitted.
The thickness of cement concrete in top plugging should be as per departmental drawing.
In well sinking the maximum tolerance permissible in tilt is 1:80 and the shift is 150 mm to the
normal direction. Where it is not possible to work these tolerance, the contractor shall carry out
suitable remedial measures as may be directed by the Engineer-in-charge to overcome the adverse
effects of the tilts and shifts without any extra cost to the department and without any damages to
the well. Any additional work, necessary consequent upon the excess tilt and shift, shall be
carried out by the contractor, at no extra cost to the department.
Concrete of strength below of the required strength (as determined by actual tests) shall not be
accepted.
If the well is beyond rectification, the well shall be rejected. The well has to be abandoned and
another well to be sunk at a suitable location at the cost of the contractor. The tilt and shift of the
well including compensation is to be abided as per the clauses of MORT & H for roads &
Bridges.
No claim for carriage of water, what-so-ever, will be entertained.
The contractor shall employ 1 or more engineering Graduate or diploma holders as apprentice at
his cost, if the work as shown in the tender exceeds Rs. 2, 50, 000/-. The apprentices will be
selected by the Superintending Engineer. The period of employment will commence within 1
month after the date of work order and would last till the date when 90% of the work is
completed. The fair wage to be paid to the apprentices should not be less than emolument of
personnel of equivalent qualification employed under govt. The no of apprentices to be employed
should be fixed by the Superintending Engineer in the manner so that the total expenditure does
not exceed 1% of the tender cost of the work
Special class contractor shall employ under him 1 graduate engineer and 2 diploma holders
belonging to the state of Orissa. Likewise, A-Class contractor shall employ under him 1 Graduate
engineer or 2 diploma holders belonging to state of Orissa. The contractor shall pay to the
engineering personnel monthly emoluments, which shall not be less than the emoluments of the
personnel of equivalent qualification employed under the state govt. of Orissa. The engineer-in-
Chief (Civil), Orissa may however assist the contractor with names of such unemployed Graduate
engineers and Diploma Holders, if such help is sought for by the contractor. The names of such
Engineering personnel appointed by the Contractors should be intimated to the tender receiving
authority along with the tender as to who would be supervising the work. Each bill of the Special
Class or ‘A’ Class Contractor shall be accompanied by an employment Roll of the Engineering
personnel together with a Certificate of the Graduate Engineer or Diploma Holder so employed
by the contractor to the effect that the work executed as per the bill has been supervised by him.
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(Vide Works Department No. Codes M-22/91-15384 dated 9.7.91). The required certificate is to
be furnished in the proforma contained in a separate sheet vide Schedule — B.

It is the responsibility of the contractor to procure and store explosive required for blasting
operation. Department may render necessary possible help for procuring license.

Orissa Bridge & Construction Corporation Ltd. will be allowed price preference up to 3% over
the lowest quotation or tender as laid down in works and Transport Department Resolution No-
285 date-17.04.1974. The Orissa Construction Corporation will be allowed a price preference to
the extent of up to 3% over the lowest tender amount (Where their tender is not the lowest)
provided they express willingness to execute the work after reduction of rates by negotiation.

Amendment of existing Clauses: - By admission of a tender for the work, a tenderer will be
deemed to have satisfied himself by actual inspection of the site and locality of the work, about
the quality and availability of the required quantity of material including the wheat/ rice referred
to above, medical aid, labour and food stuff etc., and that rates quoted by him in the tender will be
adequate to complete the work according to the specifications attached there to and that he had
taken in to account all conditions and difficulties that may be encountered during its progress and
to have quoted rates including labour and materials with taxes, octroi, other duties, lead, lifts,
loading and unloading, freight for all materials and all other charges necessary for the completion
of the work, to the entire satisfaction of the Engineer-in-Charge of the work and his authorized
subordinates. After acceptance of the contract rate Government will not pay any extra charges for
any reason in case the contractor claims later on to have misjudged as regard availability of
materials, labour and other factors.

The prevailing percentage of I.T. Department of the gross amount of the bill towards income tax
will be deducted from the contractor’s bill.

Prevailing rate of VAT on the gross amount of the bill will be deducted from the contractor’s bill,
where Agreement Value is one lakh and above.

The contractor is required to pay royalty to Govt. as fixed from time of time and produce such
documents in support of their payment to the concerned Executive Engineer with their bills,
failing which the amount towards royalties of different materials as utilized by them in the work
will be recovered from their bills and deposited in the revenue of concerned department.

Under no circumstances interest is chargeable for the dues or additional dues if any payable for
the work.

Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who
undertakes execution of work through labour should produce valid license from licensing
authorities of labour Department.

Sample of all material — The contractor shall supply sample of all materials fully before
procurement for the work for testing and acceptance as may be requiring by the concerned
Executive Engineer.

Trial Boring — The foundation level as indicated in the body of the departmental drawing is
purely tentative and for the general guidance only. The Department has no responsibility for the
suitability of actual strata at the foundation level. The contractor has to conduct his own boring
before starting the work and get the samples tested at his own cost to ascertain the S.B.C. and
credibility of the strata at founding level while quoting his rates for tender the contractor shall
take in to account of the above aspects.

Any defects, shrinkage or other fts which may be noticed within 36 (Thirty six) months from the
completion of the work arising out of defective or improper materials or workmanship timing are
upon the direction of the Engineer-in-Charge to be amended and made good by the contractor at
his own cost unless the Engineer for reasons to be recorded in writing shall be decided that they
ought to be paid for and in case of deft Department may recover from the contractor the cost of
making good the works. The contractor is also required to maintain the road for three years from
the date of successful completion of the work.
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From the commencement of the works to the completion of the same, they are to be under the
contractors charge. The contractor is to be held responsible to make good all injuries, damages
and repairs occasioned or rendered necessary to the same by fire or other causes and they hold the
Govt. of harmless for any claims for injuries to person or structural damage to property happening
from any neglect, deft, want of proper care or misconduct on the part of the contractor or any one
in his employment during the execution of the work. Also no claim shall be entertained for loss
due to earthquake, flood, cyclone, epidemic, riot or any other calamity whether natural or
incidental damages so caused will have to be made good by the contractor at g own cost.
Gradation of ingredients: The coarse and fine aggregate shall meet the gragiirequirement as per
the latest provision of relevant 1.S. Code/ I.R.C. code/ MORT&H specificatige.

Tilts and shifts

i) Maximum permissible shift is 150 mm.
i) Maximum permissible tilt is 1:80.

Payment for variation in price — (Vide Works Department Mgnismdgh No-12073 /W Dt.
7.4.1986, 14379 Dt. 22.06.1991 and No0-222874 Dt. 24.10.1992)

a) (i) “If during the progress of the work the price of any materjill Bgkfluflifg the cost of Steel,

Cement & bitumen) incorporated in the work (not being mategl;
charges store) increases or decreases as a result of increase 0
price index (all commodities), and the contractor there ufig
respect of that materials (incorporated in the work) such
shall be entitled to reimburse or liable to refund quarter ’ be, such an amount, as
shall be equivalent to the plus or minus difference Qffi’y the Average wholesale
Price Index (all commodities) which is operating hq der consideration and that
operated for the quarter in which the tender was e formula indicated below
provided that the work has been carried out withj e or extension thereof as are
not attributable to him:-
Formula to calculate the increase of decrease ig {

bm the Engineer-in-
b average wholesale
Pnd properly pays in
fcreased price, then he

Vm =0.75 x Pm x R x (i-i0)

100 io
Vm = Increase or decrease in the f ‘ DK @uUrig the quarter under consideration due to
change in the price of the materials.
R = the value of work done in ur efjuarter under consideration.
io =The average Wholesale Pri (al g modities) for the quarter in which the tender was
opened (as published in R.B.I. 0 e to time.)
i = The Average Wholesale X flafl commodities) for the quarter under consideration.

Pm = Percentage of materials t i per sub-clause of this clause.

(@) (ii)-Where original contr is'one year or above, Increase/ decrease of cost of steel,
cement and bitumen are to b covered. Payments in case of increase are to be made with
prior approval of Governme nythe total claim is more than Rs. 50,000/- and with prior
approval of the E.I.C. /Chief er (as the case may be) when the claim is up to Rs. 50,000/-.
Recovery in case of decre Il be made by concerned District Project Coordinator, SS,
Kendrapara, Bari from the cogtictor, immediately.
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The cost shall be determined as follows: -

1. Steel ............ Rate as fixed by steel authority of India Limited (S4HL)

2. Cement ......... Average factory price of three manufacture of cenjilt inside the state.
3. Bitumen ... Rate as fixed by Indian Oil Corporation Limited, (@WCL)
(a) (iii)-Where original period of contract is six months and below one yefir, Increase/ decrease of
cost of steel, cement and bitumen are to be paid / recovered. Payments ingdhs@Af increase are to be
made with prior, approval of Government when the total claim is more, . 50,000/- and with
prior approval of the E.I.C. /Chief Engineer (as the case may be) th¥claim is up to Rs.
50,000/- subject to fulfillment of the conditions mentioned below.

(i) The cost shall be determined as follows: -
Steel... Rate as fixed by steel authority of India Limited (SAIL)
Cement... Average factory price of three manufacture of ¢g e state.

Bitumen... Rate as fixed by Indian Oil Corporation Li

those materials from the calculated amount of differenti

ent period, but not for the
Differential cost will

(iv) Differential cost will be allowed only for th
extended period even through it might have been va
be allowed only after successful completion
programme. Stipulation contained in thejex ke 31(f)Recovery in case of
decrease shall be made by concerned bment Officer, Bari from the
contractor, immediately.

(b) Similarly, if during the progre
decrease as a result of increas :
prescribed by Government and th thereupon necessarily and properly
pays in respect of labour engaged the work such increased or decreased
wages then he shall be entitled to liable to refund quarterly, as the case
may be such an amount as sh ivalent to the 75% plus or minus
difference in between the mi wilges for labour which is operating for the
quarter under consideration and th ted for the quarter in which the tender was
opened as per the formula indicated

he wages of labour increase or
in minimum wages for labour

Formula to calculate the increase or se in the price of Labour.

VI=0.75x Pl x R x (i- i0)

100 io
VI = Increase or decrease infjthe cost of work during the quarter under
consideration due to changes in the minimum wages rate of labour.
R = the value of work done in'Rupees during the quarter under consideration.
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io= the minimum wages for labour as prevailed during the quajter under
consideration in which the tender was opened.

I = the minimum wages for

consideration.

labour prevailed during the (¢ er under

Pl= Percentage of labour component (as per sub-clause).

c) Similarly. if during the progress of work, the price of gHgt
Lubricants (Diesel oil being the representative item for the
increases or decreases as a result of the price fixed there for by {
India and the Contractor there u
or decreased price towards Petrol,
then he shall be entitled to reimburse or liable to refund. Quarte
such an amount, as shall be equivalent to the 75% plus or minug
the price of P.O.L. which is operating for the quarter under
operated for the quarter in which the tender was opened as fie

below: -

0.75xK2 Rx(D2-D1)

Kl = X

100 D1

KI = Increase or decrease in the cost of work during
due to changes in the price of P. O. L.

R = the value of work done in Rupees during the
D1= Average Price per liter of diesel oil which wgy
during the quarter in which the tender was openej
D2= Average Price per liter of diesel oil whi

consideration.

K2= Percentage of P. O. L. component as per [l

d) The following shall be the percentage Af R3S,

for reimbursement/ refund on variation orif at
sub- classes (a), (b) and (c) of this Clas

on necessarily and properly p;
Oil and Lubricants used on

increased
NEPf the work,
H e Rase may be,
ndE jn between
and that
indicated

IPr consideration

sideration.

Jovernment of India

ing the quarter under

pur and P. O. L. component

al, labour and P. O. L. as per

Category of works traf I ufboly Departmental supply of
materials
i % Of
U P.O.L.

Irrigation work .
a) Structural works 30% 5% 45%
b)Earthwork, Canal work, 60% 5% 150
Embankment work etc. 0
(R&B) Works
a) Bridge work 30% 5% 45%
b) Road work 40% 5% 10%
¢) Building works 30% 5% 35%

Contractor
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(* Where brick is supplied by the Department, it should be 20% instead of 30%)

e) Vide Works Department letter N0-21369 dated-22.09.91, the reimbursement i
refund on variation in price of materials, (except steel, cementfnd bitumen which
will be governed as per clause no 31(a-ii) &(a-iii), labour anq@.O. L. as per sub-
clauses (a-i), (b) and (c) of this clause 31 shall be applicable in following manner.

"In term of aforesaid escalation clause, where the pglid@ for completion of
the work as stipulated in the agreement is less than o ' E Ar, No _escalation
is admissible at all. In case of work where the stipu)§ & Weriod of completion
is one year and more escalation on account of price variatiofgs i uld be admissible only

for the remaining period after excluding the first jp bdr period thereof,
provided that the work has been carried out by the cogtii@mll illerm of the relevant
provision of the Agreements. In the situation, where H of completion
initially stipulated in the agreement is ; l i one year and
subsequently the completion period has been validlf ! l | | on the ground that the
delay in completion of the work is not attributable tofitiHc R

total period including the extended period standgg fit fhe |

admissible only for the remaining period after ¢ [
there from."

f)The contractor shall for the purpose of sub-gi
such books of Account and other docume
amount of increase claimed or reduction g
same by a duly authorized representatives of @d
the Engineer-in- Charge furnish, verifigQ
in- Charge may recLuire any document
the Engineer-in-Charge may i
reasonable time of his becoming a
material, wages of labour and/ or price ¢
in- Charge stating that the same is give
information relating thereto which he
For diversion road the contractor will
same in private land if necessary for
works and the rental charges for suc|
including the proper maintenance
and signaling during day time and O
traffic. No extra rate will be paid to
rates in the tender for other ite
for the land and maintenance, ligh
the private land to bring the land to i
The contractor has to arrangy
necessary for the road work at
be made On this account and no cla
The rates quoted by the contractor s I be inclusive of all such charges.

Where it will be found necessary jl8fhe Department, the Officer-in-Charge of the
work shall issue an order book tojd contractor to be kept at the site of the work
with pages serially numbered. Ordgl regardin% the work whenever necessary are to
be entered in this book by the @Jficer-in-Charge/ Engineer-in-charge with their
dated signatures and duly noted by§ the contractor or his authorized agents with their
dated, signature. Orders entered inhis book and noted by the contractor's agent shall
be considered to have been dulz diven tom contractor (c%i, owing the instructions of
the Department. The order Book shall be the property of, the Office-in-charge and
shallot be removed from the site of work without written permission of the
Engineer-in-charge and to be submitted to the Engineer-in-charge every month.

or and in the result the
or more, escalation is
e first one year period

) & (c) of this clause keep
ecessary to show that the
d shall allow inspection of the
ther, hall at the request of
a manner as the Engineer-
I such other information as
ontractor shall within a
alteration in the |[I)rice of such
gPe notice thereof to the Engineer-
ot to this condition together with an
A position to supply.

ke his own arrangement to make the
befnent of such land by the side of C.D.
and shall be borne by the contractor
ng arrangements during the night time
c. till the C.D. works are opened to the
tor for the above rental charges etc. His
lude this arrangement, rental charges
emoval of such temporary road crust from
al condition etc. complete.

land required for borrowing earth if
gpt. No extra payment by the Department will
at-so-ever will be entertained on this ground.

The tenderer should conduct three bores at each pier and S.B.C. of soil at
foundation level and abutments location and furnish the test results in conformity
with 1.R.C. code at his own cost before execution of the work and rates quoted by the
contractor should be inclusive of such bores and S.B.C. tests etc. without any extra
cost to the Department.
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The details of foundation, sub-structure and floor protection for execution shall be done
in accordance with the test results thus obtained.

The contractor shall have no claim what so ever for the extra quantity of work to be
executed in view of above possible changes and payments is to be made as per clause
11 of the F-2 Contract.

Over and above these conditions, the terms and conditions and rules and regulations
and specifications as laid down in Detailed Standard Specification, P.W.D. Code, Bridge
code and MoRT&H specifications with latest revision / amendment are also binding on
the part of the contractor.

No part of the contract shall be sublet without written permission of the
concerned District Project Coordinator, SS, Kendrapara, or transfer be made by power of
Attorney authorizing others to receive payment on the contractor's behalf.

The contractor should attach the certificate in token of payment deposit with the
registration authority as percent circular of the Government relating to his registration.
Any damages caused by natural calamities should be done by the contractor at his
own cost. The Department will not be any way responsible for the same and will not
pay any cost towards the repair done by the contractor.

The rates quoted by the contractor shall cover the latest approved rates of labours,
materials, P.O.L. and Royalties. Arrangement of borrow areas; land, approach
road to the bridge site etc. are the responsibility of the contractor.

The rate for each work of concrete items wherever dewatering is imperatively
necessary the term dewatering shall mean the execution or operation of the items
due to standing water as well as due to percolation of water. The quoted rates will
be inclusive of this.

The materials, borrow areas and hutments at site should be arranged by the
contractor at his own cost. No future complaint on this account shall be
entertained.

The contractor shall make requisition of claim book from the date of commencement of
the work from the Department and shall maintain in proper P.W.D. form with pages
serially numbered in order to record items of works are not covered by his
contract and claimable as extra. Claims shall be entered regularly in this book
under the dated signature of the contractor or his duly authorized agents at the end of
each month. A certificate should be furnished along with the claim to the
effect that he has no other claim b((ejyond this claim up-to-date. If in any
month there are no claims to record, a certificate to that effect should be
furnished by the contractor in the claim book. Each claim must be defined and should be
given as for as possible regarding the quantities as well as the total amount claimed.
The claim book must be submitted by the contractor regularly by 10th and 16th days of
each month for orders of the Engineer-in-Charge or competent authority. Claims not
made in this manner or the claim book not maintained from the commencement of the
work, are liable to be summarily rejected. The claim book is the property of the Block
and shall be surrendered by the contractor to the Engineer-in-charge after completion of
the Wdork or before recession of the contract by the Department whichever is earlier for
record.

Number of tests as specified in 1.R.C./ MORT&H / 1.S.1 specification required for the
construction of roads/ bridges / buildings or any other structural works will be
conducted in any Govt. Test House / Departmental laboratories/reputed material
testing laboratory as to be decided by the Engineer-in-charge. Testing charges
including expenditure for collection / transportation of samples /specimens
etc. will be borne by the contractor. The collection of samples and testing are to be
conducted for both prior to execution and during execution as may be directed by the
Engineer-in charge and on both the accounts the cost shall be borne by the
contractor.
Besides, the firm / contractor shall install full-fledged field laboratory at work site for
conducting required tests as per IRC / MoRT & H / ISI requirements at his own cost for
providing sufficient opportunity for checking from time to time. An Engineering
ﬁersonnel of the executing agency should be present at work site at the time of visit of
igh level inspecting officers in the rank of Superintending Engineer and above. After
completion of the road in all respects the road furniture's should be affixed by the
executing agency indicating locations like school, hospital, No-horn etc.
Even qualified criteria are met, the bidders can be disqualified for the following
reasons, if enquired by the Department

(a) Making a false statement or declaration.
(b) Past record of poor performance.
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(c) Past record of abandoning the work half way/ recession of contract.
(d) Pat record of in-ordinate delay in completion of the work.
(e) Past history of litigation.

The information furnished must be sufficient to show that the applicant is capable in
all respects to successfully complete the envisaged work.

In case the 1st lowest tenderer or even the next lowest tenderers withdraw in series one
by one, thereby facilitating a particular tender for award, then they shall be penalized
with adequate disincentives with forfeiture of EMD unless adequate justification for such
back out is furnished. Appropriate action for black listing the tenderers shall also be taken
apart from disincentivising the tenderer.

ADDENDUM TO THE CONDITION OF F2 CONTRACT

Clause-2(a) of F2 Contract:-TIME CONTROL.:-

2.1. Progress of work and Re-scheduling programme.

2.1.1The District Project Coordinator, SS, Kendrapara shall issue the letter of
acceptance to the successful contractor. The issue of the letter of acceptance shall
be treated as closure of the Bid process and commencement of the contract.

2.1.2. Within 15 days of issue of the letter of acceptance, the contractor shall
submit to the Engineer-in-Charge for approval a Programme commensurate to
Clause no.2.1.3 showing the general methods, arrangements, and timing for all the
activities in the Works along with monthly cash flow forecast.

2.1.3. To ensure good progress during the execution of the work the contractors shall be
bound in all cases in which the time allowed for any work exceeds one month to
complete, 1/4th of the whole of the work before 1/4" of the whole time allowed under the
contract has elapsed, 1/4" of the whole of the work before 1/2 of the whole time
allowed under the contract has elapsed, 3/4™" of the whole of the work before
3/4™ of the whole time allowed under the contract has elapsed.

2.1.4. If at any time it should appear to the Engineer-in-Charge that the actual
ﬁro ress of the work does not conform to the programme to which consent

as been given the Contractor shall produce, at the request of the Engineer-in-
Charge, a revised programme showing the modifications to such programme
necessary to ensure completion of the works within the time for completion.
If the contractor does not submit an updated Programme within this period, the
Engineer-in-Charge may withhold the amount of 1% of the contract value from the next
pa%/ment certificatée and continue to withhold this amount until the next payment after the
date on which the overdue Programme has been submitted.

2.1.5. An update of the Programme shall be a pro%ramme showing the actual
progress achieved on each activity and the effect of the progress achieved on the
timing of the remaining work including any changes to the sequence of the
activities.

2.1.6 The Engineer-in-Charge's approval of the Programme shall not alter the
Contractor's obligations. The Contractor may revise the Programme and submit it
to the Engineer-in-Charge again at any time. A revised Programme is to show
the effect of Variations and Compensation Events
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2.2 Extension of the Completion Date.

2.2.1 The time allowed for execution of the works as specified in the Contract data
shall be the essence of the Contract. The execution of the works shall commence

from the 5th day or such time period as mentioned in letter of Award after the date

on which the district project coerinator, SS, Kendrapara issues written orders to
commence the work or from the date of handing over of the site whichever is

later. If the Contractor commits deft in C_ommencm%_the execution of the
work as aforesaid, Government shall without prejudice to any other right or
remedy available_in law, be at liberty to forfeit the earnest money ‘& performance
guararitee / Security deposit absolutely.

2.2.2 As soon as possible after the Agreement is executed the Contractor shall submit
the Time & Pro?ress Chart for each milestone and get it approved by the Department.
The Chart shall be prepared in direct relation to the time stated in the Contract
documents for completion of items of the works. It shall indicate the forecast of the dates
of commencement and completion of various trades of sections of the work and may be
amended as necessary by agreement between the District Project Coordinator, SS,
Kendrapara, and the Contractor within the limitations of time imposed in the contract
documents, and further to ensure good progress during the execution of the work, the
contractor shall in all cases in which the time allowed for any work, exceeds
one month (save for special jobs for which a separate programme has been agreed
upon) complete the work as per milestone given in contract data.

2.2.3. In case of delay occurred due to any of the reasons mentioned below, the
Contractor shall immediately give notice thereof in writing to the District Project
Coordinator, SS, Kendrapara but shall nevertheless use constantly his best
endeavors to prevent or make good the delay and shall do all that may be
reasonably required to the satisfaction of the District Project Coordinator, SS,
Kendrapara to proceed with the works.

) Force majeure, or

i) Abnormally bad weather, or

iii)  Serious loss or damage by fire, or

iv) Civil cognition, local commotion of workmen, strike or lockout
affecting any of the trades employed on the work, or.

v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge
in executing work not forming part of the Contract.

Vi) In case a Variation is issued which makes it impossible for Completion to be

achieved by the Intended Completion Date without the Contractor taking steps
to accelerate the remaining work and which would cause the Contractor to incur
additional cost, or

Vi) Any other cause, which, in the absolute discretion of the authority
mentioned, in Contract data is beyond the Contractors control.

2.2.4. Request for reschedule and extension of time, to be eligible for consideration,
shall be made by the Contractor in writing within fourteen days of the happening of
the event causing delay. The Contractor may also, if practicable, indicate in such a
request the period for which extension is desired.

2.2.5. In any such case a fair and reasonable extension of time for completion of
work may be given. Such extension shall be communicated to the Contractor by the
District Project Coordinator, SS, Kendrapara in writing, within 3 months of the date of
receipt of such request. Non-application by the contractor for extension of time
shall not be bar for giving a fair and reasonable extension by the District Project
Coordinator, SS, Kendrapara, and this shall be binding on the contractor.
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2.3. Compensation for Delay.

2.3.1. If the contractor fails to maintain the required progress in terms of clause 2 or to
complete the work and clear the site on or before the contract or extended date of
completion, he shall, without prejudice to any other right or remedy available under
the law to the Government on account of such breach, pay as agreed compensation
the amount calculated at the rates stipulated below as the Superintending
Engineer (whose decision in writing shall be final and binding) may decide on the
amount of tendered value of the work for every completed day / month (as applicable)
that the progress remains below that specified in Clause 2 or that the work remains
incomplete.

This will also apply to items or group of items for which a separate period of
completion has been specified. Compensation @ 1.5% per month of for delay of
work, delay to be completed on per Day basis. Provided always that the total amount
of compensation for delay to be paid under this condition shall not exceed 10% of the
Tendered Value of work or to the Tendered Value of the item or group of items of
work for which a separate period of completion is originally given.

The amount of compensation may be adjusted or set-off against any sum payable to
the Contractor under this or any other contract with the Government. In
case, the contractor does not achieve a particular milestone mentioned in
contract data, or the rescheduled milestone(s) in terms of Clause 2.5, the amount
shown against that milestone shall be withheld, to be adjusted against the
compensation

levied at the final grant of extension of time. Withholding of this amount on
failure to achieve a milestone shall be automatic without any notice to the
contractor. However, if the contractor catches up with the progress of work
on the subsequent milestone(s), the withheld amount shall be released. In
case the contractor fails to make up for the delay in subsequent
milestone(s), amount mentioned against each milestone missed subsequently
also shall be withheld. However no interest whatsoever shall be payable on such
withheld amount.

2.4. Management Meetings

2.4.1. Either the Engineer or the Contractor may require the other to attend a
management meeting. The business of management meetings shall be, to
review the plans for remaining work and to deal with matters raised in
accordance with the early warning procedure.

2.4.2. The Engineer shall record the business of management meetings and is to provide
copies of his record to those attending the meeting and to the Employer. The
responsibility of the parties for actions to be taken to be decided by the Engineer either
at the management meeting or after the management meeting and stated in writing to
all who attended the meeting.

Clause-2 (b) of Item Rate F2 Agreement:- Rescission of Contract
(Amendment as per letter No0.10639 dt.27.05.2005 of Works Department,
Orissa):-

To rescind the contract (of which rescission notice in writing to the contractor
under the hand of the District Project Coordinator, SS, Kendrapara shall be conclusive
evidence), 20% of the value of left over work will be realised from the
contractor as penalty.

Contractor DPC, SS, Kendrapara
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Cess @ 1% of the agreement cost shall be deducted from contractor bill as per circular of
Govt. of Orissa Labour and Employment Department vide letter No 3757/ Dt 25.04.2009.

ELIGIBILITY CRITERIA: To be eligible for qualification, applicants shall furnish
the followings.

a. Required E.M.D as per the clause No. 05.

b. Copy of valid Registration Certificate, GSTN Registration certificate, affidavit,
PAN card, copy of the up to date valid labour license along with the tender
documents and furnish the Original Registration certificate, GSTN Registration
certificate and Pan card, labour license for verification within 3(three) days of opening of
the tender before tendering authority as per Clause No0.06.

c. DTCN duly signed by the contractor

d. Bank Draft towards cost of Tender Paper if downloaded or Money Receipt as per
Clause No 1.
Total: - 119 (One hundred nineteen) clauses only.

SCHEDULE-A (CERTIFICATE OF NO RELATIONSHIP)

I/We hereby certify that I/We* am/are* related/not related (*) to any officer of School & Mass
Education Department of the rank of Assistant Engineer & above. I/We* am/are* aware that, if
the facts subsequently proved to be false, my/our™ contract will be rescinded with forfeiture of
E.M.D and security deposit and 1/We* shall be liable to make good the loss or damage
resulting from such cancellation. I/We also note that, non-submission of this
certificate will render my / our tender liable for rejection.

(*)Strike out which is not applicable

Signature of the Tenderer

Date: -
SCHEDULE-“E” INFORMATION REGARDING CURRENT LITIGATION,
DEBARRING EXPELLING OF TENDERED
OR ABANDONMENT OF WORK BY THE TENDERER

(a) Is the tenderer currently involved Yes/ No
In any litigation relating to the works.
(b) If yes: give details

(a) Has the tenderer or any of its Yes/ No
Constituent partners been debarred /
Expelled by any agency in India
during the last 5 years.
(a) Has the tenderer or any of its Yes/ No
Constituent partners failed to
Perform on any contract work in
India during the last 5 years.
(b) If yes: give details
If any information in this schedule is found to be incorrect or concealed,
qualification application will be summarily be rejected.
Signature

SCHEDULE- F FORMAT OF AFFIDAVIT

The undersigned do hereby certify that all the statements made in the required
attachments are true and correct.

The undersigned also hereby certifies that neither our firm M/s
nor any of its constituent partners have
abandoned any road/ bridge/lrrigation /Buildings or other project work in India nor
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any contract awarded to us for such works have been rescinded during the last five
years prior to the date of this bid. 3. The undersigned hereby authorized and request (s)
any bank, person, firm or Corporation to furnish pertinent information as deemed
necessary and as requested by the Department to verify this statement or
regarding my (our) competency and general reputation.

3. The undersigned understands and agrees that further qualifying information
may be requested and agree to furnish any such information at the request of the
Department.

(Signed by an Authorized Officer of the firm)

Title of Officer
Name of Firm:
Date:

Contractor DPC, SS, Kendrapara
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Name of the work:- Construction of compound wall,children's park, internal road, kitchen block,
toilet blocks in Sakhibat under Marshghai block in the District of Kendrapara for

Estimated cost:-

the year 2019-20.

Rs 4424510.00

BILL OF QUANTITY

Item
No

Description of Work

Quantity

Unit

Rate

Amount
(inRs)

2

3

Earth work in excavation for foundation in all kinds of
soil with all leads & lifts, delifts including all labour,
T&P articles, safety measures, incidentals,
dewatering, removal of stumps & other deleterious
materials and disposal up to a lead of 50mitrs,
dressing of side & bottom as necessary for the work
etc. complete as per the specification and direction of
the Engineer-in-charge.

404.10

Cum

171.59

69339.52

Providing & filling F&P with approved quality of sand
in layers not exceeding 150mm thick including all
labour charges for spreading, laying, leveling to the
proper camber, cost of watering required for the work,
ramming including cost, conveyance, royalty and all
taxes of all materials, T&P,Cess for finished item of
works as per the specification & direction of the
Engineer-in-charge.

205.16

Cum

359.80

73816.57

Cement concrete of proportion (1:3:6) using 4cm
(3/4”) size clean hard black crusher broken granite
stone metal of approved quality from approved
guarry, mixing by concrete mixer, hoisting, lowering &
lying concrete to the required level, compacting by
vibrator, watering and curing etc., complete, including
cost & conveyance of all materials with all taxes &
royalties and all labour with T&P,Cess required for
the work etc., complete including dewatering, if
required etc, complete as per direction Engineer-in-
charge.

82.17

Cum

4506.05

370262.13

F.A. Brick masonry in cement mortar (1:6) in
foundation & plinth using fly ash Bricks of 25cm x
12cm x 8cm size having a crushing strength of not
less than 75kg/cm2 including splays cutting, circular
moulding, chamfering & corbelling, watering and
curing ,immersing the bricks in water for 24 hours
before use etc, complete, including cost, conveyance
of all materials and labour required for the work with
all taxes & royalties etc. with all T&P,Cess complete
in all respect as per specification & direction of the
Engineer-in-charge.

156.50

Cum

4102.10

641958.14

Contractor
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Straightening bent up or coiled rods, cutting, bending,
cranking, hooking, welding or jointing (if required) the
HYSD steel bars of Fe 415 grade, tying the grills,
hoisting, lowering and placing in proper position as
required for R.C.C works including cost, conveyance
and all taxes of Tor steel and binding wires of 18 to
20 gauge , labour with all T&P,Cess required for the
work etc., complete in all respect as per specification
and direction of the Engineer-in-charge. (Weight of
binding wires will not be considered for payment &
payment will be made on weight of Tor steel only)

115.44

Qntls

5587.75

645021.92

Cement concrete M-20 grade for R.C.C work using
20mm & down graded size hard black crusher broken
granite stone chips of approved quality from approved
quarry, mixing by concrete mixer, hoisting, lowering
and laying concrete & compacting by vibrators,
watering & curing for 3 weeks including cost,
conveyance, royalties & all taxes of all materials ,
labour ,T&P, hire charges of all machineries,Cess
required for the work etc, complete as per
specification and direction of the Engineer-in-charge.

(A) Column in foundation

56.224

Cum

4812.55

270580.81

(B) Plinth Beam

2.530

Cum

5156.70

13046.45

(C) Grade Beam

11.719

Cum

4812.55

56398.27

(D) Column & Beam in superstructure

38.206

Cum

10099.85

385874.87

( E) Lintel Band

18.750

Cum

8162.40

153045.00

(F) Roof Slab

15.851

Cum

8698.15

137874.38

F.A. Brick masonry in cement mortar (1:6) in super
structure using Fly ash Bricks of 25cm x 12cm x 8cm
size having a crushing strength of not less than
75kg/cm2 including splays cutting, circular moulding,
chamfering & corbelling, watering and curing
,immersing the bricks in water for 24 hours before use
etc, complete, including cost, conveyance of all
materials and labour required for the work with all
taxes & royalties etc. with all T&P,Cess complete in
all respect as per specification & direction of the
Engineer-in-charge.

25.48

Cum

4135.45

105371.27

Providing, fitting & fixing of M.S square bar Grill ,MS
door and windows in proper position, making holes in
walls in proper position in walls, R.C.C structure and
wood work etc. and making good to the damages to
walls or R.C.C structures including mending, or
cutting to sizes or grooves in walls and fixing with
R.C.C (1:2:4) with hard black broken granite stone
chips of 12mm to 20mm (1/2” to %) (20mm not to
exceed 25%) with cost & conveyance of all materials,
labour, taxes and royalties with all T&P,Cess etc,
complete in all respect as per specification and
direction of the Engineer-in-charge

3390.298

Kg

60.20

204095.94

Contractor
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16mm thick cement plaster in cement mortar (1:6)
finished smooth to inside brick walls after raking out
the joint including watering & curing with cost and
conveyance, all taxes and royalties of all materials ,
labour with T&P,Cess required for the work etc.
complete in all respect as per specification and
direction of the Engineer-in-charge.

1171.19

Sgm

180.85

211809.71

10

12mm thick cement plaster in cement mortar (1:6) cm
with neat cement punning finished smooth to inside
brick walls after raking out the joint including watering
& curing with cost and conveyance, all taxes and
royalties of all materials , labour with T&P,Cess
required for the work etc. complete in all respect as
per specification and direction of the Engineer-in-
charge.

180.21

Sgm

127.00

22886.67

11

2.5 cm artificial stone flooring with cement concrete
(1:2:4) including punning using 12mm size granite
chips with all cost, carriage,royalty and all taxes of all
materials,labour, T&P,Cess,hire  charges of all
machineries, curing etc,complete as per direction of
Engineer in Charge.

71.81

Sgm

284.50

20429.95

12

Providing 20 mm thick grading plaster using
cement mortar (1:4) on roof slab including all cost,
carriage, royality taxes and all labour,cess, T&P
involved for the completion of item of work including
curing as per direction of Engineer in Charge.

154.33

Sgm

200.15

30889.15

13

Wall painting two coats with any approved quality of
Weather seal coat over a coat of priming on new
work to give an even shade including cost of all
materials,labour, T&p required for the work complete
including cess as per direction of Engineer in charge.

1195.21

Sgm

66.30

79242.42

14

Distempering two coats to wall with distemper of
approved shade on new work to give an even shade
including cost of distemper all labour ,T&P, cess
complete as per direction of Engineer in charge.

228.000

Sgm

59.30

13520.40

15

Painting two coats with any approved enamel paint to
new iron work over one coat of Red Oxide primerin
cluding all cost of materials , labour , T&P,Cess
required for the work etc, complete in all respect as
per specification and direction of the Engineer-in-
charge.

969.06

Sgm

174.40

169004.06

16

Providing fitting fixing of M.S wire mesh for compound
wall including all cost etc .complete including all
labour ,T&P,cess complete as per the direction of
Engineer in charge.

375.00

Sgm

150.00

56250.00

17

Providing and laying of 60 mm thick cement concrete
interlocking paver block of M30 grade and of
approved make, variety, colour and size, made by
block making machine with string vibrating
compaction of approved design, laid in required
colour over 50 mm thick compacted bed of coarse
sands complete as per direction of Engineer in
charge.

368.50

Sgm

689.00

253896.50

Contractor
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18

Construction of embankment with approved kind of
earth obtained from approved borrow pits with all lifts
and leads , transporting to site by mechanical means
within a lead of 5 kms spreading , grading to required
slope and compacting to meet requirment of table
300-2 & clause 305 of MOoSRT&H Specification for
road & Bridges Work

986

Cum

128.60

126793.17

19

Providing fitting fixing of  Slider  for childrens
including all cost,carriage,taxes etc complete as per
direction of Engineer in charge.

2.00

Nos

79414.29

158828.58

20

Providing fitting fixing of  Swing for childrens
including all cost,carriage,taxes etc complete as per
direction of Engineer in charge.

Nos

40253.57

80507.14

21

Providing fitting fixing of Sea saw(4 seater ) for
childrens including all cost,carriage,taxes etc
complete as per the direction of Engineer in charge.

Nos

12294.54

73767.24

21 (Twenty One items) only

4424510.26

Say

4424510.00

(Rupees Forty Four Lakh Twenty Four Thousand Five Hundred Ten) only

Contractor
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My / our quoted rate is % (both in
figures and words) excess over / less than / equal to the above estimated cost.

Signature of Tenderer

NOTES:

1. The contractor should not write anything excepting quoting of percentage and in any case anything else
regarding tender rate is mentioned, the tender is liable for rejection.

2. Percentage quoted by the tenderer shall be accurately filled in words and in figures.

3. Strike out which is not applicable. If the tenderer quotes the percentage without mentioning excess or less, it
will be considered as excess.

4. Percentage should be quoted up to 2 (two) digit after the decimal point. If the tenderer writes more than 2
digit after decimal, then upto second digit will only be considered without rounding off.

5.
6. Rate of all items are inclusive of cost, carriage, royalty, cess and all other taxes of materials.
Tenderer

No of Corrections

No of Over writings

No of Interpolations

Contractor DPC, SS, Kendrapara
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CHECK LIST
(to be filled up by the contractor)
Sl. Documents Submitted Page No. Issuing
authority
No. Yes No.
1 2 3 4 5 6
1 | Cost of tender paper
2 | Copy of valid license
3 | Copy of valid I.T. / Pan Card
4 | Copy of the up to date VAT clearance certificate
GST registration certificate
5 | Required EMD in approved form
6 | No relation Certificate
7 | Affidavit of no litigation
8 | Affidavit of authenticity of true document attached

Certified that all the information mention above have been attached with the tender
paper & are true and correct to the best of my Knowledge & belief.

Contractor
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