
Bl0ct Development

E-mait: ori-rajkanika@nic.in
PANCHAYAT SAMITI OFFICE'

RAJT(ANI'(A

TheBtockDeve[opmentoff@dersonbehatfofGovernorofodishafrom
registered and etigibte Coniractors of the State P.W.D (R&B)/Water Re ources/Rural

Works/M: l. /C. p.w. D foithe fottowing work eventuatly to be drawn up in the P.W.D' F-2 forms in

conformitv with the Detaited Tender CatI Notice.

Cost of tender
paper non-
refundable

Amount put to
tender

09(Nine)
calendar
Month

Rs.38065.
00

Rs.6000/-Rs.38,06,540.00

Construction of

QPD Building at

PHC(N) Koilipur

under Rajkanika

Block

Terms and Conditions :

1. Avaibility of TenSer Papers: The bid document can be downloaded from the official web site of

D"t .t (http //*;.kendrapara.nic.in) from Date 15.04.202L to Date 29.04.202L . The costof bid

document shall be attached with the bid in sealed envelope in shape of D.D in favour of

BDO,Rajkanika.
2. Date of receipt and mode of submission of Tender Papers : The tenderers have to submit tender

p"p"6 - the office of the Panchayat Samiti, Rajkanika to be dropped in designated Tender Box.

The tenderers also can send the tender to the office of the BDO, Rajkanika in complete shape

through Registered Post /Speed Post only to the B.D.O., Rajkanika in his official postal address.

The list daie of receipt of tender papers is 2g.M.212l(1.0o PM). The undersigned will not be

responsible for postal delay if any for non-receipt of the papers in time. The, tenderers must super

,.rib" th".,u'n" of the work/project and Tender Call Notice No. on the sealed envelopes.

3. Date of Opening of Tender Papen The tender papers shall be opened on Date 30.04.2021 at 10.00

e.Vl ill th" p."r"r-rce of the tenders or their authorized representatives having written authorization

for the purpose and the tender comrnittee.

4. Eamesi rrrlney deposit The E.M.D. is to be deposited in shape of Post Office Short term

d"p*it/t"r- deposit/N.s.C./KVP or STDR/TDR from any nationalized bank duly pledged in

favour of Block Development Officer, Rajkanika. The Tender Papers without required amount of

E.M.D. wiil not be considered and kansfer or adjustment of E.M.D. is not also admissible.

5. Document to be attached : The tenderer is to submit the tender in one cover containing E M.D.,

rigtr"a OTCN, Price bid duly filled in and signed by the tenderer along with the following

documents failing which the tender will be liable to rejection.

6. E.M.D. for the amount stipulated in DTCN pledged in favour of the Block Development Officer,

Rajkanika. b) Attested copy of Contractor Registration Certificate c) Attested copy of PAN card. d)

vaiid GST registration certificate .e) A{fidavit as regards the fact of availing award of work without

submission of E.M.D. /I.S.D. during3 the current financial year in case of Engineer Contxactors

desirous of availing exemption of E.M.D. f) Affidavit about the authentication of document

including bank guarantee.
7. perforirance Securitv Deposit: Performance security amounting to entire less amount of the bid

u-91r1t .f,utl tr" a"p*itediy the successful bidder before 
"*".,ition 

of agreemen! failirft which

his tender will be cancelled and further action will be taken as per relevant Works

Rajkanika

Contractor

ffrcet



8.

norm. .

Forfeiture: a) The E.M.D. amount will be forfeited, if the tenderers backs out from the offer of
acceptance of tender.
a) submission of more than one tender paper by a bidder for a single work wilr be riable for
rejection of a1l such tender papers.
h) on review of the last performance of the works executed through B.D.o., Rajkanika previously,
the lowest- 1 tenderer may/may not be considered for the works, tiough he/she becomes lowest -1
tenderer.
c) The contractors who have fa ed to execute projects o{ this agency/backed out from execunon
procesy' abandoned the project work rnidway/those who have bien decrared by this agency to be
the de{Rajkanikaters otherwise will not be allowed to participate in the preseni tender process. If
any of such contractors participates then his/her papers will not be considered at a .

d) The undersigned reserves the right either to rqeit uny or all tenders or cancel the entire process
without assigning the reason thereof.
The rates and tender amount is excluding GST as per Finance department norms.9.

l0 The work.is to be completed in all respects within specified period inclusive of rainy season as
mentioned in the column No.6 of the tender call notiie. Tenderers whose tender is accepted must
submit a work program at the time ofexecution ofAgreement.ll All tenders received will remain valid for a perioiof 90 (Ninety) days from the last date of
receipt of tenders and validity of tenders can also be extended if ag;eed to by the tenderer and the
ueDanment.

12' lilo BelStion Cgftificate: The conhactor shall furnish a certiflcate aiong with the tender to the effec
that he is not related to any officer in the rank of an Assistart Engineer & above in the state p.R. Deptl
or Assistant/under Secretary.& above in the p.R. Department.'if the fact subsequentty' frovea to u
false, the contract is liable to be rescinded. The earnest money & the total security will U. tirrf"it"a un,
he shall liable to make good the loss or damages resulting for such canceilations. The proform,for non-relationship certificate is contained in a sfrarate sheet vide Schedule-A. In thrs oase no
manoatorv

12 lf an Individual makes the application, the individual should sign above his full type written name andcurrent address.13.

13 lfthe apprication is made by proprietary firm, it shalr be signed by the proprietor above his furr typewritten name and full name ofhis firm with its current address.l4 lfthe application is made by a firm in partnership, it shall be signed by all the parlners ofthe firm
above their furr type written names and current address, or altemativery by a partner holdingpower of attomey for the firm in which case a ce'tified copy of the po*"r oi utto*.y ,nurr
accompany the application. A certify copy of the pafinership deed ani current address of all
paftners ofthe fim shall also accompany the applicaiion.15. If the Application is made by a limited company or a corporation, it shal be sign by oury
authorized person holding power of attorney foi signing the application in which case a certifiedcopy of the power of attorney shall 

.u"con'pany thJ application. Such limited 
"o.puny 

o,coTo.ratlgn will be required to furnish satisfactory evidence of its existence urong,i,iit tt.technical bid.
16 The tender should be strictly in accordance with the provisions as mentioned in the tender

schedule. Any change in the wordings will not be u.".pt"d.

17' No tenderer wirl be permitted to furnish their tender in their own manuscript papers. Ainformation should be submitted in English. The applicant,s name shourd appear on eqfi page ot _
fil-contractor B.D.o-WfiUtka

plock &velopment 0tricer
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the application along with his signature or the signature of the authorized representative at thebottom ofeach Dase.r8 
:?,3!:,#t%;JJl[iff::::,*" rare berow /above the estimated cost amendment to para -3.5.5

Foilowing new provisions shall be made to quote the rate ofwork by the contractor.

3.5.5 (V) percentage Rate Contract _

Percentage contract wi, be in addition to item rate, rump sum contracts etc. ln suchcontracts the schedule ofquantities shall mention estimated rate ofsuch item and amount there to'The contractor has prescribed format appended to the tender documents. The conrractorparticipated in the tender for more than one work may offer conditionar rebate. Rebate ot1.ersubmitted in separate sealed envelope shalJ be opened, declarecl and recorded first. The rebate sooffer shall be considered a1ler opening of all packages called in the same tender notice. Thecontractors who wish to tender for two or more works to which they rerer, written on tneenvelope.

The adopted format for percentage rate is same as that of form adopted for item ratetenders but the word "item rate" shall be repraced by,.percentage rate,,and contract form may benamed as p-1' In this form, time is the essence. The contractor is required to maintain a certainrate of progress specified in the contract. The contract can arso be ,;;";;J ;;il ;"nurly *n"nthe progress of work is not as per the conditions of contract. r'he quantity mentioned can beincreased or reduced to the extent of l0% per individuar rtems subject to a maximum of5% overthe estimated cost. rf it exceeds the ,imit stated above prior approvar of competenr authority ismandatory before making any payment The period of compretion is fixed and cannot be arreredexcept tn case ofexceptional circumstances with due approval ofnext higher authorit.
rn case ofpercentage rate tenden, onry percentage quoted shar be considered. percentage

quoted by the contractor shall be accurately fiJred in*figures and words so that there is nodiscrepancy But ifany discrepancy is found in the percentage quoted in words and figures, thenthe percentage quoted by the contractor in words shau be taken as correct. Ifany discrepancy rsfound in the percentage quoted in percentage excess /less and total rate quoted by the contractor,then percentage wi, be taken as correct. The percentage quoted in the tender witlout mentioningexcess or less and not supported with correspondin! amount wiir be treated as excess. .r-he
contractor wit write percentage excess or 

'ess 
up to two decimal point onry. If he wdtes thepercentage excess or less up..to three or more decimal points, the second decimar point shalr onrybe considered without rounding off. where the contra;tof has omifted to quote the rates either infigures and words, the officer opening the tender shourd record the omission.

Bills for percentage rate tenders shall be prepared at the estimated rates for individual

:.;il: ;li 
and the percentage excess or less sha, u" aaaea or subtracted trom ti,. g.oss amount

19. 
}nir::iffr",iiill 

carefu,y study the rentative drawing aird specification appticabte to the
accepted tenderer 

""d dlff:',;:##"*TJ*1";i:i",:,r.lT#'?j"::m:,".:l* f*j:i
il:';#::"?J:ii"#iT:lX#iatutureaatethat, ol"J""o,p..in.uiion, nuu. "",i".",.* uy

20 The drawing furnished with the tender is tentative and subject to revision or modification astendered during the execution as per actual n"..rrrti unJ a"tuit, test conducted. But the tenderedrates quoted by the tenderer will hold good in cuse,of.u"
rime execurion u"; r;;I'," no way invaridate,h".on,rr.th^T..o1ification 

ofdrawings 
luring rhe 

-contractor 
LIE !'ooracr and no extra monetary cqnlensation

ar,?Pdffi#,sior,,,
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22.

23.

25.

21.

L

will be entertained. The work shalr, however be executed as per final approved drawing to be
issue by the Engineer-in tharge as and when required.
Every tenderer is expected before quoting his ratis ro inspect rhe proposed work. He should also
inspect the quarries and approach roads to quanies and satis! himself about the quality and
availability of materials. In every case the materials must comply with the relevant ,p""ifi.utionr.
complaints at future date that the availability of materials at quirries has been misjudged cannot
be entertained.
The offer of tender shall be inclusive of cost of construction and maintenance of island, ferry
service, fair-weather road, service road, Foot Bridge, pylon base, winch stand and denick etc. as
required for the work.
It must be definitely understood that the Government does not accept any responsibility for the
corectness and completeness ofthe borings shown in Cross Section.
The.tenderer may at his option quote reasonable for each item of work carefully so that rate for
one item should not be unworkable low and others too high for others.
Additional performance Security: If rhe bid of the suciessful bidder is seriousJy unbalanced in
relation to the Engineer's estimate of the cost of work to be performed under t"he contract, th;
officer inviting the bid may require the bidder to produce detailed price analysis ro. uny o. uli
items ofthe bill ofquantities which are quoted l0% below the estimated rates to demonstrate the
internal consistency of those prices with the construction methods and schedure proposed. After
evaluation of the price analysis, the officer inviting the bid may require that the amount of the
performance security set forth be increased at the expense ofihe successful bidder to a level
sufficient to protect the B.D.o, Rajkanika against financial loss in the event of defRajkanik; ;f
the successful bidder under the contract. If the contractor fails to do these items oi work, the
amount so furnished as additional performance security wi be forfeited in addition to the ;ther
penal clauses, ifany, to be imposed.
(i) Additional performance security, is the totar amount less quoted than the estimated cost.

(ii) The additional performance securiry as per clause 27(i) sha be fumished by the bidder
before execution ofthe agreement in the form ofNSC/KVp/porD/TDR/srDR from nationalize
Bank pledged in favour of B.D.o, Rajkanika which wilr be over and above the performance
security.

The tender containing extraneous conditions not covered by the tender notice are liable for
rejection and quotations should be strictly in accordance with the tender ca notice. any chanje
in the wording will not be accepted.
Letters etc. found in the tender box regarding raising or rowering the rates or dealing with anypoint in connection with the tender wilr not be considered except ti-e case related to craJse no.22.
Schedule ofquantities are accompanied in the DTCN (price Bid). It shalr be definitely understood
that the Government does not accept any responsibirity for the correctness or completeness ofthis
schedule and that this schedule is liabre for arternation or omissions, deductions set fofth in theconditions of the contract and such omissions, deductions, additions or artemations et forth sharl
no way invalidate the contract and no extra monetary compensation, will be entertained.
The authority reserves the right to reject any or alr the ienders received without assigning any
reasons there-of what-so-ever.
The earnest money win be retained and dealt with as per the tems and conditions of the o.p.w.D.
code.

31.
T:i:1i:"::,*il', yI:-:bld has been,accepred, will be notified of the award by the Engineer_

:j"i::T,::l:: ,;"::o,1liTn o,f thelalidiry period by.cabte, teiex or facsimile .onril"Jlvregistered letter. This reter (hereinafter and in the .onoitionr'oi cont;';;ii; ;;':,#; "Jf
Acceptance") will state the sum that the Engineer-in-charge win pay the contractor as
by the contract (Herein after and in the contract called the iContract price,,.).

26.

27.

28.

29.

30.

8i
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The notification ofaward will constitute the formation ofthe contract, subject only to the
fumishing of a perfomance security (initial Security Deposit) in fom of Deposit receipt oI
Schedule Bank/ Kissan vikash Patra./Post office Saving Bank Account/ National Savings
certificate ,iPostal rimes Deposit account duly pledge in iavour of the BDo Rajkanika and in
now other form which including the amount already deposited as bids security (eamest money)
shall be 2% of the value of the tendered amount (excluding l% deposited toward hiring of
equipment /machinery from outside the state if any ) and sign the agreement in the prescribed of
PWD form for the fulfillment ofthe contract in the office ofthe BDo Rajkanika. The security
deposit together with the earnest money & the amount withheld according to the provision of F-2
agreement shall be retained at security for the due non-fulfillment of this contact and additjonal
performance security in accordance with the provision of the agreement. The agreement will
incorporate all agreements between the officer inviting the bid/ Engineering Staff in-charge and
the successful bidder. Within fifteen days following the notification of award along with the letter
of Acceptance, the successful bidder will sign the agreement and deliver it to the Engineer-in-
charge. Following documents shall fonn part ofthe agreement.

a. The notice inviting bid, of the document including additional conditions, specifications and
drawings, if any, forming the bid as issued at the time of invitation of bid and aiceptance thereof
together with any correspondence there to and required amount ofperformance security including
additional performance security.

b. Standard PWD form F-2 with latest amendments.
Failure to enter in to the required agreement and to make the security deposit as above

shall entail forfeiture ofthe bid security (earnest money). No contract (tender) shall be finally
accepted until the required amount of initials security is deposited. The security will be refunded
after one year of completion of the work & payment of the final bill and will not carry anv
interest. As concurred by law department and finance depanment in their U.o.R. Nb.g+b
dtd.21.05.97 J.o.R. No.202 w.F.D. dtd.06.03.98 respectively the E.M.D. will be forfeited in case,
where tenderers back out from the offer before acceptance oftender by the competent authority.
That for the purpose of jurisdiction in the event of disputes if any of the iontract would be
deemed to have been entered in to within the state of orissa and it is agreed that neither pafty to
the contract will be competent to bring a suit in regard to the matter by this contract at any piace
outside the state of Orissa.
The contractor should be liable to fully indemnify the department for payment of compensation
under workman compensation Act. vlll of 1923 on any account ofthe workman employed by the
contractor and full amount ofcompensation paid will be recovered from the contractor.
Tenderers are required to abide by the fair wages clause as introduced by the Go\t. of works
department L. No. vIII-R 815225-dtd.26.02.55 and No.IIM-561628842(5) dtd. 27.09.61 as
amended from time to time.
In case ofany complaint by the labour working about the nonpayment or less payment of his
wages as per latest minimum wages Act, the BDo will have the right to investigate and if the
contractor is found to be in defRajkanikat, he may recover such amount due from the contractor
and pay such amount to the labour directly under intimation to the local labour office ofthe Govt.
The contractor shall not employ child labour. The decision ofthe B.D.o., Raikanika concemed is
final and binding on the contractor.

The contractor shall bear cost of various incidental, sundries and contingency necessitated by the
work in full within the following and similar category.
a) Rent, royalties and other charges of materials, octroi duty, all other taxes including sales rax,
ferry tolls conveyance charges and other cost on account of land building includingltemporary
building and temporary electric connection to work site as well as construction of iervice roao
and diversion road and its maintenance till completion of work site as required by the tender for
collection of materials, storage, housing of staff or other purpose ofthe work. No tendfrer will 

-Contractor e.o.o."n$Aih-,. ' '.,'.*lY
ljr'j '..,r .,:,,.' -.'

r.laikanik:r

32.

li.

35.

36.



38.

39.

37.

4t.

47.

o

however be liable to pay Govt. lor temporary occupation of land owned by Govt. at the site ofthe
work.
b) Labour camps or huts necessary to a suitable scale including conseruancy and sa'itary
arrangements therein to the satisfaction ofthe local health authorities.
c) Suitable water supply including pipe water supply whether available for the staffand labour as
well as for the work.
e) Suitable equipments and wearing apparatus for the labour engaged in risky operations
d) Fees and duties levied by the municipal, canal supply aurhority.
I Suitable fencing barriers, signal including paraffin and electric signal where necessary at workand approaches in order to protect public and employees from accidents.
g) compensation including the cost ofany suit for injury to persons or property due to neglect ofany measure of precaution also become payable due to operation of the workmen
compensation act.
h) The contractor has to arrange adequate lighting agreement for the work wherever necessary at
his own cost.
After the work is finalized all surplus materials should be removed from the work site.
Preliminary work such as vats, mixing platform etc. should be dismantled and all materials
removed from the site and premises left neat and clean, this should be inclusive ofthe rates.
No payment will be made for benchmarks, level pillars profiles and benching and leveling the
ground wherever required. The rates to be quoted should be for the finished items of ivork
inclusive ofcariage ofall materials and incidental item ofwork.
It should be understood clearly that no claim what so ever will be entertained to extra items of
works quantity of any item besides estimated amount unless written order from the ensineer-in-
charge and rate settled before the extra item of work or extra quantity of any items oi work is
taken up.
The tenderer shall have to abide by the cpwD safety code rules introduced by the Govt. of India,
Ministry of wofk housing and supply in their standing order No.44150 Dted.25. I I .57.
Bid documents consisting of plans specification the schedule of quantities and set of terms and
conditions of contract and other necessary documents can be seen in all offices issuing the
documents during office hours every day except on Sunday and public holidays till last da"te of
sale and receipt of tender papers. Interest bidders may obtain further information at the same
address. But it must be clearly understood that the tender must be received in order and accordins
to instructions.
Tenderers are required to go through each clause of pwD form F-2 carefully in addition to the
clause mentioned here in before tenderins.
All reinforced cement concrete works ihould confirm to detailed standard specifications, IRC
code and Bridge code section r, rr, IIr, IV and VII & latest design criteria for pre-stressed
concrete bridge specifically for road and bridges issued by MORT & ft, Co,,t. oftndiu.
Steel shuttering and centering shall be used which shall be lined with suitable sheeting and made
leak-proof and watertight.
The department will have the right to inspect the scaffolding, centering and shuttering made for
the work and can rej ect parlly o'fully such structures ilfound defective in their opinioi
concrete should be machine mixed, unless otherwise ordered in writing by the executive
engineer. The contractor should arrange his own concrete mixer, vibrator anJ pumps etc. for this
purpose at his own cost.
Cement shall be used by bags and weight of I bag ofcement being taken as 50 Kg.

The contractor should arrange the materials like steel, cement, paint and bitumen etc. ofapproved
quality and specification at his own cost for completion ofthe work within the time schedule. No
extension of time will be granted on the application ofthe contractor due to delay in procurement
of materials.
The contractor will be responsible for the loss or damage of any depafimental materials during
transit and in the execution ofthe work due to reasons what-so-ever and the cost of such materiaG
will be recovered from the bills at stock issue rates or market rates, whichever is higher.
If the contractor removes Go\4. materials supplied to him from the site of work ;ith a
dispose off the same dishonestly, it shall be in addition to any other liability civil or

40.

42.

44.

4).

40.

48.

49.

50.
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arising out of his contract bill liable to pay a penalty equivalent to 5 times the price of the
materials according to the stock issue rate or market rate, whichever is higher. The penalty so
imposed shall be recovered at any time from any sum that may then or at any time there after
become due to the contractor or from his security deposit or from the proceeds of the sale there-
of.
The selected contractor may take delivery of depanmental supply according to his need for the
work, issued by the B.D.O., Rajkanika concemed, subject to the availability ofthe materials. The
tenderer shali make all anangement for proper storage of materials; but no cost for raising sheds
for storage, pay of watchman etc. will be bome by the department. The department is not
responsible for considering the theft of materials at site. It is the Contractor's risk. Under any
such plea, if the tenderer stops the work, he shall have to pay the full penalty as per clause of F-2
agreement.
The deparlment will have the right to supply at any time in the interest of work any departmental
materials to be used in the work and the contractor shall use such materials without any
controversy or dispute on that account. The rate of issue of such materials will be at the stock
issue rates inclusive of storage charges or rates fixed by the department or current market rate,
whichever is higher.
All the materials which are to be supplied from store will be as per availability of stock and the
contractor will have to bear the charges of straightening, cutting, jointing, welding etc. to required
size in case of MS rods or Tor Steel/ MS angles, Ts and Joists etc. After the issue from the store,
the materials may be under the custody ofthe contractor and the contractor will be responsible for
its safety and storage. Cut pieces of steel more than I mtr in length will be retumed by the
contractor at the issuing stores, without conveyance charges.
Though departmental issue of Cement & steel has indicated, it may not be taken as binding. The
contractor must have to arrange by themselves, cement, steel bitumen & every sorts of materials
from approved rnanufacturer and get it tested in the depaftmental laboratory and get it approved
by the Department before use. No extension of time or escalation of price on such account shall
be enteftained in future. The cost of cement, bitumen and steel shall be reimbursed only after
production of relevant documents in suppoft of purchase of required grades from the authorized
and approved suppliers.
TOR rods plates and structural members will be supplied in quantity, length and size in the stock.
For payment of Reinforcement, the steel including plates etc. shall be measured in length of
different diameter, size and specification as actually used (including hooks and cranks) in the
work correct to an inch or cm. And their weight calculated as per sectionai weight prescribed by
the Indian Standard specification or as directed by the Engineer-in-charge (Wastage of bars and
unnecessary lapping will not be considered for measurement and payment).
The tentative alignment of the proposed bridge has been shown in the enclosed drawing.
However, the department has got the rights to shift the actual bridge position within a reasonable
range in U/S and D/S.
The contractor should at his own cost arrange necessary tools and plants required for the efficient
execution ofwork and the rates quoted should be inclusive ofthe running charges of each plant
and cost ofconveyance.
After completion ofthe work, the contractor shall anange at his own cost, all requisite equipment
for testing one unplugged well and specified span free of cost as directed by the Engineer-in-
charge and bear the entire cost ofthe test.
Measurement of earthwork in road and canal embankment will be done by section measurement
after the earth is consolidated including rolling with hand or power roller and sheep foot roller at
optimum moisture content and no exfa payment will be made for jungle clearance for taking
earth from the borrow area. Earthwork from cutting will be economically utilized in filling.
The stock of(building road and irrigation structures) metal and gravel will be measured in boxes
of I.5 rr X 1.5 m X 0.5 m which will be taken as 1.5 m X 1.5 m X 0.44 m: I Cum. The soling
stone will be measured in the suitable stacks with deduction for voids @ 1/6'r'of the volume oi
more depending upon the looseness of stacking, which would bi determined on actual

52.

53.

55.

56.

51.

58.

59.

60.
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63.

64.
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The rnachineries, if available with the department, may be supplied on hire as per charges noted
in the enclosed statement, subject to the condition that the coniractor will execute in advance an
agreement with the Engineer-in-charge.
In the event of any delay in the supply of the department road roller for unavoidable reasons, no
extension time will be granted to the contractor under any cjrcumstance.
The tenderer should fumish aiong with their tenders, a lisr of works, which are at present in their
hand in the prescribed proforma enclosed herewith.
Sinking of wells shall be measured from the bottom of well cap up to bottom of cutting edge or
l5 cm above Iow water level, whichever is less.
All method of sinking including pneumatic sinking by employment of divers and other equipment
shall be included in the rate. Removal oftrees, logs oftrees, or isolated boulders and deiittlne of
sand or eafih from existing wel), rectification of tilt and shift, if any, etc. shalj also be incltided
within the rate of sinking.
The depth of foundation indicated on the drawing are provisional, but these may be altered, if
necessary, in rhe Iight ofthe nature of strata indicated by boring, which must be taken in advance
ofactual execution of foundation.
when resort has to be made for sinking the wells by air lock and vacuum chamber method, rates
there ofshall be pre-decided by the authority accepting the tender.
construction of cofferdam or island or the work of open excavation or dressing or labour for
laying well curbs shall be included in the rate ofwell sinkins.
For concreting the bottom plugs of the well under the meihod of providing concrete should be
either_with tremie or any other approved method as well be directed by the Engineer-in-charge,
with 10% extra cement to be used for under water concreting without any &tra cost to iire
department.
No claim wi'll be entertained in respect of difficulties during sand blowing met with during
sinking of wells.
Nopaft ofthe bearing for the superstructure shall be allowed to rest on the noses ofthe piers.
ToR steel mesh reinforcement shall be provided in the concrete ofthe Girders on the iaps ofthe
piers/ abutments immediately in contact with the bearing to ensure proper distribution of heavy
load.
Lugs & Grooves shall be provided in the bearings to prevent them from skewing and getting out
ofalignment.
lnspection by the Director General of Supplies and Disposals of the bearing during manufacture
and X-Ray or Gamma-Ray examination of casting's thickness more than g;' and 6ad testing of
bearing, if consldered necessary, shall have to be carried out at the contractor's cost. The s;me
procedure for testing may have to be followed for ribbed bearing manufactured by widening.

specimen was {Rajkanikaty and that the resurt ofthese specimen rlid not give a correit
ofthe actual quality ofconcrete.

66.

67.

68.

69.

70.

7t.
72.

73.

75. a) It should be clearly understood that thejoints ofbars are to be provide with lapping, welds or
bolts nuts as well be directed by the Engineer-in_charge.

b) Concrete test specimens 150mm X l50mm X l50mm in size (whether or plain or reinforced
concrete) fbr the testing shall be taken for each structural member by representative of the
contractor in the presence of responsible officer of the rank not lower than that of an Assistant
Engineer. The Contractor shall bear the cost so involved in testing. The test specimen in cube
should be carried out in the deparlmental conhol. Test should be carried out in accordance with
the stipulations in bridge code section- IIL
c) Test specimen shall be formed carefully in accordance with the standard method of taking
test specimen and no plea shall be enter"tained later on the grounds that the casting of the rest

Contractor

ii:rt;lni1r:.
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76.
77.

9

d) Plain concrete and reinforced concrete specimens wiI be tested in govt. research raboratory atBhubaneswar or Zonar raboratorv at curtack. cost ortesting oi;lr sf;;;r;;;;".pr;;iii;i
borne by the contractor.
e) The construction of well standing by injecting cement or grout ln coarse aggregate placed inposition shall not be permitted.
The thickness ofcement concrete in top plugging.should be as per departmental drawing.In well sinking the maximum torerance permissibre in tilt is l:g0 and the shift is r50 mm to thenormal direction. where it is not possibie to work these torerance,. the contractor .hurL ;u*y ;;tsuitable remediar measures as may be directed by the Engineer-in-charge to overcome the adverseeffects ofthe rirts and shifts without any extra cost to thtdepartment and without any damages tothe well Any additionar work, necessary consequent upon the excess tilt and shift, sha, becarried out by the contractor, at no extra cost to the department.
concrete of strength below of the required strength (as determineo by actual tests) sball not beaccepted.
Ifthe well is beyond rectification,. the we shal be rejected. The we| has to be abandoned andanother well to be sunk at a suitable location at the cosi ofthe contractor. l he tilt and shift ofthewell including compensation is to be abided as per the clauses of MORT & H for roads &Bridges.
No claim for carriage ofwater, what-so_ever, will be entertained.
T.e contractor shalr employ r or more engineering Graduate or diproma horders as apprentice athis cost, if the work as shown in the terider o..".a, nr. i, ib, uuor- The apprentices wi, beselected by the Superintending Engineer. The period or #ptoy-ent wilr commence within rmonth after the date of work order and wouid last till the dut. *h"n g0% of the work iscompleted. The fair wage to be paid to the apprentices should not be less than emorument ofpersonnel ofequivalent quaiification employed under govt. The no ofapprenti"", t;;. ";;l;;;should be.fixed by the Superintending Engineer in thJmanner so that the total expenditure doesnot exceed l0% ofthe tender cost ofthe work
Special class contractor sha' emproy under,him l graduate engrneer and 2 diproma holdersbelonging to the state oforissa. Likewise, a-crass coritracto, .nurf".ptoy unaer n'im I Gr;;;;i;engineer or 2 diploma horders belonging to state of orissa. The contractor shalr pay to theengineering^personner monthiy emoruments, which shail not be ress than the emorum'eni, of;h;
lgr.ro:.1"] of equivalent qualificarion emproyed under the srare go't. of orissa. rrr. 

"ngi"."r-i"-Chief (Civil), Orissa may however assist the contractor with namis of such unemploy;-C.;;;;;;
engineers and Diploma Holders, if such help is sought ro," uy tn.-.ontru.tor. 'fhe names of suchEngineering personnel appoinred by the ContractorJ should ie intimated a ,n" *"d1. l."i"i"gauthority along with the tender as to,who wourd be supervising the work. Each bi oithe specia]class or 'A' class contracror shal be accompanied by an .ripioyn..n, Rolr of rhe Engineerinepebonner togelher wirh a cenificare of rhe craduare Lngin."i oiDipron." H"ia.. ," .?ir"r.iby the contractor to the effect that rhe_ work-exec*"a 

"r i.t irr" uliil, ffi ,;;#ilfifi:(vide works Deparrment No. codes M-22l9r-r 5:s+ datia stsll. rh. required cerlificate is tobe furnished in the proforma contained in u ,.purut" rt."i uij. i"f,"arl" _ g.

It is the responsibirity of the contractor to procure and store exprosive required for blasting
:l-:j1li"J:, ?"pinTenr may.render necessary possible help for procurrng rrcense.
\-''nssa u.dge a( L onsrruction corporation Ltd. wiri be alrowed price preference up to 3olo overthe lowest quotation or tender as riid down in works and rrun.pirt Depaftrnent Resorution No-285 date-17.04 1974. The orissa Consrruction corporation wi te a owed u p.i", pr.i"r.n." iothe extent of up to 3% over the lowest tender amount (where iheir tender'is noi th. ;;;oprovided they express wi ingness to execute the work after reduction ofrates by negotiation.

78.

79.

80.

8t.

82.

83.

84.

85 Amendment of existing crauses: - By admission of a tender for the work, a tenderer wi, bedeemed to have satisfied himself by aciual inspection ofihe site ana to.atity or tn.-*o.r.,'uoou,the quality and availability of the required quantity of material including the wheuJ .1.. ,."terr.oto above, medicar aid, Iabour and food stuffetc., and that rates quoted by him in the tender wi, beadequate to comprete the work accordin_g to tt. sp"cincaiions'artachei ,h";" ,; ";;;;;;il had 

-conuu.rrll.n 
in to account all conditions and difrculties tfr"t ,"/ t. .n.oun,.r.j jrrini i,, ,r"i',&*".

BIFcP &fisffodHbtticer
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86.

87.

88.

89.

90.

l0
to have quoted rates incruding rabour and. materiars with taxes, octroi, other duties, Iead, rifts,loading and unloading' freight for.alr materiars and att otl.r"r cnuiie, necessary tbr the completionof the work' to the entire satisfaction of the Engineer-in-charje'or the work and his authorizedsubordinates' After acceptance of the contract rate Governmeniwill not pay uny 

"*oo.#g., roiany reason ln case the contractor craims rater on to have misjudged ur- r"ga.d u*iru'iTity oimaterials, labour and other factors.
The prevailing percentage of I.T. Department ofthe goss amount of the bill towards income taxwill be deducted from the contractor's bill.

ll^ytt:_* 1"" 
of vAT on the gross amount of the bill wiI be deducted from the contracror,s bi ,where Agreement Value is one lakh and above.

T:.:_"::1"1r lt lCyirld 1o rcr royalty to Govt. as fixed from time of rime and produce suchoocuments rn support of their payment to the concerned Executive Engineer wiih ,h;;; Ir,failing which the amount towards royarties of different materiars as utirized by them in the workwill be recovered from their bills and deposited in the revenue ofconcerned department.
Under no circumstances interest is chargeabre for the dues or additionar aue, ir uni'fayuut" ro,the work.
under section l2 0f contractors labour (Reguration and Abolition) Act. I g70 the contractof whoundertakes execution of work through la-bour should p,oauce' vA;a li"."r. il;;;;n;i;;authorities of labour Department.
Sample of all material - The
procurement ror the work ., *,',",;;*:'Jlil;:J'I,'#i,;""1d,J,.fr?Tl':^i":,J".r...TJ;
Executive hngineer.
Trial Boring - The foundation lever 

.as 
indicated in the body of the departmental drawing ispu-rely.tentative and for the general guidance only. The oeparti'rent nas no responsibirity for thesuitability of actual strata at the foundation revel. The contractorhas to conduct his own boringbefore. starting. the work and get the samples testea at nis own 

"or,,o 
ur""nuin the S.B.C. andcredibility of the strata at founding rever while quoting his .ut., fo. t.nd", tn" 

"ont*.tor'rnutltake in to account of the above aspects.
Any defects, shrinkage or other fRajkanikats which may be noticed within 36 (Thirty six)months from the completion of the work arising out oi dafa"tru" or rmproper tnateriars orworkmanship timing are upon the direction of the-Engineer-in-charge to be amended and madegood by the contractor at his own cost unless the Englneer ror reasons to be recorded in writingshall be decided that they ought to be paid for and in.ur. otJ"fRultunii;iiil;;;;;;
recover from the contractor the cost of making good the works. The contractor rs also required tomaintain the road for three years from the date-o}, u"."rrfui .o.pi.tion ofthe work.

9t.

i) Maxirnum permissible shift is 150 mm.ii) Maximum permissible tilt is l:g0.

Contractor

92.

93.

94' From the commencement of the works to the completion ol the same, they are to be under thecontractors charge. The contractor is to be held reiponsibre-to n ut. gooa iri-inju.L.,lr.ug",
and repairs occasioned or rendered necessary to the same uy fire o. otnJr."rr", 

"ia'in.yL"ra,n.Gor4 of harmless for any claims for injuries to person o. rtrr.tr.ul damage to pr;iJ;t;ui;"n,"gIrom any neglect, defRajkanikat, want of proper care or mtsconduct on the part of the contractoror any on€ 
-in 

his employment during the execution of the work. ei." "" "i"i. ,l"rr u"entertained for loss due to. earthquake, flood, cyclone, epidemic, riot or any other calamuywhether naturar or incidentar damages so .uur"a *it truu" to u. made good by the contracror arhis own cost.
95. Gradation of ingredients: Thq 

1o1se. 
a1! fi1e aggregate shall meer the grade requirement as perthe Iatest provision ofrelevant l.S. Code/ LR.C. 

"6iV"fr4On 
rAU specifications.96. Tilts and shifts

Rajkanika
Bloc l r,cr



II
97. Payment for variation tn o.t"" 

:_(U,g:^W-orks Department Memorandum No_12073 /W Dt.t 
i; I ?if ; I i,r-t^t.?1. 

z z oo. r se I *a N 
"-zzzsi 

i ; r.1-;.i;:; ;;;' ""

;;;''""#i;'ft ;;;::'il?';l':il.TJ!::"n::ni:: consideration and that

[: :f :l J [t :T *ili 
r,., u.. 

" 
., 

"rio' 
;ffi ili;,;:Ti],$ilfl jnl".ftl: 

# t jJ..$ :U;

Vm=0.75xpmxRx(i_io)

100 io

Vm = Increase or decrease in the cost of
change in the price ofthe materiais.

under consideration due to

R = the value ofwork done in Rupees durl
io =The average Wholesale price Index (all
opened (as published in R.B.I. bulletin
i = The Average Wholesale prise

"l*#,'*-i!jt:':lTr:iiI*ltrffi*l****#{r,l"ix;,""##

llg#**ru***ril:tl*****

consideration.

the quaner in which rhe render u as

) for the quarter under consideration.
ofthis clause.

Pm = Percentage of materials component
(a) (ii)-Where original contract periqfl i
cement and bitumen are to be paid
prior approval of Government wl
approval of the E.l.C. /Chief Enpr
Recovery in case of decrease
rmmediately.

above, Increase/ decrease of cost of steel,'lts ln case of increase are to be made with
f?n is, more than Rs. 50,000/_ and with prior
may be) when rhe claim is up to Rs. SO,ObO/_.
concerned B.D.O., Bari from the conractor,

by steel authority of India Limited (SAIL)
factory price of three manufacture of cement inside the state.

The cost shall be

l Steel ............
2. Cement .,.......
3. Bitumen ...

Av

(a) (iii)-Where original
Ra

of contract is six months and below one year: Increase/ decrease of

fixed by Indian Oil Corporation Limited (IOCL)

cost ofsteel, cement and bitumen are ro f," ",,, , "-^^.,-*;;:,:-' -* 
j/e4r: rrturEase/ oecrease ol

marle w*h nr;^r o^^-^,.^r ^! ^ 
are to be paid / recovered. payments in case of increase are to je

;lj: ;::"::::."ilj"Ji' :t g:::yent when,n.,","i 
"j"*i' ililfi:] ffi;): :::1,i'

ffi ;lli:;:::,:'i:,3,11,i?::l:.ry:""'1u.,n".u,"';;l*ff 'f i':?Y#Y;f :'ii50,000i- subject to fulfillment ottt. 
"oridition, 

,"";,;;;;;;;
(i) The cost shajlbe determined as follows:

Contractor

I
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Steel... Rate as fixed by steel aurhonty of India Limited (SAIL)
Cement...

Bitumen...

may be spch
di fference in
quarter under
opened as per the fo

VI= 0.75x pI x R x

I00
VI: Increase
consideration
R: the value
lo: the
consideration

Average factory price of three

Rate as fixed by Indian Oil

an amount
between

ofcement inside the state.

(roc)

3

t2

(i,
rur.lrlrur.u.^nu;t-ro-tIi.-oiiuot=.#ffi #rnose materials from the calculated amount of
ll]] .9"T*:,:l hr. ,o,uUri, ,r,* vouchers sl

f.arf lork wirtrin Z8 dals before urilization of(iv) Differentiat cost wlri-ie'ariowea onry
extended period even through it might have tuc auowed only after successful
programme. Stipulation contained
oecrease shall be made by conce

$.,However the differential cost of suchnlKe percentage amount in the tender forcost.

.TlJ*."il 
an aurhorized deater for rhe

conractor, immediately.

prescribed by Govemment
Pays in respect of labour
wages then he shall be enti

(.b) Similarly. if during the
oecrease as a result of in

ginal agreement period, but not tbr thevi) Differential cosr will
work as per the approved work

ctause 3l (f)Recovery in case of
opment Officer, Bari from the

:qurva]enl to the 75o/o plus or minus
::r.:: T. rabour which is operating for thefor the quarter in which the tender was

for labour prevailed during the quarter under

:l'JidT ;'H:,"'l;::-**;'i,?,n". quaner under

y"*Tff *iF *:, s m ru.'i,ii Tj#:r,1..: 
",

r-the
consideration.

Dt-

c).Similarly
r_uDrtcants (
lnc,reases or
lndta and rl
or decreased
then he shall
s.uch an amo
tne price of
operated for
Detow: -

ftF'*l***Nit***
*1.:';;lil+F+:*f::d:,,'$;fi,'gifiqf$ffi

KI=

Contractor

u. /) x R x (D2 - Dr)
x ---------_______

Dr I
s,,"cP8,,m.$0ffi,,.
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KI : Increase or decrease in the cost of work durine the quarter under consideration
due to changes in the price ofP. O. L.
R: the value of work done in Rupees during the quarter consideration.
Dl: Average Price per liter of diesel oil which was fixed the Govemment of India
during the quarler in which the tender was opened.
D2: Average Price per liter of diesel oil which is

consideration.
during the quarter under

K2: Percentage of P. O. L. component as per sub-c

d) The following shall be the percentage of mat and P. O. L. component

for reimbursement/ refund on variation in price o and P. O. L. as per

sub- classes (a), (b) and (c) ofthis Clause.

(* Where brick is

e) Vide Works
refund on variatio
will be gov
clauses (a-i), (b)

is one year and

for the remain

45%

15%

45%

10%

35%

it should be 20% instead of30%)

o-21369 dated-22.09.9l. the reimbursement i
erials, (except steel, cement and bitumen which
3 1(a-ii) &(a-iii), labour and P.O. L. as per sub-

3l shall be applicable in the following manner.

of work where the stipulated period of completion
on account of price variations would be admissib.le only

after excluding the first one-year p".ioa tftr"oi.

BEoRfuftfu+

Departmental supply of
materials

Category of works

b)Earthwork, Canal work,
Embankment work etc.

(R&B) Work

c) Building works

Contractor

Rajkanika
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98.

term of the relevant
od of completion

one year and
on the ground that the
r and in the result the

year or more, escalation is
year periodng the first one

ts are
able t

cre necessary ro stror.r'ln-ai'iiE
I 
e..119 

-s 
h a,t I allow inspecrion-o^r rne

[9,"(3]*l#{Jlff*ti""f nl
iid^[,I9l!9]r at ir,Jieqil.st or;,"]fl l..T:1F.;q i!; E;;i'#";l

:.:::ll 9l: r i m e^o F h i J B-ecom
I "9^'-19! "r r,.i-l n iJ.ilrFt o,, u.e contractor sha tt ,,,TiiY" -'rr/ ^tr^-^-: 

-_. ":'"" nllllln a
Tu,l.J1f *ue", oriuuoli Xij, o. oF any atterari"n'in ii-.I"o.iiJ,jiir.f;

(;'*;F,X,il?-,':: 
-rhe_reo 

I ro th" e"gi 
"&.;

B.D.O

99.

100.

*fiffg*** ,m

l0l. The tenderer shouft

,,:,g1"1ffi $il1-h*ffi un**'"1*l*rui![i,-r'i]r;:$r""f*
r03 fra'iilt*':i;ill,,'1""$*:."i,{,$',jji$!.9ff:qotection ror execution shan be done

,04f.Iifii::rdii"iil'":X'"flili::i:i!:t;Jf;f ;'l;,."Ti,t"Tf H,;,o".1,;?,,0.1:,3:

05lta*ryl"Ttg:##i*'iH*:,fi 'ftri*1f{'qtdir'*tii"tr{*iqfl ,F.?,s;
il""J'?['8';lB:dlT:1f' :I'" be subret with<

, 06 +rj:*i:iar mm"i'1ip-fui'"l" h:#:t: t! i,J'iT::'%i#il' :x'n:I'11;

to7 lig:'::,:l:ljn"'ii;i;: o:'.':"''i, Jil:,i,"'Jfiri""ll,.lll.i,:l,r"q4enr . deposir wirh rneI07. [Hi'[lf[Jjt""iit"11.':"""1:iiliql",liin'l"olX.fo.n or'pavment deoosit wirh 15q

conrracror t:y naturd.rrr,,i,;i*rli"ljljtJ,rTlt ii li!,:j:{lrl:?l&, 
","
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own cost. The Deparlment will not be any way responsible for the same and will not
pay any cost towarils the repair done by the coniract6r.

108. The rates quoted by the contractor shall cover the latest approved rates of labours,
materials, P.O.L. aid Rot alties. Arrangement of borrow 'areas: land. approach
road to the bridge site eic. are the resp-onsibility ofrhe contractor.

109. The rate for each work of concrete items wherever dewatering is imperatively
necessary the term dewatering shall mean the execution or operi'tion of the items
due to standing water as wellas due to percolation of water. the quoted rates will
De lncluslve or Inls.

110. The materials, borrow areas and hutments at site should be arranged by the
contractor at his own cost. No future comolaint on this accourit sha'll be
entenained.

1 1 l. The contractor shall make requisition of claim book from the date of commencement of
the work from the Depanment and shall maintain in proper P.W.D. form with pap.es
serially numbered in order to record items of woiks are not covered by his
contract and claimable as extra. Claims shall be entered regularly in this book
under the dated sisnature of the contractor or his dulv authorized asenti at the end of
each month. A dertificate should be furnished- alons with ihe claim to the
effect that he has no other claim beyond this claidt uD-to-dare. lf in anv
month there are no claims to record, a certificate to ihat eflect should b'e
furnished by the contractor in the claim book. Each claim must be defined and should be
given as for as possible regardins the quantities as well as the total amount claimed.
The claim book hust be submined by th'e contractor resularlv bv lOth and l6th davs of
each month for orders of the Engin-eer-in-Charge or C-ompetent authoritv. Claiml not
made in this manner or the claim-book not main-tained froin the commencement of the
work, are liable to be summarily reiected. The claim book is the propefiv of the Block
and shall be surendered bi the coniractor to the Ensineei-in-charse dfteicomolerion of
the work or before recessi6n of the contract by the Depanment w'hichever is 6arlier for
record.

112. Number of tests as specified in I.R.C./ MORT&H / I.S.l specification required for the
construction 6f roacls/ bridges / buildines or any othei structural w6rks will be
conducted in any Covr. Telt House i D;epartmeiral laborarories/reputed material
testjng. laboratory.as to be decided.by rh'e Engineer- in-c harge. Testing charges
including expenditure for collection / transponation of samples /specimens
etc. \rill be borne by the conlractor. fhe collection of samples and- testing are to be
conducted lor both prior ro execution and durins execution is mav be direited bv rhe
Engineer-in charge'and on both the accounts- the cost shall'be bome by the
contractor.

I13. Besides, the firm / contractor shall install full-fledeed field laboratorv at work site for
conducting required tests as per IRC / MoRT & H /-lSl requirements dt his own cosr lor
providing sufficient opponunity for checking from tinie. to. time.. An Engineering
personnel ot tne execultng agency shoutd be present at work stle at the ttme ot visit 01
high leiel inspecting officeri in fhe rank of Superintending Engineer and above. After
complelion of the road in all respects the road fumirure's should be affixed br the
executing agency indicating locatioirs like school, hospital, No-hom etc.

ll4. Even qualified criteria are met, the bidders can be disqualified for the followrne
reasons, ifenquired by the Department
(a) Making a false statement or declaration.

I 15.

(b) Past record ofpoor performance.
(c) Past record ofabandoning the work half way/ recession ofcontract.
(d) Pat record of in-ordinate delay in completion ofthe work.
(e) Past history of litigation.
The information furnished must be sufficient to show that the applicant is capable in
all respects to successfully complete the envisaged work.

116. In case the lst lowest tenderer or even the next lowest tenderers withdraw in series one
by one, thereby facilitating a particular tender for award, then they shall be penalized
with adequate disincentives with forfeiture of EMD unless adequate iustification for such
back out is furnished. Appropriate action for black listing the tenderers shall also Se taken
apart lrom disincentivising the tenderer. 

^nu7. ADDENDUMTOTHECONDTTTONOFF2CONTRACT 
\^^Contractor e.o.o..Rfi{afira
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Clause-2(a) of F2 Contract:-TIME CONTROL:-

2. 1 . Progress of work and Re-scheduling programme.

2.I .l The Block Development Officer, Rajkanika shall issue the letter of acceptance

to the successful contractor. The issue ofthe letter of acceptance shall be treated

as closure ofthe Bid process and commencement ofthe contract.

2.1.2. Within 15 days of issue of the letter of acceptance, the contractor shall
submit to the Engineer-in-Charge/ BDO for approval a Programme commensurate
to Clause no.2.1.3 showins the seneral methods. arransements, and timine for all
the activities in the Works-along-with monthly cash floiv forecast.

2.1.3. To ensure good progress during the execution of the work the contractors shall be
bound in all caJes iri whicir the tiiiie allowed for anv work exceeds one month to
comolete. l/4th of the whole of the work before 1/4'r' of ihe whole time allowed under the
contiact 6as elaosed- 1/4'h of the whole of the work before 1/2 of the whole time
allowed under the contract has elaosed- 3/4'" of the whole of the work before
3/4'n of the whole time allowed under the contract has elapsed.

2.1.4. lf at anv time it should aDoear to the E nsineer- in-Charee that the actual
prop.ress of [he work does noi conforrn to t h-e programme i-o which consent
has-been eiven the Contractor shall produce, at the iequest of the Engineer-in-
Charge. a-revised propramme showine the modifications to such pr6s.ramme
nece5sary to ensur6 cdmpletion of the-works within the time for cbm-pletion.
If the cdntractor does nbt submit an updated Prosramme within this peiiod. the
Eneineer- in-Charee mav \\ ithhold the amodnt of lob ofthe conlracl value from the next
pay-ment certificatE and 

-coqtinue to withhold this amount until the next payment after the
ilaie on which the overdue Programme has been submitted.

2. l 5. An update of the Programme shall be a programme showing the actual
Drop.ress achieved on each acr'ivitv and the effect 6f ttre proe.ress achieved on the
timing of the rernaining work including any changes'to -the sequence of the
acllvllles,

2.1.6 The Ensineer-in-Charse's approval of the Prosramme shall not alter the
Contractor's o6-ligations. Thetontia'ctor may revise th-e Programme and submit it
to the Engineer-in-Charge a5ain at any time. A revised Programme is to show
the effect of Variations and ComDensation Events

2.2 Extension of the Completion Date,

The time allowed for execution of the works as snecified in the Contract data
be the essence of the Contract. The execution ofrthe works shall commence
the 5th day or such time period as mentioned in letler of Award^after the date
be th

.2.1
hall
lom

2.2.
shal
frorlrom the 5th day or Such trme pertod aS mentioned in Ieuer of Award^after the date
on which the BDO iSsues '"r.rinen.grders to.commence^ the work or lrom the dateof handins or er of the site u hicher er is later. lf the Contractor commits
defRaikanikat in commencins the execution of the work as aforesaid-
Goveinment shall without ore'iudice to anv other risht or remedv available iri

of handing over of the site whichever is later. lf the Contractor commits
defRaikanikat in commencins the execution of the work as aforesaid-
Coveinment shall without preJudice to an\ other right or remedy available in
la''\- be al libeny to forleit the'eainest money-& perfordrance guararitee / Securit)
oeDosll aDsol uretv-

2.2.2 As soon as possible after the Agreement is executed the Contractor shall submit
the Time & Progr6ss Chart for each riilestone and get it approved by the Department.
lhe Chart shalT be prepared in direct relalion t6 rhe iiine stated in the Conrracr
docurnents for completion-of items ofthe works. ll shall indicate the forecast of the dates
of commencement and completion of various trades of sections of the work and may be
amended as necessary by agreement between the B.D.O.. Raikanika and the Contractor
''rithin the limitationi of tirie imposed in the contract docunients, and furthel toSnsure
good progress during the execution of the work. the contractor shall in all cS[es in

tKcontractor B.D.o..Rai$$f,
ii.i,i., :I , e:': di a,l,

liatkanrk;

tll
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ll

which the time allowed for anv work. exceeds one month (save for soecial iobs
for. which a.separate program-me has been agreed upon) complete the w6rk as"per
mrlestone srven ln contract data.

2.2.3. In"ur" of delay occurred due to any of the reasons mentioned below, the
Contractor shall immediately give notice tl.rereof in writing to the BDO but shall
nevertheless use constantlv hii best endeavors to prevent or make eood the delar
and shall do all that may 6e reasonably required tb the sarislactionif the BDO ti>
oroceed with the works--

i) Force majeure, or

ii) Abnormally bad weather, or

iii) Serious loss or damage by fire, or
iv) Civil cognition, local commotion of workmen, strike or lockout
affecting any of the trades employed on the work, or.
v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge
in executing work not forming part of the Contract.
vi) In case a Variation is issued which makes it impossible for Completion to be
achieved by the lntended Completion Date without the Contractor taking steps
to accelerate the remaining work and which would cause the Contractor to incur
additional cost- or

Any other cause, which, in the absolute discretion of the authoriry
mentioned, in Contract data is beyond the Contractors control.

2.2.4. Request for reschedule and extension of time, to be eligible for consideration,
shall be made by the Contractor in writing within fourteen days ofthe happening of
the event causing delay. The Contractor may also, if practicable, indicate in such a
request the period for which extension is desired.

2.2.5. In any such case a fair and reasonable extension of time for completion of
work may be given. Such extension shall be communicated to the Contractor by the
B.D.O in writing, within 3 months of the date of receipt of such request. Non-
application by the contractor for extension of time shall not be bar for giving a fair
and reasonable extension by the B.D.O., Rajkanika and this shall be binding on the
contractor.

2.3. Compensation for Delay.

2.3.1. If the contractor fails to maintain the required progress in terms of clause 2 or to
complete the work and clear the site on or before the contract or extended date of
completion, he shall, without prejudice to any other right or remedy available under
the law to the Government on account of such breach, pay as agreed compensation
the amount calculated at the rates stipulated below as the Superintending
Engineer (whose decision in writing shall be final and binding) may decide on the
amount oftendered value of the work for every completed day / month (as applicable)
that the progress remains below that specified in Clause 2 or that the work remains
incomplete.

This will also apply to items or group of items for which a separate period of
completion has been specified. Compensation @ l-5% per month of for delay of
work, delay to be completed on per Day basis. Provided always that the tot amounl
of compensation for delay to be paid under this condition shall not exceed 1Q of the

B.D.O.l ika

Block &velo
Rajkanika

Contractor

0lltr,vr
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Tendered Value of work or to the Tendered Value of the item or group of items of
work for which a separate period of completion is originally given.

The amount of compensation may be adjusted or set-off against any sum payable to
the Contractor under this or any other contract with the Governrnent- In
case, the contractor does not achieve a particular milestone mentioned in
contract data, or the rescheduled milestone(s) in terms of Clause 2.5, the amount
shown against that milestone shall be withheld, to be adjusted against the
compensation
levied at the final grant of extension of time. Withholding of this amount on
failure to achieve a milestone shall be automatic without any notice to the
contractor. F{owever, if the contractor catches up with the progress of work
on the subsequent milestone(s), the withheld amount shall be released. In
case the contractor fails to make up for the delay in subsequent
milestone(s), amount mentioned against each milestone missed subsequently
also shall be withheld. However no interest whatsoever shall be payable on such
withheld amount.

2.4. ManagementMeetings
2.4.1. Either the Engineer or the Contractor may require the other to attend a
management meeting. The business of management meetings shall be, to
review the plans for remaining work and to deal with matters raised in
accordance with the early warning procedure.
2.4.2. Ttre Engineer shall record the business of management meetings and is to provide
copies of his record to those attending the meeting and to the Employer. The
responsibility of the parties for actions to be taken to be decided by the Engineer either
at the management meeting or after the management meeting and stated in writing to
all who attended the meeting.

Clause-2 (b) of Item Rate F2 Agreement:- Rescission of Contract
(Amendment as per letter No.10639 dt.27.05.2005 of Works Department,
Orissa):-

To rescind the contract (of which rescission notice in writing to the contractor
under the hand of the B.D.O shall be conclusive evidence). 2oo/o of the value of
left over work will be realised from the contractor as penalty.

118. Cess @ lYo ofthe agreement cost shall be deducted from contractor bill as per circular of
Govt. of Orissa Labour and Employment Department vide letter No 3757/Dr25.04.2009.

119. ELIGIBILITY CRITERIA: To be eligible for qualification, applicants shall fumish
the followings.
a. Required E.M.D as per the clause No. 05.
b. Copy of valid Registration Cerlificate, GSTN Registration cerlificate, affidavit,
PAN card, copy of the up to date valid labour license along with the tender
documents and furnish the Original Registration certificate, GSTN Registration
certificate and Pan card, labour license for verification within 3(three) days of opening of
the tender before tendering authority as per Clause No.06.
C.DTCN duly signed by the contractor
d.Bank Draft towards cost of Tender Paper if downloaded or Money Receipt as per
Clause No l

Total: - 119 (One hundred nineteen) clauses only.

SCI{EDULE-A (CERTIFICATE OF NO RE

t/We hereby certify that I/We* amlare* related/not related (x) to any officer of PR
rank of Assistant Engineer & above and any officer of the rank of Assistant / Under

of the
and

above of the P.R Deptt, Govt. Of Odisha. I/We* am/are* aware that, if facts

BI

Ra!krnika

Contractor ffic e r
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subsequently proved to be false, mylour' aontract will be rescinded with forfeiture of E M D and

r""r.i,y i"poJi, 
".d 

l/We* shall be tlaUte to make good the loss or damage resulting from
such'cancellation.I/Wealsonotethat,non-submissionofthiscertificatewill
render my / our tender liable for rejection'

(*)Strike out which is not applicable

Signature of the Tenderer
Date: -

DEBARRING EXPELLING OF TENDERED

1. (a) Is the tenderer currently involved
ln any litigation relating to the works'

(b) If yes: give details

2. (a) Has the tenderer or anY ofits
Constituent partners been debarred /
ExPelled bY anY agencY in India
during the last 5 Years.

3. (a) Has the tenderer or anY of ils
Constituent Partners failed to
Perform on any contract work in
India during the last 5 Years.

(b) If yes: give details
Note: if any information in this schedule is found to

qualification application will be summarily be rejected'

The undersigned do herebY cenifl
attachments are true and correct'
The undersigned also herebY

Department.

Yes / No

Yes / No

Yes / No

be incorrect or concealed,

Signature

that all the statements made in the required

certifies that neither our firm M/s
nor any of its constituent partners have

(Signed by an Authorized Officer of the firm)

Title of Officer

Name of Fim:

2.

l.

@/Buildings or other project work in India nor

any contract Lwarded to"us foi such works have been rescinded during the last five

y"L, prio. to the date of this bid. 3.The undersigned hereby authorized and request (s)

lny Uank, person, firm or Corporation to furnish peltinent information as deemed

n.""r.ury and as requested by the Department to verif' this statement or

regarding my (our) competency and general reputation'
3. Th; undersigned understands and agrees that further qualifring informalion

mav be ..qu!.ted and agree to furnish any such inforrnation at the request ofthe

\h-
14<ln4

B.D.O..RalkiniKs
Block DeveloPment 0fticerContractor

Date:

Rajkanika
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BILL OF QUANTITY

Name of the work: Construction of OPD Building at PHC(N) Koilipur under Rajkanlka block

Tender Amouht:- Rs. 38,06,5401

SI
No

Item ofwork

Unit Ou ntv, Rate Amount

2 4 5

I

garth *o.k in excavation for foundation in all kinds

of soil with all leads & lifts, delifts including all

labour, T&P articles, safety measures, incidentals,

dewatering, removal of stumps & other deleterious

materials and disposal up to a lead of 50mtrs, dressing

of side & bottom as necessary for the work etc

complete as per the specification and direction of the

Engineer-in-charge.

Cum 181 .61 184.60 55JZa.Z

2

Prwiding & filling F&P with approved quality of
sand in layers not exceeding 150mm thick including

all labour charges for spreading, laying, leveling to

the proper.camber, cost of watering required for the

work. ramming including cosl. conveyance. ro)alty

and all taxes of all materials,T&P,Cess for finished

item of works as per the specification & direction of
the Engineer-in-charge.

Cum 42.74 906.60 38748.0

3

Cement concrete of proportion (l:3;6) using 4cm (3/4")

size clean hard black crusher broken granite stone metal of
approved quality from approved quarry, mixing by

concrete mixer, hoisting, lowering & lying concrete to the

required level, compacting by vibrator, watering and ouring

etc., aomplete, including cost & conveyance of all

materials with all taxes & royalties and all labour with

T&P,Cess required for the work etc., oomplete including

dewatering, if required eta, complete as per direction

Engineer-in-charge.

Cum 24.39 5049.40 123154.

4

Cement concrete M-25 grade for R.C.C work using 20mm

& down graded size hard black crusher broken granite

stone ahips of approved quality from approved quarry,

mixing by concrcte mixer, hoisting, lowering and laying

concrete & aompacting by vibmtors, watering & curing for

3 weeks including cost, conveyance, royalties & all taxes

of all materials , labour ,T&P, hire charges of all

machineries,Cess required for the work including

centering and shuttering work,dismantling the centering

and disposal of debris away from worksite etc, complete as

per specification and direction ofthe Engineer-in-charge

GROUND FLOOR
A

.- r i-FrA9*S-E$33lht. r,.,,.Contractor

Raikanika
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i)Foundation,Fooring

-;..h|.'i 
^---lr) r ntn beam

iii ) Column,Beam

l-.--;-_i--

rv) Ltntel

--=-i ^ 

-

vJstarr Lase waist slab

:-=---;_---:--
vr)Kool statl

vii)65 mm thick Chajja

Cum 7 .86 s629.60 442

Cum 8.75 5981..60 czJS

Cum 21,.L5 12779.00

Cum 3.49 9120.50 3183

Cum 1.66 10859.10 1802

Cum 18.74 9791.90 1835C

Sqm 5.39 821.50 4427

I 
iii) Column,Beam

=:_-_-i-=---
lv) Ltntel

-_-::- _-- _-
v)5tatr Case waist slab

- -.-::------- 

-

vr)Koot slab

vii)65 mm thick Chajja

o-!-,_.--_+

Cum zt.t) 14008.90 29628

Cum 3.49 9s92.10 3347(

Cum 1.66 1,1812.LQ 1960€

Cum 18.74 10416.60 19520

Sqm 6.32 891.30

5

I 
JrrarBrrelrng Denr up or colled rods. cutting. bending.

I 
cranKrng. hooking. welding or jointing rif required)

| :h: IYSD steet bars ot Fe 4 t5 grade, tying the gri s.

I 
horstrng. lowering and placing in proper position as

I 
required for R.C.C works including cost, conveyance
and all taxes of Tor steel and binding wires of l g to
20 gauge , Iabour with all T&p,Cess required for the
work etc., complete in all respect as per specification
and direction of the Engineer-in_charge. (Weight of
binding wires will not be considered for payment &
payment will be made on weight ofTor steel only)

FIRST FLOOR

Qntl

Qntl 37 .61. I sooo.oo 303136

Qntl 2s.03 | 80s3.00 202317

0ff icer
--thContractor

BbBcP
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120575

203775

257143

31531

32456

15124

21197

B.D.O

F.A. Brick masonry in cement mortar (1:6) using

Bricks of25cm x 12cm x 8cm size having a crushing

strenglh of not less than 7 5kglcm2 including splays

cutting, circular moulding, chamfering & corbelling,

watering and curing ,immersing the bricks in water

for 24 hours before use etc, complete, including cost,

conveyance of all materials and labour required for

the work with all taxes & royalties etc. with all

T&P,Cess complete in all respect as per specification

& direction of the Engineer-in-charge.

l.;For Foundation

ii)For Ground Floor Superstructure

iil)For flRST Floor Supersfucture

6mm thick cement plaster in cement mortar (1:4) with

neat cement punning to skirting including all cost,

carriage,royalty and all taxes of all

materials,labouor,T&P,Cess,hire charges of all

machineries, curing etc,complete as per direction of
Engineer in Charges.

l2mm thick cement plaster in cement mortar (1:6) cm

with neat cement punning finished smooth to inside

brick walls after raking out the joint including

watering & curing with cost and conveyance, all taxes

and royalties of all materials , labour with T&P,Cess

required for the work etc. complete in all respect as

per specification and direction of the Engineer-in-

charge.

l6mm thick cement plaster in cement mortar (l:6)
finished smooth to inside brick walls after raking out

the joint including watering & curing with cost and

conveyance, all tares and royalties of all materials ,

labour with T&P,Cess required for the work etc.

complete in all respect as per specification and

direction of the Engineer-in-charge.

Rajkanika

Contractor
Blsp|

16152



FIRST FLOOR Sqm 372.L4 209.86 78097.3

10

Finishing wall suface with Acrylic wall putty(water
based) of approved make and finishing smooth and
even surface to receive painting including watering &
curing with cost and conveyance, all taxes and
royalties of all materials , labour with T&P,Cess
required for the work etc. complete in all respect as

per specification and direction of the Engineer-in-
charse.

GROUND FLOOR Sqm 76t.48 83.59 63652.1

FIRST FLOOR Sqm 333.13 84.90 28282.7

lt

Finishing walls with water proofing Weather Coat
two coats ofapproved shade to wall surface over one
coat of cement primer ofon new work to give an even
shade including all cost,conveyance & taxes of
materials, labour,T&P,Cess etc complete in all respect
as per specification and direction of the Engineer-in-
charse

GROUND FLOOR Sqm 1"15.65 124.90 14444.61

FIRST FLOOR Sqm 156.08 1,27 .90 tvvoz.oi

t2

Distempering 2 coats to wall surface with distemper of
approved shade on new work to give an even shade
including all aost,conveyance & taxes of materials,
labour,T&P,Cess etc complete in all respect as per

specifi cation and direction of the Engineer-in-charge.

GROTIND FLOOR Sq''' 867 .47 64.97

FIRST FLOOR Sqm 478.43 66.26 31700.7i

l3

Supplying fitting & fixing vitrified tile in floors of
size 600mm x600mm of approved make conforming
to IS 13755 laid on 20mm thick cement mortar (1:4)
and filling joints with white cement of approved
quality including cost & conveyance, all taxes and
royalty of all materials, labour & T&P,Cess required
for the work etc. complete in all respect as per
specification & direction of the Engineer-in-charge.

GROUND FLOOR Sqm L4t.3s 887.L0 125391.5

FIRST FLOOR sqm 14 2.35 "o1 ( 26564.7(

-,*)z&'zaa
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t4

size 300x 300mm of approved make confirming to
I.S. 13755 laid on 20mm thick cement plaster (l:4)
and filling joints \.vith white cement including cost &
conveyance, all taxes and royalty of all materials,
labour & T&P,Cess required for the work etc.

complete in all respect as per specification &
direction of the Engineer-in-charge.

GROUND FLOOR Sqm II.)I 669.40 7704.79

FIRST FLOOR Sqm 11.51 752.L5 8657.25

l5

Supplying, fitting & fixing the ceramic tiles in wall/
dados on 12mm thick cement plaster (1:3) jointed
with neat cement slury including cost & conveyance,
all taxes and royalty of all materials, labour &
T&P,Cess required for the work etc. complete in all
respect as per specification & direction of the
Engineer-in-charge.

GROUND FLOOR Sqm 39.02 1,047 .70 40881.21

FIRST FLOOR Sqm 39.02 1,772.20 45739.2

l6

Providing, fitting & fixing of M.S squre bar Grill Gate &
collapsible gate with top & bottom rails in proper position,
making holes in walls in proper position in walls, R.C.C
structure and wood work etc. and making good to the
damages to walls or R.C.C structures including mending,
or cutting to sizes or grooves in walls and fixing with
R.C.C (l:2:4) with hard black broken granite stone chips of
l2mm to 20mm (l/2" to %") (20mm not to exceed 25%)
with cost & conveyance of all materials, labour, taxes and
royalties with all T&P,Cess etc, complete in all respect as

per specification and direction of the Engineer-in-charge.

kg 106s.00 75.00 79875.0(

17

Painting two coats with any approved enamel paint
over one coat ofRed Oxide primer on new steel work
including all cost, conveyance and taxes of all
materials, Iabour, T&P,Cess required for the work
etc, complete in all respect as per specification and

direction of the Engineer-in-charge.

Sqm L9.42 165.00 3204.30

l8

Supplying,fittting,fixing of window(Sliding Type)
made of Aluminium section 9778 as window
fiame,section No 4095,4096 and 9177 ,3994 as shutter
frame with 5 mm thick black glass as panel fitted with
rubber bidding including locking arrangement,
including all fitting ,including cost of materials, all

Sqm 20.91 3544.80

\

74121.77

BDoWH,
Block DeveloPment 0ff icer

Raikanika

Contractor
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taxes/labour,T&P etc complete as per direction of
Engineer -in- Charge

t9

Supplyingfittting,fixing of Al. door with anodised

Aluminium door'section of 9202 as vertical

member,9201 as top, 9200 as bottom and middle

member with frame section as 9221 withtapered clip

No. 4660 and the frame to be completed by means of
jointing angle no. 1855 with rubber bidding including

locking arrangement, including all fitting ,including

cost of materials. all taxes/labour,T&P etc complete

as per direction ofEngineer -in- Charge

Sqm 32.19 6396.80 2059'12.99

20

Supplying fitting & fixing stainless steel of 304 grade in

stair case hand railing using 50mm dia of 2mm thick

circular pipe with balustrade of size 32mmx32mmx2mm@

0.90mtr, C/C and stainless squre pipe bracing of size

32mmX32mmx2mm in 3 rows in smir case as per approved

design including cost,conveyance, taxes of all materials,

labour,T&P,Cess etc complete as per specification and

direction of the Engineer-in-charge.

Rmt 17 .48 3497.50 61136.30

21

Filling foundation & plinth with excavated material

including all labour,T&P and Cess complete as per

direction of Engineer -in- Charge

Cum 12't.07 121 .25 14679.74

22

Providing and fixing FRP Doors of size 2'6" x 6'6'
withPVC door frames including all fitting ,including
cost of materials, all taxes/labour.T&P etc complete

as per direction ofEngineer -in- Charge

No 6.0 3500.00 21000.00

Rs 3806539.5t

22(Twenty Two) items only Say Rs. 3806540.0(

(Rupees Thirty eight lakh Six thousand five hundred Forty) only

",4*"
Bloek DeveloPment 0f iicut

Raikanika

Contractor
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My / our quoted rate is % (both in figu
words) excess over / less than / equal to the above estimated cost.

Signature of Tenderer

NOTES!

The contractor should not write anything excepting quoting of percentage and in any case anything else regard
tender rate is mentioned, the tender is liable for re.jection.

Percentage quoted by the tenderer shall be accurately filled in words and in figures.

Strike out which is not applicable. lf the tenderer quotes the percentage without mentioning excess or less, it will
considered as excess.

Percentage should be quoted up to 2 (two) digit after the decimal point. lf the tenderer writes more than 2 di
after declmal, then,upto second digit will only be considered without rounding off.

Rate of all items are inclusive of cost, carriage, royalty, cess and all other taxes of materials.

enderer

of Corrections

of Over writings

of Interpolations

CHEGK LIST
(to be filled up by the contractor)
Contractor

2.

3.

5.

6.

Raikanika
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st.

No.

Documents Submitted Page No. lssuing
authoriO

Yes No.

1 2 3 4 5 6

Cost of tender paper

Copy of valid license

Copy of valid l.T. / Pan Card

Copy of the up to date vAT cteaEnEeiertifiEEi6
GST registration certificate

5 Required EMD in approved form

No relation Certificate

7 Affidavit of no litigation

8 Affidavit of authenticity of true document attached

Certified that all the information mention above have been attached with the tender
paper & are true and correct to the best of my Knowledge & belief.

APPROVED FOR 27(TWENTY SEYEN) PAGES ONLY

Contractor
0lltcet


