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PANCHAYAT SAMITI OFFICE,

RAJKANIKA
E-mail: ori-rajkanika@nic.in

DETAIL TENDER CALL NOTICE NO- 01/19-20
   The Block Development Ofcere Rajkanika invites sealed tenders on behalf of Governor of

Odisha from registered and eligible Contractors of the State P.W.D (R&B)/Water
Resources/Rural Works/M.I./C.P.W.D for the following work eventually to be drawn up in the

P.W.D. F-2 forms in conformity with the Detailed Tender Call Notice. 

Sl
No.

Name of the
work

Amount put to
tender 

Cost of
tender

paper  non-
refundable 

E.M.D.
1%

Time for
completi
on the
work in
months

Class of
contracto

rs

1.

Development of

Park at Kandia of

Charpada GP

under Rajkanika

block in

Kendrapada

district.

Rs.
17,10,851.00

Rs. 6000/-

Rs.1711
0.00 04(four)

calendar
Month

“D” &
“C”

Terms and Conditions :
1. Avaibility of Tender Papers   : The bid document can be downloaded from the ofcial

web site  of  District  (http://www.kendrapara.nic.in)  from Date  22.10.2019 to Date
05.11-2019. The cost of bid document shall be attached with the bid in sealed envelop
in shape of D.D in favour of BDOeRajkanika.

2. Date of receipt and mode of submission of Tender Papers :   The tenderers have
to submit tender papers in the ofce of the Panchayat Samitie Rajkanika to be dropped
in designated Tender Box. The tenderers also can send the tender to the ofce of the
BDOe Rajkanika in complete shape through Registered Post /Speed Post only to the
B.D.O.e Rajkanika in his ofcial postal address. The last date of receipt of tender papers
is 05.11.2019 (5.00 PM). The undersigned will not be responsible for postal delay if
any for non-receipt of the papers in time. The tenderers must super scribe the name of
the work/project and Tender Call Notice No. on the sealed envelopes.

3. Date of Opening of Tender Paper  :  The tender papers shall  be opened on Date
06.11.2019  at  11.00 A.M in  the  presence  of  the  tenders  or  their  authorized
representatives  having  written  authorization  for  the  purpose  and  the  tender
committee.

4. Earnest money deposit  : The E.M.D. is to be deposited in shape of Post Ofce Short
term deposit/Term deposit/N.S.C./KVP or STDR/TDR from any nationalized bank duly
pledged in favour of Block Development Ofcere Rajkanika. The Tender Papers without
required amount of E.M.D. will not be considered and transfer or adjustment of E.M.D.
is not also admissible.

5. Document to be attached :   The tenderer  is  to  submit  the  tender  in  one  cover
containing E.M.D.e  signed DTCNe Price bid duly flled in and signed by the tenderer
along with the following documents failing which the tender will be liable to rejection.

6. E.M.D. for the amount stipulated in DTCN pledged in favour of the Block Development
Ofcere Rajkanika. b) Attested copy of Contractor Registration Certifcate c) Attested
copy of PAN card. d) valid GST registration certifcate .e) Afdavit as regards the fact of
availing  award  of  work  without  submission  of  E.M.D.  /I.S.D.  during3  the  current
fnancial year in case of Engineer Contractors desirous of availing exemption of E.M.D.
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f) Afdavit about the authentication of document including bank guarantee.

  
7. Performance  Security  Deposit  :  Performance  security  amounting  to   entire  less

amount of the bid amount shall be deposited by the successful bidder before execution
of agreemente failing which his tender will be cancelled and further action will be taken
as per relevant Works Department norm.  .

8. Forfeiture:   a) The E.M.D. amount will be forfeitede if the tenderers backs out from the
offer of acceptance of tender.
a)  Submission of more than one tender paper by a bidder for a single work will be
liable for rejection of all such tender papers.
b) On review of the last performance of the works executed through B.D.O.e Rajkanika
previouslye the lowest- 1 tenderer may/may not be considered for the workse though
he/she becomes lowest -1 tenderer.
c) The Contractors who have failed to execute projects of this agency/backed out from
execution process/abandoned the project work midway/those who have been declared
by this agency to be the defRajkanikaters otherwise will not be allowed to participate in
the present tender process. If any of such contractors participates then his/her papers
will not be considered at all.
d) The undersigned reserves the right either to reject any or all tenders or cancel the
entire process without assigning the reason thereof.

9. The rates and tender amount is excluding GST as per Finance department
norms.

 
Sd/-

                                                                Block Development
Ofcer,                                            
                                                                           Rajkanika

10. The work is to be completed in all respects within specified period inclusive of rainy season as
mentioned in the column No.6 of the tender call notice. Tenderers whose tender is accepted must
submit a work program at the time of execution of Agreement.

11. All tenders received will  remain valid for a period of 90 (Ninety) days from the last date of
receipt of tenders and validity of tenders can also be extended if agreed to by the tenderer and the
Department.

12. No Relation Certificate  : The contractor shall furnish a certificate along with the tender to the effect
that he is not related to any officer in the rank of an Assistant Engineer & above in the state P.R. Deptt.
or Assistant/Under Secretary & above in the P.R. Department. If the fact subsequently proved to be
false, the contract is liable to be rescinded. The earnest money & the total security will be forfeited and
he shall liable to make good the loss or damages resulting for such cancellations. The proforma
for  non-relationship  certificate  is  contained  in  a  separate  sheet  vide  Schedule-A.  In  this  case  not
mandatory.

12. If an Individual makes the application, the individual should sign above his full type written name and
current address.13. 

13.          If the application is made by proprietary firm, it shall be signed by the proprietor above his full type
written name and full name of his firm with its current address.

14. If the application is made by a firm in partnership, it shall be signed by all the partners of the firm
above their full  type written names and current address, or alternatively by a partner holding
power of attorney for the firm in which case a certified copy of the power of attorney shall
accompany the application. A certify copy of the partnership deed and current  address of all
partners of the firm shall also accompany the application.

15. If  the  Application  is  made  by  a  limited company or  a  corporation,  it  shall  be  sign  by  duly
authorized person holding power of attorney for signing the application in which case a certified
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copy  of  the  power  of  attorney  shall  accompany  the  application.  Such  limited  company  or
corporation  will  be  required  to  furnish  satisfactory  evidence  of  its  existence  along  with  the
technical bid.

16. The  tender  should  be  strictly  in  accordance  with  the  provisions  as  mentioned  in  the  tender
schedule. Any change in the wordings will not be accepted.

17. No  tenderer  will  be  permitted  to  furnish  their  tender  in  their  own  manuscript  papers.  All
information should be submitted in English. The applicant’s name should appear on each page of
the application along with his signature or the signature of the authorized representative at the
bottom of each page.

18. Instruction for quoting percentage rate below /above the estimated cost amendment to para -3.5.5
of O.P.W.D. Code Volume-1.
Following new provisions shall be made to quote the rate of work by the contractor.

3.5.5 (V) – Percentage Rate Contract –

Percentage contract  will  be in addition to item rate,  lump sum contracts etc.  In such
contracts the schedule of quantities shall mention estimated rate of such item and amount there
to  .The  contractor  has  prescribed  format  appended  to  the  tender  documents.  The  contractor
participated in the tender for more than one work may offer conditional rebate. Rebate offer
submitted in separate sealed envelope shall be opened, declared and recorded first. The rebate so
offer  shall  be considered after opening of all  packages called in the same tender notice.  The
contractors  who  wish  to  tender  for  two  or  more  works  to  which  they  refer,  written  on  the
envelope.

The adopted format for percentage rate is same as that of form adopted for item rate
tenders but the word “item rate” shall be replaced by “percentage rate” and contract form may be
named as p-1. In this form, time is the essence. The contractor is required to maintain a certain
rate of progress specified in the contract. The contract can also be terminated with penalty when
the progress of work is not as per the conditions of contract.  The quantity mentioned can be
increased or reduced to the extent of 10% per individual items subject to a maximum of 5% over
the estimated cost. If it exceeds the limit stated above prior approval of competent authority is
mandatory before making any payment. The period of completion is fixed and cannot be altered
except in case of exceptional circumstances with due approval of next higher authority.

In case of percentage rate tenders, only percentage quoted shall be considered. Percentage
quoted  by  the  contractor  shall  be  accurately  filled  in  figures  and  words  so  that  there  is  no
discrepancy. But if any discrepancy is found in the percentage quoted in words and figures, then
the percentage quoted by the contractor in words shall be taken as correct. If any discrepancy is
found in the percentage quoted in percentage excess /less and total rate quoted by the contractor,
then percentage will be taken as correct. The percentage quoted in the tender without mentioning
excess  or  less  and not  supported with corresponding amount  will  be treated as  excess.  The
contractor will write percentage excess or less up to two decimal point only. If he writes the
percentage excess or less up to three or more decimal points, the second decimal point shall only
be considered without rounding off. Where the contractor has omitted to quote the rates either in
figures and words, the officer opening the tender should record the omission.

Bills for percentage rate tenders shall be prepared at the estimated rates for individual
items only and the percentage excess or less shall be added or subtracted from the gross amount
of the bill.
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19. The  tenderer  shall  carefully  study  the  tentative  drawing  and  specification  applicable  to  the
contract and all the documents which will form a part of the agreement to be entered in to by the
accepted tenderer and details specifications for and other relevant specifications and drawings
which are for sale. Complaint at a future date that, plans and specifications have not been seen by
the tenderers, cannot be entertained.

20. The drawing furnished with the tender is tentative and subject  to revision or modification as
tendered during the execution as per actual necessity and details test conducted. But the tendered
rates quoted by the tenderer will hold good in case of such modification of drawings during the
time execution and shall in no way invalidate the contract and no extra monetary compensation
will be entertained. The work shall, however be executed as per final approved drawing to be
issue by the Engineer–in–charge as and when required.

21. Every tenderer is expected before quoting his rates   to inspect the proposed work. He should also
inspect the quarries and approach roads to quarries and satisfy himself  about the quality and
availability of materials. In every case the materials must comply with the relevant specifications.
Complaints at future date that the availability of materials at quarries has been misjudged cannot
be entertained.

22. The offer of tender shall be inclusive of cost of construction and maintenance of island, ferry
service, fair-weather road, service road, Foot Bridge, Pylon base, winch stand and derrick etc. as
required for the work.

23. It must be definitely understood that the Government does not accept any responsibility for the
correctness and completeness of the borings shown in Cross Section.

24. The tenderer may at his option quote reasonable for each item of work carefully so that rate for
one item should not be unworkable low and others too high for others.

25. Additional performance Security: If the bid of the successful bidder is seriously unbalanced in
relation to the Engineer’s estimate of the cost of work to be performed under the contract, the
officer inviting the bid may require the bidder to produce detailed price analysis for any or all
items of the bill of quantities which are quoted 10% below the estimated rates to demonstrate the
internal consistency of those prices with the construction methods and schedule proposed. After
evaluation of the price analysis, the officer inviting the bid may require that the amount of the
performance security set forth be increased at the expense of the successful bidder to a level
sufficient to protect the B.D.O, Rajkanika against financial loss in the event of defRajkanikat of
the successful bidder under the contract. If the Contractor fails to do these items of work, the
amount so furnished as additional performance security will be forfeited in addition to the other
penal clauses, if any, to be imposed.
(i) Additional performance security, is the total amount less quoted than  the estimated cost. 

 (ii)  The additional performance security as per clause 27(i) shall  be furnished by the bidder
before execution of the agreement in the form of NSC/KVP/POTD/TDR/STDR from nationalize
Bank  pledged in favour of B.D.O, Rajkanika which will be over and above the performance
security.

26. The  tender  containing  extraneous  conditions  not  covered  by  the  tender  notice  are  liable  for
rejection and quotations should be strictly in accordance with the tender call notice. Any change
in the wording will not be accepted.

27. Letters etc. found in the tender box regarding raising or lowering the rates or dealing with any
point in connection with the tender will not be considered except the case related to clause no.22.

28. Schedule of quantities are accompanied in the DTCN (Price Bid). It shall be definitely understood
that the Government does not accept any responsibility for the correctness or completeness of this
schedule and that this schedule is liable for alternation or omissions, deductions set forth in the
conditions of the contract and such omissions, deductions, additions or alternations et forth shall
no way invalidate the contract and no extra monetary compensation, will be entertained.

29. The authority reserves the right to reject any or all the tenders received without assigning any
reasons there-of what-so-ever.
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30. The earnest money will be retained and dealt with as per the terms and conditions of the O.P.W.D.
code.

31. The bidder/tenderer, whose bid has been accepted, will be notified of the award by the Engineer-
in Charge prior to expiration of the validity period by cable, telex or facsimile confirmed by
registered letter. This letter (hereinafter and in the conditions of Contract called the “Letter of
Acceptance”) will state the sum that the Engineer-in-Charge will pay the contractor as prescribed
by the contract (Herein after and in the contract called the “Contract Price”).

The notification of award will constitute the formation of the contract, subject only to the
furnishing of  a  performance security  (initial  Security  Deposit)  in  form of  Deposit  receipt  of
Schedule  Bank/  Kissan  Vikash  Patra/Post  Office  Saving  Bank  Account/  National  Savings
Certificate /Postal Times Deposit account duly pledge in favour of the BDO Rajkanika and in
now other form which including the amount already deposited as bids security (earnest money)
shall  be  2% of  the  value  of  the  tendered amount  (excluding  1% deposited toward hiring of
equipment /machinery from outside the state if any ) and sign the agreement in the prescribed of
PWD form for the fulfillment of the contract in the office of the BDO Rajkanika. The security
deposit together with the earnest money & the amount withheld according to the provision of F-2
agreement shall be retained at security for the due non-fulfillment of this contact and additional
performance security in accordance with the provision of the agreement.  The agreement will
incorporate all agreements between the officer inviting the bid/ Engineering Staff in-charge and
the successful bidder. Within fifteen days following the notification of award along with the letter
of Acceptance, the successful bidder will sign the agreement and deliver it to the Engineer-in-
charge. Following documents shall form part of the agreement.

a. The  notice  inviting  bid,  of  the  document  including  additional  conditions,  specifications  and
drawings, if any, forming the bid as issued at the time of invitation of bid and acceptance thereof
together with any correspondence there to and required amount of performance security including
additional performance security. 

b. Standard PWD form F-2 with latest amendments.
Failure to enter in to the required agreement and to make the security deposit as above

shall entail forfeiture of the bid security (earnest money). No contract (tender) shall be finally
accepted until the required amount of initials security is deposited. The security will be refunded
after one year of completion of the work & payment of the final  bill  and will  not  carry any
interest.  As  concurred  by  law  department  and  finance  department  in  their  U.O.R.  No.848
dtd.21.05.97 J.O.R. No.202 W.F.D. dtd.06.03.98 respectively the E.M.D. will be forfeited in case,
where tenderers back out from the offer before acceptance of tender by the competent authority.

32. That  for the purpose of jurisdiction in the event  of  disputes if  any of the contract  would be
deemed to have been entered in to within the State of Orissa and it is agreed that neither party to
the contract will be competent to bring a suit in regard to the matter by this contract at any place
outside the state of Orissa.

33. The contractor should be liable to fully indemnify the department for payment of compensation
under workman compensation Act. VIII of 1923 on any account of the workman employed by the
contractor and full amount of compensation paid will be recovered from the contractor.

34. Tenderers are required to abide by the fair wages clause as introduced by the Govt. of Works
department  L.  No.  VIII-R  8/5225-dtd.26.02.55  and  No.IIM-56/628842(5)  dtd.  27.09.61 as
amended from time to time.

35. In case of any complaint by the labour working about the nonpayment or less payment of his
wages as per latest minimum Wages Act, the BDO will have the right to investigate and if the
contractor is found to be in defRajkanikat, he may recover such amount due from the contractor
and pay such amount to the labour directly under intimation to the local labour office of the Govt.
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The contractor shall not employ child labour. The decision of the B.D.O., Rajkanika concerned is
final and binding on the contractor.

36. The contractor shall bear cost of various incidental, sundries and contingency necessitated by the
work in full within the following and similar category. 
a) Rent, royalties and other charges of materials, octroi duty, all other taxes including sales tax,
ferry tolls conveyance charges and other cost on account of land building including temporary
building and temporary electric connection to work site as well as construction of service road
and diversion road and its maintenance till completion of work site as required by the tender for
collection of materials, storage, housing of staff or other purpose of the work. No tenderer will
however be liable to pay Govt. for temporary occupation of land owned by Govt. at the site of the
work.
b) Labour  camps  or  huts  necessary  to  a  suitable  scale  including  conservancy  and  sanitary
arrangements therein to the satisfaction of the local health authorities.
c) Suitable water supply including pipe water supply whether available for the staff and labour as
well as for the work.
e) Suitable equipments and wearing apparatus for the labour engaged in risky operations 
d) Fees and duties levied by the municipal, canal supply authority.
f) Suitable fencing barriers, signal including paraffin and electric signal where necessary at work
and approaches in order to protect public and employees from accidents.
g) Compensation including the cost of any suit for injury to persons or property due to neglect of
any measure  of  precaution  also  become  payable  due  to  operation  of  the  workmen
compensation act.
h) The contractor has to arrange adequate lighting agreement for the work wherever necessary at
his own cost.

37. After  the  work  is  finalized  all  surplus  materials  should  be  removed  from  the  work  site.
Preliminary  work  such  as  vats,  mixing  platform etc.  should  be  dismantled  and all  materials
removed from the site and premises left neat and clean, this should be inclusive of the rates.

38. No payment will be made for benchmarks, level pillars profiles and benching and leveling the
ground wherever  required.  The  rates  to  be  quoted should  be  for  the  finished  items of  work
inclusive of carriage of all materials and incidental item of work.

39. It should be understood clearly that no claim what so ever will be entertained to extra items of
works quantity of any item besides estimated amount unless written order from the engineer-in-
charge and rate settled before the extra item of work or extra quantity of any items of work is
taken up.

40. The tenderer shall have to abide by the CPWD safety code rules introduced by the Govt. of India,
Ministry of work housing and supply in their standing order No.44150 Dted.25.11.57.

41. Bid documents consisting of plans specification the schedule of quantities and set of terms and
conditions  of  contract  and  other  necessary  documents  can  be  seen  in  all  offices  issuing  the
documents during office hours every day except on Sunday and public holidays till last date of
sale and receipt of tender papers. Interest bidders may obtain further information at the same
address. But it must be clearly understood that the tender must be received in order and according
to instructions.

42. Tenderers are required to go through each clause of PWD form F-2 carefully in addition to the
clause mentioned here in before tendering.

43. All reinforced cement concrete works should confirm to detailed standard specifications, IRC
code and Bridge  Code section  I,  II,  III,  IV and VII  & latest  design criteria  for  pre-stressed
concrete bridge specifically for road and bridges issued by MORT & H, Govt. of India.

44. Steel shuttering and centering shall be used which shall be lined with suitable sheeting and made
leak-proof and watertight.

45. The department will have the right to inspect the scaffolding, centering and shuttering made for
the work and can reject partly or fully such structures if found defective in their opinion.
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46. Concrete  should  be  machine  mixed,  unless  otherwise  ordered  in  writing  by  the  executive
engineer. The contractor should arrange his own concrete mixer, Vibrator and pumps etc. for this
purpose at his own cost.

47. Cement shall be used by bags and weight of 1 bag of cement being taken as 50 Kg.

48. The contractor should arrange the materials like steel, cement, paint and bitumen etc. of approved
quality and specification at his own cost for completion of the work within the time schedule. No
extension of time will be granted on the application of the contractor due to delay in procurement
of materials.

49. The contractor will be responsible for the loss or damage of any departmental materials during
transit and in the execution of the work due to reasons what-so-ever and the cost of such materials
will be recovered from the bills at stock issue rates or market rates, whichever is higher.

50. If the contractor removes Govt. materials supplied to him from the site of work with a view to
dispose off the same dishonestly, it shall be in addition to any other liability civil or criminal
arising out  of  his contract  bill  liable to  pay a penalty equivalent  to 5 times the price of the
materials according to the stock issue rate or market rate, whichever is higher. The penalty so
imposed shall be recovered at any time from any sum that may then or at any time there after
become due to the contractor or from his security deposit or from the proceeds of the sale there-
of.

51. The selected contractor may take delivery of departmental supply according to his need for the
work, issued by the B.D.O., Rajkanika concerned, subject to the availability of the materials. The
tenderer shall make all arrangement for proper storage of materials; but no cost for raising sheds
for  storage,  pay  of  watchman  etc.  will  be  borne  by  the  department.  The  department  is  not
responsible for considering the theft of materials at site. It is the Contractor’s risk. Under any
such plea, if the tenderer stops the work, he shall have to pay the full penalty as per clause of F-2
agreement.

52. The department will have the right to supply at any time in the interest of work any departmental
materials  to  be  used  in  the  work  and  the  contractor  shall  use  such  materials  without  any
controversy or dispute on that account. The rate of issue of such materials will be at the stock
issue rates inclusive of storage charges or rates fixed by the department or current market rate,
whichever is higher.

53. All the materials which are to be supplied from store will be as per availability of stock and the
contractor will have to bear the charges of straightening, cutting, jointing, welding etc. to required
size in case of MS rods or Tor Steel/ MS angles, Ts and Joists etc. After the issue from the store,
the materials may be under the custody of the contractor and the contractor will be responsible for
its  safety and storage.  Cut pieces of steel  more than 1 mtr in length will  be returned by the
contractor at the issuing stores, without conveyance charges.

54. Though departmental issue of Cement & steel has indicated, it may not be taken as binding. The
contractor must have to arrange by themselves, cement, steel bitumen & every sorts of materials
from approved manufacturer and get it tested in the departmental laboratory and get it approved
by the Department before use. No extension of time or escalation of price on such account shall
be entertained in future. The cost of cement, bitumen and steel shall be reimbursed only after
production of relevant documents in support of purchase of required grades from the authorized
and approved suppliers.

55. TOR rods plates and structural members will be supplied in quantity, length and size in the stock.
For payment of Reinforcement,  the steel  including plates etc.  shall  be measured in length of
different diameter, size and specification as actually used (including hooks and cranks) in the
work correct to an inch or cm. And their weight calculated as per sectional weight prescribed by
the Indian Standard specification or as directed by the Engineer-in-charge (Wastage of bars and
unnecessary lapping will not be considered for measurement and payment).

56. The  tentative  alignment  of  the  proposed  bridge  has  been  shown  in  the  enclosed  drawing.
However, the department has got the rights to shift the actual bridge position within a reasonable
range in U/S and D/S.
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57. The contractor should at his own cost arrange necessary tools and plants required for the efficient
execution of work and the rates quoted should be inclusive of the running charges of each plant
and cost of conveyance.

58. After completion of the work, the contractor shall arrange at his own cost, all requisite equipment
for testing one unplugged well and specified span free of cost as directed by the Engineer-in-
charge and bear the entire cost of the test.

59. Measurement of earthwork in road and canal embankment will be done by section measurement
after the earth is consolidated including rolling with hand or power roller and sheep foot roller at
optimum moisture content and no extra payment will be made for jungle clearance for taking
earth from the borrow area. Earthwork from cutting will be economically utilized in filling.

60. The stock of (building road and irrigation structures) metal and gravel will be measured in boxes
of 1.5 m X 1.5 m X 0.5 m which will be taken as 1.5 m X 1.5 m X 0.44 m = 1 Cum. The soling
stone will be measured in the suitable stacks with deduction for voids @ 1/6 th of the volume or
more  depending  upon  the  looseness  of  stacking,  which  would  be  determined  on  actual
observation and deduction.

61. The machineries, if available with the department, may be supplied on hire as per charges noted
in the enclosed statement, subject to the condition that the contractor will execute in advance an
agreement with the Engineer-in-charge.

62. In the event of any delay in the supply of the department road roller for unavoidable reasons, no
extension time will be granted to the contractor under any circumstance.

63. The tenderer should furnish along with their tenders, a list of works, which are at present in their
hand in the prescribed proforma enclosed herewith.

64. Sinking of wells shall be measured from the bottom of well cap up to bottom of cutting edge or
15 cm above low water level, whichever is less.

65. All method of sinking including pneumatic sinking by employment of divers and other equipment
shall be included in the rate. Removal of trees, logs of trees, or isolated boulders and desilting of
sand or earth from existing well, rectification of tilt and shift, if any, etc. shall also be included
within the rate of sinking.

66. The depth of foundation indicated on the drawing are provisional, but these may be altered, if
necessary, in the light of the nature of strata indicated by boring, which must be taken in advance
of actual execution of foundation.

67. When resort has to be made for sinking the wells by air lock and vacuum chamber method, rates
there of shall be pre-decided by the authority accepting the tender.

68. Construction of cofferdam or island or the work of open excavation or dressing or labour for
laying well curbs shall be included in the rate of well sinking.

69. For concreting the bottom plugs of the well under the method of providing concrete should be
either with tremie or any other approved method as well be directed by the Engineer-in-charge,
with 10% extra  cement  to  be used for  under  water  concreting without  any extra  cost  to  the
department.

70. No claim will  be  entertained in  respect  of  difficulties  during sand blowing met  with during
sinking of wells.

71. No part of the bearing for the superstructure shall be allowed to rest on the noses of the piers.
72. TOR steel mesh reinforcement shall be provided in the concrete of the Girders on the Caps of the

piers/ abutments immediately in contact with the bearing to ensure proper distribution of heavy
load.

73. Lugs & Grooves shall be provided in the bearings to prevent them from skewing and getting out
of alignment.

74. Inspection by the Director General of Supplies and Disposals of the bearing during manufacture
and X-Ray or Gamma-Ray examination of casting’s thickness more than 8” and load testing of
bearing, if considered necessary, shall have to be carried out at the contractor’s cost. The same
procedure for testing may have to be followed for ribbed bearing manufactured by widening.
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75. a) It should be clearly understood that the joints of bars are to be provide with lapping, welds or
bolts nuts as well be directed by the Engineer-in-charge.

b) Concrete test specimens 150mm X 150mm X 150mm in size (whether or plain or reinforced
concrete)  for  the  testing  shall  be  taken for  each  structural  member  by  representative  of  the
contractor in the presence of responsible officer of the rank not lower than that of an Assistant
Engineer. The Contractor shall bear the cost so involved in testing. The test specimen in cube
should be carried out in the departmental control. Test should be carried out in accordance with
the stipulations in bridge code section- III.
c) Test specimen shall be formed carefully in accordance with the standard method of taking
test specimen and no plea shall be entertained later on the grounds that the casting of the test
specimen was fRajkanikaty and that the result of these specimen did not give a correct indication
of the actual quality of concrete.
d) Plain concrete and reinforced concrete specimens will be tested in govt. research laboratory at
Bhubaneswar or Zonal laboratory at Cuttack. Cost of testing of all specimens and samples will be
borne by the contractor.
e) The construction of well standing by injecting cement or grout in coarse aggregate placed in
position shall not be permitted.

76. The thickness of cement concrete in top plugging should be as per departmental drawing.
77. In well sinking the maximum tolerance permissible in tilt is 1:80 and the shift is 150 mm to the

normal direction. Where it is not possible to work these tolerance, the contractor shall carry out
suitable remedial measures as may be directed by the Engineer-in-charge to overcome the adverse
effects of the tilts and shifts without any extra cost to the department and without any damages to
the well.  Any additional  work,  necessary consequent  upon the excess  tilt  and shift,  shall  be
carried out by the contractor, at no extra cost to the department.

78. Concrete of strength below of the required strength (as determined by actual tests) shall not be
accepted.

79. If the well is beyond rectification, the well shall be rejected. The well has to be abandoned and
another well to be sunk at a suitable location at the cost of the contractor. The tilt and shift of the
well  including compensation is  to  be abided as  per the  clauses of  MORT & H for roads &
Bridges.

80. No claim for carriage of water, what-so-ever, will be entertained.
81. The contractor shall employ 1 or more engineering Graduate or diploma holders as apprentice at

his cost, if the work as shown in the tender exceeds Rs. 2, 50, 000/-. The apprentices will be
selected by the Superintending Engineer. The period of employment will  commence within 1
month  after  the  date  of  work  order  and  would  last  till  the  date  when  90% of  the  work  is
completed. The fair wage to be paid to the apprentices should not be less than emolument of
personnel of equivalent qualification employed under govt. The no of apprentices to be employed
should be fixed by the Superintending Engineer in the manner so that the total expenditure does
not exceed 1% of the tender cost of the work

82. Special  class  contractor  shall  employ under  him 1 graduate  engineer  and 2 diploma holders
belonging to the state of Orissa. Likewise, A-Class contractor shall employ under him 1 Graduate
engineer  or  2  diploma holders  belonging  to  state  of  Orissa.  The  contractor  shall  pay  to  the
engineering personnel monthly emoluments, which shall not be less than the emoluments of the
personnel of equivalent qualification employed under the state govt. of Orissa. The engineer-in-
Chief (Civil), Orissa may however assist the contractor with names of such unemployed Graduate
engineers and Diploma Holders, if such help is sought for by the contractor. The names of such
Engineering personnel appointed by the Contractors should be intimated to the tender receiving
authority along with the tender as to who would be supervising the work. Each bill of the Special
Class or ‘A’ Class Contractor shall be accompanied by an employment Roll of the Engineering
personnel together with a Certificate of the Graduate Engineer or Diploma Holder so employed
by the contractor to the effect that the work executed as per the bill has been supervised by him.

CC                                                                      C                                                                  Sd/-
  Contractor                                                                                                                    BDO, Rajkanika        



10

(Vide Works Department No. Codes M-22/91-15384 dated 9.7.91). The required certificate is to
be furnished in the proforma contained in a separate sheet vide Schedule – B.

83. It  is  the  responsibility  of  the  contractor  to  procure  and store  explosive required  for  blasting
operation. Department may render necessary possible help for procuring license.

84. Orissa Bridge & Construction Corporation Ltd. will be allowed price preference up to 3% over
the lowest quotation or tender as laid down in works and Transport Department Resolution No-
285 date-17.04.1974. The Orissa Construction Corporation will be allowed a price preference to
the extent of up to 3% over the lowest tender amount (Where their tender is not the lowest)
provided they express willingness to execute the work after reduction of rates by negotiation.

85. Amendment of existing Clauses: - By admission of a tender for the work, a tenderer will be
deemed to have satisfied himself by actual inspection of the site and locality of the work, about
the quality and availability of the required quantity of material including the wheat/ rice referred
to above, medical aid, labour and food stuff etc., and that rates quoted by him in the tender will be
adequate to complete the work according to the specifications attached there to and that he had
taken in to account all conditions and difficulties that may be encountered during its progress and
to have quoted rates including labour and materials with taxes, octroi, other duties, lead, lifts,
loading and unloading, freight for all materials and all other charges necessary for the completion
of the work, to the entire satisfaction of the Engineer-in-Charge of the work and his authorized
subordinates. After acceptance of the contract rate Government will not pay any extra charges for
any reason in case the contractor claims later  on to have misjudged as regard availability of
materials, labour and other factors.

86. The prevailing percentage of I.T. Department of the gross amount of the bill towards income tax
will be deducted from the contractor’s bill.

87. Prevailing rate of VAT on the gross amount of the bill will be deducted from the contractor’s bill,
where Agreement Value is one lakh and above.

88. The contractor is required to pay royalty to Govt. as fixed from time of time and produce such
documents in  support  of  their  payment  to  the  concerned Executive Engineer with their  bills,
failing which the amount towards royalties of different materials as utilized by them in the work
will be recovered from their bills and deposited in the revenue of concerned department.

89. Under no circumstances interest is chargeable for the dues or additional dues if any payable for
the work.

90. Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who
undertakes  execution  of  work  through  labour  should  produce  valid  license  from  licensing
authorities of labour Department.

91. Sample  of  all  material –  The  contractor  shall  supply  sample  of  all  materials  fully  before
procurement  for  the  work  for  testing  and acceptance  as  may be  requiring  by  the  concerned
Executive Engineer.

92. Trial Boring – The foundation level as indicated in the body of the departmental drawing is
purely tentative and for the general guidance only. The Department has no responsibility for the
suitability of actual strata at the foundation level. The contractor has to conduct his own boring
before starting the work and get the samples tested at his own cost to ascertain the S.B.C. and
credibility of the strata at founding level while quoting his rates for tender the contractor shall
take in to account of the above aspects.

93. Any  defects,  shrinkage  or  other  fRajkanikats  which  may  be  noticed  within  36  (Thirty  six)
months  from  the  completion  of  the  work  arising  out  of  defective  or  improper  materials  or
workmanship timing are upon the direction of the Engineer-in-Charge to be amended and made
good by the contractor at his own cost unless the Engineer for reasons to be recorded in writing
shall be decided that they ought to be paid for and in case of defRajkanikat Department may
recover from the contractor the cost of making good the works. The contractor is also required to
maintain the road for three years from the date of successful completion of the work.
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94. From the commencement of the works to the completion of the same, they are to be under the
contractors charge. The contractor is to be held responsible to make good all injuries, damages
and repairs occasioned or rendered necessary to the same by fire or other causes and they hold the
Govt.  of  harmless  for  any  claims  for  injuries  to  person  or  structural  damage  to  property
happening from any neglect, defRajkanikat, want of proper care or misconduct on the part of the
contractor or any one in his employment during the execution of the work. Also no claim shall be
entertained  for  loss  due  to  earthquake,  flood,  cyclone,  epidemic,  riot  or  any  other  calamity
whether natural or incidental damages so caused will have to be made good by the contractor at
his own cost.

95. Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per
the latest provision of relevant I.S. Code/ I.R.C. code/ MORT&H specifications.

96. Tilts and shifts 
i) Maximum permissible shift is 150 mm.
ii) Maximum permissible tilt is 1:80.

97. Payment for variation in price – (Vide Works Department Memorandum No-12073 /W Dt.
7.4.1986, 14379 Dt. 22.06.1991 and No-222874 Dt. 24.10.1992)

a)(i) “If during the progress of the work the price of any material (excluding the cost of Steel,
Cement & bitumen) incorporated in the work (not being materials supplied from the Engineer-in-
charges store) increases or decreases as a result of increase or decrease in the average wholesale
price index (all  commodities), and the contractor there upon necessarily and properly pays in
respect of that materials (incorporated in the work) such increased or decreased price, then he
shall be entitled to reimburse or liable to refund quarterly as the case may be, such an amount, as
shall be equivalent to the plus or minus difference of 75% in between the Average wholesale
Price Index (all  commodities) which is operating for the quarter under consideration and that
operated for the quarter in which the tender was opened, as per the formula indicated below
provided that the work has been carried out within the stipulated time or extension thereof as are
not attributable to him:-
Formula to calculate the increase of decrease in the price of materials.

Vm = 0.75 x Pm x R x (i-io)

          100   io

Vm = Increase or decrease in the cost of work during the quarter under consideration due to
change in the price of the materials.
R    = the value of work done in Rupees during the quarter under consideration.
io  =The average Wholesale Price Index (all commodities) for the quarter in which the tender was
opened (as published in R.B.I. bulletin from time to time.)
i     =  The Average Wholesale Price Index (all commodities) for the quarter under consideration.
Pm = Percentage of materials component as per sub-clause of this clause.
(a) (ii)-Where original contract period is one year or above, Increase/ decrease of cost of steel,
cement and bitumen are to be paid / recovered. Payments in case of increase are to be made with
prior  approval  of  Government  when the  total  claim is  more  than  Rs.  50,000/-  and  with  prior
approval of the E.I.C. /Chief Engineer (as the case may be) when the claim is up to Rs. 50,000/-.
Recovery  in  case  of  decrease  shall  be  made  by  concerned  B.D.O.,  Bari  from  the  contractor,
immediately.
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The cost shall be determined as follows: -

1. Steel ............ Rate as fixed by steel authority of India Limited (SAIL)
2. Cement ......... Average factory price of three manufacture of cement inside the state.
3. Bitumen ... Rate as fixed by Indian Oil Corporation Limited (IOCL)
(a) (iii)-Where original period of contract is six months and below one year, Increase/ decrease of
cost of steel, cement and bitumen are to be paid / recovered. Payments in case of increase are to be
made with prior, approval of Government when the total claim is more than Rs. 50,000/- and with
prior approval of the E.I.C. /Chief Engineer (as the case may be) when the claim is up to Rs.
50,000/- subject to fulfillment of the conditions mentioned below.

(i) The cost shall be determined as follows: -

Steel… Rate as fixed by steel authority of India Limited (SAIL)

Cement… Average factory price of three manufacture of cement inside the state.

Bitumen… Rate as fixed by Indian Oil Corporation Limited (IOC)

(ii) Cost of the project should be more than 50.00 lakhs  . However the differential cost of such
material may be paid to the contractor after deducting the hike percentage amount in the tender for
those materials from the calculated amount of differential cost.
(iii) Contractor has to submit the vouchers showing procurement from an authorized dealer for the
said work within 28 days before utilization of steel, cement & bitumen.
(iv) Differential  cost  will  be allowed only for the original  agreement period,  but  not  for the
extended period even through it might have been validly extended.(vi) Differential  cost  will
be allowed only after successful completion of the work as per the approved work
programme.  Stipulation  contained  in  the  existing  clause  31(f)Recovery  in  case  of
decrease  shall  be  made  by  concerned  Block  Development  Officer,  Bari  from  the
contractor, immediately.

(b) Similarly, if during the progress of work, the wages of labour increase or
decrease  as  a  result  of  increase  or  decrease  in  minimum  wages  for  labour
prescribed by Government and the contractor thereupon  necessarily  and properly
pays in respect of labour engaged on execution of the work such increased or decreased
wages then he shall be entitled to reimburse or liable to refund quarterly, as the case
may be  such an amount as shall be equivalent to the 75% plus or minus
difference in between the minimum wages for labour which is operating for the
quarter under consideration and that operated for the quarter in which the tender was
opened as per the formula indicated below.

Formula to calculate the increase or decrease in the price of Labour.

VI= 0.75x PI x R x (i- io)

                         100           io
VI = Increase  or  decrease  in  the  cost  of  work  during  the  quarter  under
consideration due to changes in the minimum wages rate of labour.
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R = the value of work done in Rupees during the quarter under consideration.
io = the minimum  wages  for  labour  as  prevailed  during  the  quarter  under
consideration in which the tender was opened.

i  =  the  minimum  wages  for  labour  prevailed  during  the  quarter  under
consideration.

Pl= Percentage of labour component (as per sub-clause).
c)  Similarly.  if  during  the  progress  of  work,  the  price  of  Petrol,  Oil  and
Lubricants  (Diesel  oil  being  the  representative  item  for  the  price  adjustment)
increases or decreases as a result of the price fixed there for by the Government of
India and the Contractor there upon necessarily and properly pays, such increased
or decreased price towards Petrol, Oil and Lubricants used on execution of the work,
then he shall be entitled to reimburse or liable to refund. Quarterly as the case may be,
such an amount, as shall be equivalent to the 75% plus or minus difference in between
the  price  of  P.O.L.  which  is  operating  for  the  quarter  under  consideration  and  that
operated for the quarter in which the tender was opened as per the formula indicated
below: - 

        0.75 x K2     R x (D2 - D1) 
KI = --------------- x   ----------------

                   100                  D1

KI = Increase or decrease in the cost of work during the quarter under consideration
due to changes in the price of P. O. L.
R = the value of work done in Rupees during the quarter under consideration.
D1= Average Price per liter of diesel oil which was fixed by the Government of India
during the quarter in which the tender was opened.
D2= Average Price  per  liter  of  diesel  oil  which is  fixed  during the quarter  under

consideration.

K2= Percentage of P. O. L. component as per sub-clause.

d) The following shall be the percentage of materials, labour and P. O. L. component

for reimbursement/ refund on variation in price of material, labour and P. O. L. as per

sub- classes (a), (b) and (c) of this Clause.

Category of works

 

Contractor' Supply Departmental supply of
materials

 
% Of

Materials
% Of

Labour
% Of
P.O.L.

Irrigation work     

a) Structural works 20% 30% 5% 45%

b)Earthwork,  Canal  work,
Embankment work etc.

20% 60% 5%
15%

(R&B) Works

a) Bridge work 20% 30% 5% 45%

b) Road work 45% 40% 5% 10%
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c) Building works *30% 30% 5% 35%

(* Where brick is supplied by the Department, it should be 20% instead of 30%)

e) Vide Works Department letter  No-21369 dated-22.09.91, the reimbursement i
refund on variation in price of materials, (except steel, cement and bitumen which
will be governed as per clause no 31(a-ii) &(a-iii),  labour and P.O. L. as per sub-
clauses (a-i), (b) and (c) of this clause 31 shall be applicable in the following manner.

"In term of aforesaid escalation clause, where the period for completion of
the work as stipulated in the   agreement is less than one year, no escalation  
is admissible at all. In case of work where the stipulated period of completion
is one year and more escalation on account of price variations would be admissible only
for  the  remaining  period  after  excluding  the  first  one-year  period  thereof,
provided that the work has been carried out by the contractor in term of the relevant
provision of the Agreements. In the situation, where the period of completion
initially  stipulated  in  the  agreement  is  less  than  one  year  and
subsequently the completion period has been validly extended on the ground that the
delay in completion of the work is not attributable to the contractor and in the result the
total period including the extended period stands at one year or more, escalation is
admissible only for the remaining period after excluding  the first one year period
there from." 
f) The contractor shall for the purpose of sub-clauses (a), (b) & (c) of this clause keep
such books of Account and other documents as are necessary to show that the
amount of increase claimed or reduction available and shall allow inspection of the
same by a duly authorized representatives of Govt. and further,  hall at the request of
the Engineer-in- Charge furnish, verified in such a manner as the Engineer-
in- Charge may require any document kept and such other information as
the  Engineer-in-Charge  may  require  The  contractor  shall  within  a
reasonable time of his becoming aware of any alteration in the  price of such
material, wages of labour and/ or price of P.O.L. give notice thereof to the Engineer-
in-  Charge stating that the same is given pursuant to this condition together with an
information relating thereto which he may be in a position to supply.

98.      For diversion road the contractor will have to make his own arrangement to make the
same in private land if necessary for which agreement of such land by the side of C.D.
works and the rental charges for such private land shall be borne by the contractor
including the proper maintenance with lighting  arrangements during the night time
and signaling during day time and barricading etc. till the C.D. works are opened to the
traffic. No extra rate will be paid to the contractor for the above rental charges etc. His
rates in the tender for other items shall include this arrangement, rental charges
for the land and maintenance, lighting and removal of such temporary road crust from
the private land to bring the land to its original condition etc. complete.

99. The  contractor  has  to  arrange  the  land  required  for  borrowing  earth  if
necessary for the road work at his cost. No extra payment by the Department will
be made on this account and no claim what-so-ever will be entertained on this ground.
The rates quoted by the contractor should be inclusive of all such charges.

100. Where it  will  be found necessary by the Department,  the Officer-in-Charge of the
work shall issue an  order book to the contractor to be kept at the site of the work
with pages serially numbered. Orders regarding the work whenever necessary are to
be  entered  in  this  book  by  the  Officer-in-Charge/  Engineer-in-charge  with  their
dated signatures and duly noted by the contractor or his authorized agents with their
dated, signature. Orders entered in this book and noted by the contractor's agent shall
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be considered to have been duly given tom contractor (cj, owing the instructions of
the Department. The order Book shall be the property of, the Office-in-charge and
shallot  be  removed from the  site  of  work  without  written  permission  of  the
Engineer-in-charge and to be submitted to the Engineer-in-charge every month.

101. The  tenderer  should  conduct  three  bores  at  each  pier  and  S.B.C.  of  soil  at
foundation level and  abutments location and furnish the test results in conformity
with I.R.C. code at his own cost before execution of the work and rates quoted by the
contractor should be inclusive of such bores and S.B.C. tests etc. without any extra
cost to the Department.

102. The details of foundation, sub-structure and floor protection for execution shall be done
in accordance with the test results thus obtained.

103. The contractor shall have no claim what so ever for the extra quantity of work to be
executed in view of above possible changes and payments is to be made as per clause
11 of the F-2 Contract.

104. Over and above these conditions, the terms and conditions and rules and regulations
and specifications as laid down in Detailed Standard Specification, P.W.D. Code, Bridge
code and MoRT&H specifications with latest revision / amendment are also binding on
the part of the contractor.

105. No part  of  the  contract  shall  be sublet  without  written permission  of the
concerned B.D.O., Rajkanika or transfer be made by power of Attorney authorizing
others to receive payment on the contractor's behalf.

106. The  contractor  should  attach  the  certificate  in  token  of  payment  deposit  with  the
registration authority as percent circular of the Government relating to his registration.

107. Any damages caused by natural calamities should be done by the contractor at his
own cost. The Department will not be any way responsible for the same and will not
pay any cost towards the repair done by the contractor.

108. The  rates  quoted  by  the  contractor  shall  cover  the  latest  approved rates  of  labours,
materials,  P.O.L.  and  Royalties.  Arrangement of borrow areas; land, approach
road to the bridge site etc. are the responsibility of the contractor.

109. The rate for each work of concrete items wherever dewatering is imperatively
necessary the term dewatering shall mean the execution or operation of the items
due to standing water as well as due to percolation of water. The quoted rates will
be inclusive of this.

110. The  materials,  borrow areas  and  hutments  at  site  should  be  arranged  by  the
contractor  at  his  own  cost.  No  future  complaint  on  this  account  shall  be
entertained.

111. The contractor shall make requisition of claim book from the date of commencement of
the work from the  Department and shall maintain in proper P.W.D. form with pages
serially  numbered  in  order  to  record  items  of  works  are  not  covered  by  his
contract and claimable as extra. Claims shall be entered regularly in this book
under the dated signature of the contractor or his duly authorized agents at the end of
each  month. A certificate should be furnished along with the claim to the
effect that he has no other claim beyond this claim up-to-date. If in any
month there  are no claims to record, a certificate to that  effect  should  be
furnished by the contractor in the claim book. Each claim must be defined and should be
given  as for as possible regarding the quantities as well as the total amount claimed.
The claim book must be submitted by the contractor regularly by 10th and 16th days of
each month for orders of the Engineer-in-Charge or competent authority. Claims not
made in this manner or the claim book not maintained from the commencement of the
work, are liable to be summarily rejected. The claim book is the property of the Block and
shall be surrendered by the contractor to the Engineer-in-charge after completion of the
work  or  before  recession  of  the  contract  by  the  Department  whichever  is  earlier  for
record.

112. Number of tests as specified in I.R.C./ MORT&H / I.S.I specification required for the
construction  of  roads/  bridges  /  buildings  or  any  other  structural  works  will  be
conducted  in  any Govt.  Test  House /  Departmental  laboratories/reputed material
testing laboratory as to be decided by the Engineer-in-charge. Testing charges
including expenditure for collection /  transportation of samples /specimens
etc.  will  be  borne by the  contractor.  The collection  of  samples  and testing  are  to  be
conducted for both prior to execution and during execution as may be directed by the
Engineer-in charge and on both the accounts the cost shall be borne by the contractor.

113. Besides, the firm / contractor shall  install  full-fledged field laboratory at work site for
conducting required tests as per IRC / MoRT & H / ISI requirements at his own cost for
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providing  sufficient  opportunity  for  checking  from  time  to  time.  An  Engineering
personnel of the executing agency should be present at work site at the time of visit of
high level inspecting officers in the rank of Superintending Engineer and above. After
completion  of  the  road  in  all  respects  the  road  furniture's  should  be  affixed  by  the
executing agency indicating locations like school, hospital, No-horn etc.

114. Even  qualified  criteria  are  met,  the  bidders  can  be  disqualified  for  the  following
reasons, if enquired by the Department
(a) Making a false statement or declaration.
(b) Past record of poor performance.
(c) Past record of abandoning the work half way/ recession of contract.
(d) Pat record of in-ordinate delay in completion of the work.
 (e) Past history of litigation.

115. The information furnished must be sufficient to show that the applicant is capable in
all respects to successfully complete the envisaged work.

116. In case the 1st lowest tenderer or even the next lowest tenderers withdraw in series one
by one, thereby facilitating a particular tender for award, then they shall be penalized
with adequate disincentives with forfeiture of EMD unless adequate justification for such
back out is furnished. Appropriate action for black listing the tenderers shall also be taken
apart from disincentivising the tenderer.

117. ADDENDUM TO THE CONDITION OF F2 CONTRACT 
       Clause-2(a) of F2 Contract:-TIME CONTROL:-

2.1. Progress of work and Re-scheduling programme.

2.1.1The Block Development Officer, Rajkanika shall issue the letter of acceptance

to the successful contractor. The issue of the letter of acceptance shall be treated

as closure of the Bid process and commencement of the contract.

2.1.2.  Within 15 days of issue of the letter  of  acceptance,  the contractor  shall
submit to the Engineer-in-Charge/ BDO for approval a Programme commensurate
to Clause no.2.1.3 showing the general methods, arrangements, and timing for all
the activities in the Works along with monthly cash flow forecast.

2.1.3. To ensure good progress during the execution of the work the contractors shall be
bound in all  cases  in  which the time allowed for  any work  exceeds one month to
complete, 1/4th of the whole of the work before 1/4th of the whole time allowed under the
contract  has  elapsed,  1/4th of  the  whole  of  the  work before 1/2 of the whole time
allowed under the contract has elapsed, 3/4th of the whole of the work before
3/4th of the whole time allowed under the contract has elapsed. 

2.1.4. If at any time it should appear to the Engineer-in-Charge that the actual
progress of the work does not  conform to the programme to which consent
has been given the Contractor shall produce, at the request of the Engineer-in-
Charge,  a  revised  programme showing  the  modifications  to  such  programme
necessary to ensure completion of the works within the time for completion.
If the contractor does not  submit an updated Programme within this period,  the
Engineer-in-Charge may withhold the amount of 1% of the contract value from the next
payment certificate and continue to withhold this amount until the next payment after the
date on which the overdue Programme has been submitted.

2.1.5.  An  update  of  the  Programme  shall  be  a  programme  showing  the  actual
progress achieved on each  activity and the effect of the progress achieved on the
timing  of  the  remaining  work  including  any  changes  to  the  sequence  of  the
activities.

2.1.6  The  Engineer-in-Charge's  approval  of  the  Programme  shall  not  alter  the
Contractor's obligations. The Contractor may revise the Programme and submit it to
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the Engineer-in-Charge again at any time. A revised Programme is to show the
effect of Variations and Compensation Events

2.2 Extension of the Completion Date.

2.2.1  The time allowed for execution of the works as specified in the Contract data
shall be the essence of the  Contract. The execution of the works shall commence
from the 5th day or such time period as mentioned in letter of Award after the date
on which the BDO issues written orders to commence the work or from the date
of  handing  over  of  the  site  whichever  is  later.  If  the  Contractor  commits
defRajkanikat  in  commencing  the execution  of  the  work  as  aforesaid,
Government shall without  prejudice to any other right or remedy available in
law, be at liberty to forfeit the earnest money & performance guarantee / Security
deposit absolutely.

2.2.2  As soon as possible after the Agreement is executed the Contractor shall submit
the Time & Progress Chart for each milestone and get it approved by the Department.
The  Chart  shall  be  prepared  in  direct  relation  to  the  time  stated  in  the  Contract
documents for completion of items of the works. It shall indicate the forecast of the dates
of commencement and completion of various trades of sections of the work and may be
amended as necessary by agreement between the B.D.O., Rajkanika and the Contractor
within  the limitations of time imposed in the contract documents, and further to ensure
good progress during the execution of the work, the contractor shall in all cases in
which the time allowed for any work, exceeds one month (save for special jobs
for which a separate programme has been agreed upon) complete the  work as per
milestone given in contract data. 

2.2.3. In case of delay occurred due to any of the reasons mentioned below, the
Contractor shall immediately give notice thereof in writing to the BDO but shall
nevertheless use constantly his best endeavors to prevent or make good the delay
and shall do all that may be reasonably required to the satisfaction of the BDO to
proceed with the works.

i)          Force majeure, or 

ii)       Abnormally bad weather, or

iii) Serious loss or damage by fire, or
iv)      Civil cognition, local commotion of workmen, strike or lockout
affecting any of the trades employed on the work, or. 
v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge
in executing work not forming part of the Contract. 
vi) In case a Variation is issued which makes it impossible for Completion to be
achieved by the Intended Completion Date without the Contractor taking steps
to accelerate the remaining work  and which would cause the Contractor to incur
additional cost, or 

vi) Any  other  cause,  which,  in  the  absolute  discretion  of  the  authority
mentioned, in Contract data is beyond the Contractors control.

2.2.4. Request for reschedule and extension of time, to be eligible for consideration,
shall be made by the Contractor in writing within fourteen days of the happening of
the event causing delay. The Contractor may also, if practicable, indicate in such a
request the period for which extension is desired.

2.2.5. In any such case a fair and reasonable extension of time for completion of
work may be given. Such extension shall be communicated to the Contractor by the
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B.D.O in writing, within 3 months  of the date of receipt of such request.  Non-
application by the contractor for extension of time shall not be bar for giving a fair
and reasonable extension by the B.D.O., Rajkanika and this shall be binding on the
contractor.

2.3. Compensation for Delay.

2.3.1. If the contractor fails to maintain the required progress in terms of clause 2 or to
complete  the  work  and clear  the  site  on or  before  the  contract  or  extended  date  of
completion, he shall, without prejudice to any other right or remedy available under
the law to the Government on account of such breach, pay as agreed compensation
the  amount  calculated  at  the  rates  stipulated  below  as  the  Superintending
Engineer (whose decision in writing shall  be final and binding) may decide on the
amount of tendered value of the work for every completed day / month (as applicable)
that the progress remains below that specified in Clause 2 or that the work remains
incomplete.

This will  also apply to items or group of items for which a separate period of
completion has been  specified.  Compensation  @ 1.5% per month of for delay of
work, delay to be completed on per Day basis. Provided always that the total amount
of compensation for delay to be paid under this condition shall not exceed 10% of the
Tendered Value of work or to the Tendered Value of the item or group of  items of
work for which a separate period of completion is originally given.

The amount of compensation may be adjusted or set-off against any sum payable to
the Contractor  under this or any other contract with the Government. In
case,  the  contractor  does  not  achieve  a  particular  milestone  mentioned  in
contract  data,  or  the  rescheduled milestone(s)  in  terms of  Clause 2.5,  the amount
shown against that milestone shall be withheld, to be adjusted against the
compensation  
levied at the final grant of extension of time. Withholding of this amount on
failure to achieve a  milestone  shall  be automatic without any notice to  the
contractor. However, if the contractor catches up with the progress of work
on the subsequent milestone(s),  the withheld amount shall  be released.  In
case  the  contractor  fails  to  make  up  for  the  delay  in  subsequent
milestone(s), amount mentioned against each milestone missed subsequently
also  shall  be  withheld.  However  no  interest  whatsoever  shall  be  payable  on  such
withheld amount.

2.4. Management Meetings
2.4.1.  Either  the  Engineer  or  the  Contractor  may  require  the  other  to  attend  a
management  meeting.  The  business  of  management  meetings  shall  be,  to
review  the  plans  for  remaining  work  and  to  deal  with  matters  raised  in
accordance with the early warning procedure.
2.4.2. The Engineer shall record the business of management meetings and is to provide
copies  of  his  record  to  those  attending  the  meeting  and  to  the  Employer.  The
responsibility of the parties for actions to be taken to be decided by the Engineer either
at the management meeting or after the management meeting and stated in writing to
all who attended the meeting.

Clause-2  (b)  of  Item  Rate  F2  Agreement:-  Rescission  of  Contract
(Amendment as per letter  No.10639 dt.27.05.2005 of Works Department,
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Orissa):- 

To rescind the contract (of which rescission notice in writing to the contractor
under the hand of the B.D.O shall be conclusive evidence), 20% of the value of
left over work will be realised from the contractor as penalty.

118. Cess @ 1% of the agreement cost shall be deducted from contractor bill as per circular of
Govt. of Orissa Labour and Employment Department vide letter No 3757/ Dt 25.04.2009.

119. ELIGIBILITY CRITERIA: To be eligible for qualification, applicants shall furnish
the followings.
a.Required E.M.D as per the clause No. 05.
b. Copy of valid Registration Certificate, GSTN Registration certificate, affidavit,
PAN  card,  copy  of  the  up  to  date  valid  labour  license  along  with  the  tender
documents  and  furnish  the  Original  Registration  certificate,  GSTN  Registration
certificate and Pan card, labour license for verification within 3(three) days of opening of
the tender before tendering authority as per Clause No.06. 
c.DTCN duly signed by the contractor 
d.Bank Draft towards cost of Tender Paper if downloaded or Money Receipt as per
Clause No 1. 

Total: - 119 (One hundred nineteen) clauses only. 

SCHEDULE-A  (CERTIFICATE OF NO RELATIONSHIP)

I/We hereby certify that I/We* am/are* related/not related (*) to any officer of PR Deptt. of the
rank of Assistant Engineer & above and any officer of the rank of Assistant / Under Secretary and
above  of  the  P.R  Deptt,  Govt.  Of  Odisha.  I/We*  am/are*  aware  that,  if  the  facts
subsequently proved to be false, my/our` contract will be rescinded with forfeiture of E.M.D and
security deposit and I/We* shall be liable to make good the loss or damage resulting from
such cancellation.  I/We also note that,  non-submission of  this  certificate  will
render my / our tender liable for rejection.

(*)Strike out which is not applicable

Signature of the Tenderer
Date: -

SCHEDULE  -“E”    INFORMATION  REGARDING  CURRENT  LITIGATION,  
DEBARRING EXPELLING OF TENDERED
OR ABANDONMENT OF WORK BY THE TENDERER 

1. (a) Is the tenderer currently involved Yes / No
In any litigation relating to the works.

(b) If yes: give details

2. (a) Has the tenderer or any of its Yes / No
Constituent partners been debarred /
Expelled by any agency in India 
during the last 5 years.

3. (a) Has the tenderer or any of its Yes / No
Constituent partners failed to 
Perform on any contract work in 
India during the last 5 years.

(b) If yes: give details
Note: If  any  information  in  this  schedule  is  found  to  be  incorrect  or  concealed,

qualification application will be summarily be rejected.
           Signature
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SCHEDULE- F   FORMAT OF AFFIDAVIT  

1. The undersigned do hereby certify that all the statements made in the required
attachments are true and correct.

2. The  undersigned  also  hereby  certifies  that  neither  our  firm  M/s
____________________________________nor any of its constituent partners have
abandoned any road/ bridge/Irrigation /Buildings  or other project work in India nor
any contract awarded to us for such works have been rescinded during the last five
years prior to the date of this bid. 3.The undersigned hereby authorized and request (s)
any  bank,  person,  firm  or  Corporation  to  furnish  pertinent  information  as  deemed
necessary  and  as  requested  by  the  Department  to  verify  this  statement  or
regarding my (our) competency and general reputation.

3. The  undersigned understands  and agrees  that  further  qualifying  information
may be requested and agree to furnish any such information at the request of the
Department.

(Signed by an Authorized Officer of the firm)

Title of Officer :

Name of Firm:

Date: :
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                                                                BILL OF QUANTITY

Name of the Work: Development of Park at Kandia of Charpada Gram Panchayat under 
Rajkanika block in Kendrapada district 

Estimated Cost :- Rs. 17,10,851/-

SI
No

Item of work Unit Qunty. Rate Amount

1 2
3 4 5 6

1 Earth work in excavation for foundation in all kinds
of  soil  with  all  leads  &  lifts,  delifts  including  all
labour,  T&P  articles,  safety  measures,  incidentals,
dewatering,  removal  of  stumps  & other  deleterious
materials and disposal up to a lead of 50mtrs, dressing
of  side  &  bottom  as  necessary  for  the  work  etc.
complete as per the specification and direction of the
Engineer-in-charge.

Cum 122.27 171.60 20981.53

2 Dismentalling  and  removing  cement  concrete  of
column,  beams,  staircase,  landing  ,lintel  including
stacking the useful materials and removing the debris
within  50m  lead  including  all  labour,T&P,Cess
complete as per the specification and direction of the
Engineer-in-charge.

Cum 637.95 903.50 576387.83

3 Cement  concrete  of  proportion  (1:4:8)  using  4cm
(3/4”)  size  clean  hard  black  crusher  broken granite
stone  metal  of  approved  quality   from  approved
quarry, mixing by concrete mixer, hoisting, lowering
& lying concrete to the required level, compacting by
vibrator,  watering  and  curing  etc.,  complete,
including cost & conveyance of all materials with all
taxes  &  royalties  and  all  labour  with  T&P,Cess
required  for  the  work  etc.,  complete  including
dewatering, if required etc, complete as per direction
Engineer-in-charge.  

Cum 15.64 4567.50 71435.70

4 Cement concrete M-20 grade for R.C.C work using     
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20mm & down graded size hard black crusher broken
granite stone chips of approved quality from approved
quarry, mixing by concrete mixer, hoisting, lowering
and  laying  concrete  &  compacting  by  vibrators,
watering  &  curing  for  3  weeks  including  cost,
conveyance,  royalties  & all  taxes  of  all  materials  ,
labour  ,T&P,  hire  charges  of  all  machineries,Cess
required  for  the  work  etc,  complete  as  per
specification and direction of the Engineer-in-charge.

i) For Column base Cum 24.36 5176.38 126096.62

ii) For  Column,beam Cum 10.57 11917.60 125969.03

iii)For Plinth Cum 16.05 5497.85 88240.49

5 Straightening bent up or coiled rods, cutting, bending,
cranking,  hooking,  welding or  jointing (if  required)
the HYSD steel bars of Fe 415 grade, tying the grills,
hoisting, lowering and placing in proper position as
required for R.C.C works including cost, conveyance
and all taxes of Tor steel and binding wires of 18 to
20 gauge , labour with all T&P,Cess required for the
work etc., complete in all respect as per specification
and direction of the Engineer-in-charge.  (Weight  of
binding wires will not be considered for payment &
payment will be made on weight of Tor steel only)

Qntl. 54.08 5610.60 303421.25

6 C.B  Brick  masonry  in  cement  mortar  (1:6)  in
foundation  &  plinth  using  1st  class  CB  Bricks  of
25cm x  12cm x  8cm size  including  splays  cutting,
circular moulding, chamfering & corbelling, watering
and  curing  ,immersing  the  bricks  in  water  for  24
hours  before  use  etc,  complete,  including  cost,
conveyance of all materials and  labour required for
the  work  with  all  taxes  &  royalties  etc.  with  all
T&P,Cess  complete in all respect as per specification
& direction of the Engineer-in-charge.  

Cum 20.18 3735.20 75376.34

7 C.B Brick masonry in cement mortar (1:6) in super
structure using 1st class CB Bricks of 25cm x 12cm x
8cm size including splays cutting, circular moulding,
chamfering  &  corbelling,  watering  and  curing
,immersing the bricks in water for 24 hours before use
etc,  complete,  including  cost,  conveyance  of  all
materials and  labour required for the work with all
taxes & royalties etc. with all T&P,Cess  complete in
all  respect  as  per  specification  &  direction  of  the
Engineer-in-charge.  

Cum 52.87 3768.50 199240.60
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8 16mm thick cement plaster in cement mortar (1:6) cm
with neat cement punning finished smooth to inside
brick  walls  after  raking  out  the  joint  including
watering & curing with cost and conveyance, all taxes
and royalties of all materials , labour with T&P,Cess
required for the work etc. complete in all respect as
per  specification  and  direction  of  the  Engineer-in-
charge.

Sqm 228.53 191.10 43672.08

9 12mm thick  cement  plaster  in  cement  mortar  (1:6)
finished smooth to inside brick walls after raking out
the joint including watering & curing with cost and
conveyance, all taxes and royalties of all materials ,
labour  with  T&P,Cess  required  for  the  work  etc.
complete  in  all  respect  as  per  specification  and
direction of the Engineer-in-charge.

Sqm 306.00 135.50 41463.00

10 Finishing walls with water proofing Cement Paint two
coats to wall surface with cement paint of approved
shade on new work to give an even shade including
all  cost,conveyance   &  taxes  of  materials,
labour,T&P,Cess  etc  complete  in  all  respect  as  per
specification and direction of the Engineer-in-charge.

Sqm 534.53 32.90 17586.04

11 Painting  two coat with any approved paint over one
coats of  primer on  new steel work including all cost,
conveyance  and  taxes  of  all  materials  ,  labour  ,
T&P,Cess required for the work etc, complete in all
respect  as  per  specification  and  direction  of  the
Engineer-in-charge.  

Sqm 13.00 171.60 2230.80

12 Providing,  fitting  &  fixing  of  M.S  squre  bar  Grill
Gate  in  proper  position,  making  holes  in  walls  in
proper position in  walls,  R.C.C structure and wood
work etc. and making good to the damages to walls or
R.C.C  structures  including  mending,  or  cutting  to
sizes  or  grooves  in  walls  and  fixing  with  R.C.C
(1:2:4) with hard black broken granite stone chips of
12mm to 20mm (1/2” to ¾”) (20mm not to exceed
25%) with cost & conveyance of all materials, labour,
taxes and royalties with all T&P,Cess etc, complete in
all  respect  as  per  specification and direction of  the
Engineer-in-charge.   

Kg 300.00 62.50 18750.00

                                                    

                      (Rupees forty eight lakhs sixty thousands five hundred ninty two) only
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My / our quoted rate is ___________________________________________________________ % (both in fgures

and words) excess over / less than / equal to the above estmated cost.

                                                                                                                                                Signature of Tenderer

NOTES:

1.  The contractor should not write anything exceptng quotng of percentage and in any case anything else regarding

tender rate is mentonedd the tender is liable for rejecton.

2.   Percentage quoted by the tenderer shall be accurately flled in words and in fgures.

3.  Strike out which is not applicable. If the tenderer quotes the percentage without mentoning excess or lessd it will be

considered as excess. 

4. Percentage should be quoted up to 2 (two) digit afer the decimal point. If the tenderer writes more than 2 digit
afer decimald then upto second digit will only be considered without rounding of.

5. Rate of all items are inclusive of costd carriaged royaltyd cess and all other taxes of materials.    

Tenderer

No of Correctons__________________

No of Over writngs ________________

No of Interpolatons _________________

                                                                                                             .. .

CC                                                                      C                                                                  Sd/-
  Contractor                                                                                                                    BDO, Rajkanika        



25

CHECK LIST 
(to be flled up by the contractor)

Sl.

No.

Documents Submitted Page No. Issuing
authority

Yes No.

1 2 3 4 5 6

1 Cost of tender paper

2 Copy of valid license

3 Copy of valid I.T. / Pan Card

4 Copy of the up to date VAT clearance certificate &
GST registration certificate

5 Required EMD in approved form

6 No relation Certificate

7 Affidavit of no litigation

8 Affidavit of authenticity of true document attached 

Certified that all the information mention above have been attached with the tender
paper & are true and correct to the best of my Knowledge & belief.

                                                                                                                                                   APPROVED FOR  27 (TWENTY SEVEN) PAGES ONLY

CC                                                                      C                                                                  Sd/-
  Contractor                                                                                                                    BDO, Rajkanika        


