PANCHAYAT SAMITI OFFICE,
PATTAMUNDAI E-mail: ori-pattamundai @nic.in
DETAIL TENDER CALL NOTICE NO- 01/21-22

The Block Development Officer, Pattamundai invites sealed tenders on behalf of Governor of
Odisha from registered and eligible Contractors of the State P.W.D (R&B)/Water
Resources/Rural Works/M.L./C.P.W.D for the following work eventually to be drawn up in the
P.W.D. F-2 forms in conformity with the Detailed Tender Call Notice.

Time for

Amount put to completion Class of
tender the work in contractors

months

Sl \
No. Name of the work

Up-gradation of OPD & IPD C | up " wupmn
omplex at| oo 62,00,446/- | 11(Eleven) B” & “A

PHC(N),Chandannagar under Pattamundai Block calendar
Month J

Terms and Conditions :

1. Avaibility of Tender Papers : The bid document can be downloaded from the official
web site of District (http:/ /www kendrapara.nic.in) from Date 15.04.2021 to

29.04.2021
2 All other terms and conditions, details can be seen from the above website.

Block Developph G,
pattamundai
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PANCHAYAT SAMITI OFFICE, E-mail: ori-pattamundai@nic.in
PATTAMUNDAI

DETAIL TENDER CALL NOTICE NO- 01/21-22
The Block Development Officer, Pattamundai invites sealed tenders on behalf of Governor of Odisha
from registered and eligible Contractors of the State P.W.D (R&B)/Water Resources/Rural
Works/M.1./C.P.W.D for the following work eventually to be drawn up in the P.W.D. F-2 forms in
conformity with the Detailed Tender Call Notice.

T

S| Time for
No Name of the Amount put to Coit O'; tzgg?r E:M.D, completion Class of
. work tender pape 1% the work in | contractors
refundable
- R - o - months -
| Up-gradation of
OPD & IPD
i Complex at
Rs.62094.
| nagar under Rs. 62,09,446/- Rs. 10000/- calendar “B” & “A”
Pattamundai Month
Block l
L

_Terms and Conditions ;

1. Avaibility of Tender Papers : The bid document can be downloaded from the official web site of
District (http://www kendrapara.nic.in) from Date 15.04.2021 to Date 29.04.2021. The cost of bid
document shall be attached with the bid in sealed envelop in shape of D.D in favour of
BDO,Pattamundai.

Date of receipt and mode of submission of Tender Papers : The tenderers have to submit tender

papers in the office of the Panchayat Samiti, Pattamundai to be dropped in designated Tender Box.

The tenderers also can send the tender to the office of the BDO, Pattamundai in complete shape

through Registered Post /Speed Post only to the B.D.O., Pattamundai in his official postal address.

The last date of receipt of tender papers is 29.04.2021 (1.00 PM). The undersigned will not be

responsible for postal delay if any for non-receipt of the papers in time. The tenderers must super

scribe the name of the work/ project and Tender Call Notice No. on the sealed envelopes.

3. Date of Opening of Tender Paper: The tender papers shall be opened on Date 30.04.2021 at 10.00
A.M in the presence of the tenders or their authorized representatives having written authorization
for the purpose and the tender committee.

4. Earnest money deposit: The EM.D. is to be deposited in shape of Post Office Short term
deposit/Term deposit/N.S.C./KVP or STDR/TDR from any nationalized bank duly pledged in
favour of Block Development Officer, Pattamundai. The Tender Papers without required amount of
E.M.D. will not be considered and transfer or adjustment of E.M.D. is not also admissible.

5. Submission of Tender : The tenderer is to submit the tender in two covers. One cover superscribed
as Technical Bid containing E.M.D.,Tender paper Cost, signed DTCN,all required documents duly
self attested,work certificates,Performance Certificates and second cover superscribed as Financial
Bid containing BOQ and Price bid duly filled in and signed by the tenderer are to be put in a larger
cover superscribed with name of the work. The Technical Bid must contain the following
documents failing which the tender will be liable to rejection.

6. E.M.D. for the amount stipulated in DTCN pledged in favour of the Block Development Officer,
Pattamundai. b) Attested copy of Contractor Registration Certificate c) Attested copy of PAN card.
d) valid GST registration certificate .e) Affidavit as regards the fact of availing award of work
without submission of EM.D. /1.5.D. during3 the current financial year in case of Engineer

N !‘”
Contractor (/ BDO, Pa%undai

I
r’)ﬁ -

| —

Generated by CamScanner



O e e

2

Contractors desirous of availing exemption of EM.D. f) Affidavit about the authentication of

document including bank guarantee.

7. Performance Security Deposit: Performance security a
amount shall be deposited by the successful bidder before
his tender will be cancelled and further action will be taken as pe
norm. .

8. Forfeiture: a) The E.M.D. amount will be forfe
acceptance of tender.

a) Submission of more than one tender p
rejection of all such tender papers.

b) On review of the last performance o
previously, the lowest- 1 tenderer may/may not be consid
becomes lowest -1 tenderer. )
o) The Contractors who have failed to execute projects of this agency/backed out from execution
process/abandoned the project work midway/those who have been declared by this agency to be
the defPattamundaiters otherwise will not be allowed to participate in the present tender process. If
any of such contractors participates then his/her papers will not be considered at all.

d) The undersigned reserves the right either to reject any or all tenders or cancel the entire process
without assigning the reason thereof.

9. Work Experience:- The tenderer must have executed work/s of similar nature(Building work) of
Rs.62. 0 lakh in a single Financial year in any of the last three preceding years. Work certificate
from the executing authority must be attached in support of this experience.

10. Work Competion:- The tenderer must have completed similar nature of work of Rs. 62.0 Lakh
satisfactorily during last three years. Necessary work completion certificate from competent
authority must be enclosed

11. The rates and tender amount is excluding GST as per Finance department norms.

mounting to entire less amount of the bid
execution of agreement, failing which
r relevant Works Department

ited, if the tenderers backs out from the offer of
aper by a bidder for a single work will be liable for

f the works executed through B.D.O., Pattamundai
ered for the works, though he/she

:
Block Develcﬁnomﬂf‘ff&f
Pattamundai

12. The work is to be completed in all respects within specified period inclusive of rainy season as
mentioned in the column No.6 of the tender call notice. Tenderers whose tender is accepted must
submit a work program at the time of execution of Agreement.

13. All tenders received will remain valid for a period of 90 (Ninety) days from the last date of
receipt of tenders and validity of tenders can also be extended if agreed to by the tenderer and the
Department.

14. No Relation Certificate: The contractor shall furnish a certificate along with the tender to the efTect

that he is not related to any officer in the rank of an Assistant Engineer & above in the state P.R. Deptt.
or Assistant/Under Secretary & above in the P.R. Department. If the fact subsequently proved to be
false, the contract is liable to be rescinded. The earnest money & the total security will be forfeited and

he shall liable to make good the loss or damages resulting for such cancellations. The proforma
for non-relationship certificate is contained in a separate sheet vide Schedule-A. In this case not
mandatory.

12. If an Individual makes the application, the individual should sign above his full type written name and
current address. 13,

13. If the application is made by proprietary firm, it shall be signed by the proprietor above his full type
written name and full name of his firm with its current address.

14, If the application is made by a firm in partnership, it shall be signed by all the partners of the firm

above their full type written names and current address, or altematively by a partner holding
power of attomey for the firm in which case a certified copy of the power of attorney shall

7
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accompany the application. A certify copy of the partnership deed and current address of a

partners of the firm shall also accompany the application. _ ‘ e s by di
15.  If the Application is made by a limited company or a corporation, 1 shall be sign by duly

authorized person holding power of attorney for signing the a_lppl_icalion in whic‘h case a certified
copy of the power of attorney shall accompany the apphcatlon: Suc_h limited company or
corporation will be required to furnish satisfactory evidence of its existence along with the

technical bid. N . ‘ 2
16. The tender should be strictly in accordance with the provisions as mentioned in the tender

schedule. Any change in the wordings will not be accepted.

17. No tenderer will be permitted to furnish their tender in their own manuscript papers. AlI.
information should be submitted in English. The applicant’s name should appear on eac'h page of
the application along with his signature or the signature of the authorized representative at the

bottom of each page.
18. Instruction for quoting percentage rate below /above the estimated cost amendment to para -3.5.5

of O.P.W.D. Code Volume-1.
Following new provisions shall be made to quote the rate of work by the contractor.

3.5.5 (V) — Percentage Rate Contract -

Percentage contract will be in addition to item rate, lump sum contracts etc. In such
contracts the schedule of quantities shall mention estimated rate of such item and amount there to
The contractor has prescribed format appended to the tender documents. The contractor
participated in the tender for more than one work may offer conditional rebate. Rebate offer
submitted in separate sealed envelope shall be opened, declared and recorded first. The rebate so
offer shall be considered after opening of all packages called in the same tender notice. The
contractors who wish to tender for two or more works to which they refer, written on the

envelope.

The adopted format for percentage rate is same as that of form adopted for item rate
tenders but the word “item rate” shall be replaced by “percentage rate” and contract form may be
named as p-1. In this form, time is the essence. The contractor is required to maintain a certain
rate of progress specified in the contract. The contract can also be terminated with penalty when
the progress of work is not as per the conditions of contract. The quantity mentioned can be
increased or reduced to the extent of 10% per individual items subject to a maximum of 5% over
the estimated cost. If it exceeds the limit stated above prior approval of competent authority is
mandatory before making any payment. The period of completion is fixed and cannot be altered
except in case of exceptional circumstances with due approval of next higher authority.

In case of percentage rate tenders, only percentage quoted shall be considered. Percentage
quoted by the contractor shall be accurately filled in figures and words so that there is no
discrepancy. But if any discrepancy is found in the percentage quoted in words and figures, then
the percentage quoted by the contractor in words shall be taken as correct. If any discrepancy is
found in the percentage quoted in percentage excess /less and total rate quoted by the contractor,
then percentage will be taken as correct. The percentage quoted in the tender without mentioning
excess or less and not supported with corresponding amount will be treated as excess. The
contractor will write percentage excess or less up to two decimal point only. If he writes the
percentage excess or less up to three or more decimal points, the second decimal point shall only
be considered without rounding off. Where the contractor has omitted to quote the rates either in
figures and words, the officer opening the tender should record the omission.

Contractor % ) BDO, kﬁamunda-i"‘
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2

Generated by CamScanner




20.

21.

22,

26.

27.

28.

4

. individual
Bills for percentage rate tenders shall be prepared at the estimated ral;s foro;:damoum
items only and the percentage excess or less shall be added or subtracted from the gr

of the bill.

The tenderer shall carefully study the tentative drawing and specification appl:jcz_tbl:z ;)0 :::
contract and all the documents which will form a part of the agreement to be entered in to by

i i i for and other relevant specifications and drawings
accepted tenderer and details specifications ; ! h t been seen by
which are for sale. Complaint at a future date that, plans and specifications have no
the tenderers, cannot be entertained. L ) ,
The drawing fumnished with the tender is tentative and subject to revision or modlﬁcallgn aj
tendered during the execution as per actual necessity and details test cpnducled. But lhz ten e:ﬁe
rates quoted by the tenderer will hold good in case of such modification of drawings during t
time execution and shall in no way invalidate the contract and no extra monetary com;_aensallorl
will be entertained. The work shall, however be executed as per final approved drawing to be
issue by the Engineer—in—charge as and when required.
Every tenderer is expected before quoting his rates to inspect the proposed work. He shoulld also
inspect the quarries and approach roads to quarries and satisfy himself about the qlfallty_ and
availability of materials. In every case the materials must comply with the relevanll .f.peCIf'lcallO“S-
Complaints at future date that the availability of materials at quarries has been misjudged cannot
be entertained. _
The offer of tender shall be inclusive of cost of construction and maintenance of island, ferry
service, fair-weather road, service road, Foot Bridge, Pylon base, winch stand and derrick etc. as
required for the work.
It must be definitely understood that the Government does not accept any responsibility for the
correctness and completeness of the borings shown in Cross Section.
The tenderer may at his option quote reasonable for each item of work carefully so that rate for
one item should not be unworkable low and others too high for others. ‘
Additional performance Security: If the bid of the successful bidder is seriously unbalanced in
relation to the Engineer’s estimate of the cost of work to be performed under the contract, the
officer inviting the bid may require the bidder to produce detailed price analysis for any or all
items of the bill of quantities which are quoted 10% below the estimated rates to demonstrate the
internal consistency of those prices with the construction methods and schedule proposed. After
evaluation of the price analysis, the officer inviting the bid may require that the amount of the
performance security set forth be increased at the expense of the successful bidder to a level
sufficient to protect the B.D.O, Pattamundai against financial loss in the event of defPattamundait
of the successful bidder under the contract. If the Contractor fails to do these items of work, the
amount so furnished as additional performance security will be forfeited in addition to the other
penal clauses, if any, to be imposed.
(1) Additional performance security, is the total amount less quoted than the estimated cost.

(i) The additional performance security as per clause 27(i) shall be furnished by the bidder
before execution of the agreement in the form of NSC/KVP/POTD/TDR/STDR from nationalize
Bank pledged in favour of B.D.O, Pattamundai which will be over and above the performance
security.

The tender containing extraneous conditions not covered by the tender notice are liable for
rejection and quotations should be strictly in accordance with the tender call notice. Any change
in the wording will not be accepted.

Letters etc. found in the tender box regarding raising or lowering the rates or dealing with any
point in connection with the tender will not be considered except the case related to clause no.22.
Schedule of quantities are accompanied in the DTCN (Price Bid). It shall be definitely understood
that the Government does not accept any responsibility for the correctness or completeness of this
schedule and that this schedule is liable for alternation or omissions, deductions set forth in the

Contractor (\/Y"/ BDO, P}émundai‘-
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conditions of the contract and such omissions, deductions, additions or alternations et forth shall

no way invalidate the contract and no extra monetary compensation, will be entertained.
eived without assigning any

29. The authority reserves the right to reject any or all the tenders rec
reasons there-of what-so-ever.

30. The earnest money will be retained and dealt with as per the terms and conditions of the O.P.W.D.
code.

The bidder/tenderer, whose bid has been accepted, will be notified of the award by the Engineer-
f the validity period by cable, telex or facsimile confirmed by
ntract called the “Letter of

the contractor as prescribed

3l
in Charge prior 1o expiration 0
registered letter. This letter (hereinafter and in the conditions of Co
Acceptance”) will state the sum that the Engineer-in-Charge will pay
by the contract (Herein after and in the contract called the “Contract Price™).

The notification of award will constitute the formation of the contract,

furnishing of a performance security (initial Security Deposit) in form of Deposit receipt of
Schedule Bank/ Kissan Vikash Patra/Post Office Saving Bank Account/ National Savings
Certificate /Postal Times Deposit account duly pledge in favour of the BDO Pattamundai and in
now other form which including the amount already deposited as bids security (earnest money)
shall be 2% of the value of the tendered amount (excluding 1% deposited toward hiring of
equipment /machinery from outside the state if any ) and sign the agreement in the prescribed of
PWD form for the fulfillment of the contract in the office of the BDO Pattamundai. The security
deposit together with the earnest money & the amount withheld according to the provision of F-2
agreement shall be retained at security for the due non-fulfillment of this contact and additional
performance security in accordance with the provision of the agreement. The agreement will
incorporate all agreements between the officer inviting the bid/ Engineering Staff in-charge and
the successful bidder. Within fifteen days following the notification of award along with the letter
of Acceptance, the successful bidder will sign the agreement and deliver it to the Engineer-in-
charge. Following documents shall form part of the agreement.

subject only to the

The notice inviting bid, of the document including additional conditions, specifications and
g the bid as issued at the time of invitation of bid and acceptance thereof

drawings, if any, formin
rmance security including

together with any correspondence there to and required amount of perfo
additional performance security.

b. Standard PWD form F-2 with latest amendments.
Failure to enter in to the required agreement and to make the security deposit as above

shall entail forfeiture of the bid security (earnest money). No contract (tender) shall be finally
accepted until the required amount of initials security is deposited. The security will be refunded
after one year of completion of the work & payment of the final bill and will not carry any
interest. As concurred by law department and finance department in their U.O.R. No.848
dtd.21.05.97 J.O.R. No.202 W.F.D. dtd.06.03.98 respectively the E.M.D. will be forfeited in case,
where tenderers back out from the offer before acceptance of tender by the competent authority.
32, That for the purpose of jurisdiction in the event of disputes if any of the contract would be
deemed to have been entered in to within the State of Orissa and it is agreed that neither party 10
the contract will be competent to bring a suit in regard to the matter by this contract at any place

outside the state of Orissa.
33, The contractor should be liable to fully indemnify the department for payment of compensation
3 on any account of the workman employed by the

under workman compensation Act. VIIT of 192
contractor and full amount of compensation paid will be recovered from the contractor.

Contractor L& BDO, g;_’mundai-——“
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35.

36.

37
38.

39.

40.

41
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Tenderers are required to abide by the fair wages clause as introduced by the Govt. of Works
department L. No. VIII-R 85225-dtd.26.02.55 and No.IIM-56/628842(5) did. 270961 as
amended from time to time.

In case of any complaint by the labour working about the nonpayment or less payment of his
wages as per latest minimum Wages Act, the BDO will have the right 10 investigate and if the
contractor is found to be in defPartamundait, he may recover such amount due from the contractor
and pay such amount to the labour directly under intimation to the local labour office of the Govt.
The contractor shall not employ child labour. The decision of the B.D.O., Pantamundai concerned
is final and binding on the contractor.

The contractor shall bear cost of various incidental, sundries and contingency necessitated by the
work 1n full within the following and similar category.

a) Rent, royalties and other charges of materials, octroi duty, all other taxes including sales 1ax,
ferry tolls conveyance charges and other cost on account of land building including temporary
building and temporary electric connection to work site as well as construction of service road
and diversion road and its maintenance till completion of work site as required by the tender for
collection of materials, storage, housing of staff or other purpose of the work. No tenderer will
however be liable to pay Govt. for temporary occupation of land owned by Gowvt. at the site of the
work.

b) Labour camps or huts necessary to a suitable scale including conservancy and sanitary
arrangements therein to the satisfaction of the local health authorities.

¢) Suitable water supply including pipe water supply whether available for the staff and labour as
well as for the work.

¢) Suitable equipments and wearing apparatus for the labour engaged in risky operations

d) Fees and duties levied by the municipal, canal supply authority.

f) Suitable fencing barriers, signal including paraffin and electric signal where necessary at work
and  approaches in order to protect public and employees from accidents.

g) Compensation including the cost of any suit for injury to persons or property due to neglect of
any measure of precaution also become payable due to operation of the workmen
compensation act.

h) The contractor has to arrange adequate lighting agreement for the work wherever necessary at
his own cost.

After the work is finalized all surplus materials should be removed from the work site.
Preliminary work such as vats, mixing platform etc. should be dismantled and all materials
removed from the site and premises left neat and clean, this should be inclusive of the rates.

No payment will be made for benchmarks, level pillars profiles and benching and leveling the
ground wherever required. The rates to be quoted should be for the finished items of work
inclusive of carriage of all materials and incidental item of work.

It should be understood clearly that no claim what so ever will be entertained to extra items of
works guantity of any item besides estimated amount unless written order from the engineer-in-
charge and rate settled before the extra item of work or extra quantity of any items of work is
taken up.

The tenderer shall have to abide by the CPWD safety code rules introduced by the Govt. of India.
Ministry of work housing and supply in their standing order No.44130 Dted.25.11.57.

Bid documents consisting of plans specification the schedule of quantities and set of terms and
conditions of contract and other necessary documents can be seen in all offices issuing the
ours every day except on Sunday and public holidays till last date of
terest bidders may obtain further information at the same
ood that the tender must be received in order and according

documents during office h
sale and receipt of tender papers. In
address. But it must be clearly underst

to instructions. . ..
Tenderers are required to go through each clause of PWD form F-2 carefully in addition to the

clause mentioned here in before tendering.
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44.

45.

46.

47

48,

49,

50.

51

53

54.

Contractor ( ///

All reinforced cement concrete works should confirm (o detailed standard specifications, IRC
code and Bridge Code section 1, 11, I1I, IV and VII & latest design criteria for pre-stressed
concrete bridge specifically for road and bridges issued by MORT & H, Govt. of India.

Steel shuttering and centering shall be used which shall be lined with suitable sheeting and made
leak-proof and watertight.

The department will have the right to inspect the scaffolding, centering and shuttering made for
the work and can reject partly or fully such structures if found defective in their opinion.
Concrete should be machine mixed, unless otherwise ordered in writing by the executive
engineer. The contractor should arrange his own concrete mixer, Vibrator and pumps ete. for this
purpose at his own cost.

Cement shall be used by bags and weight of | bag of cement being taken as 50 Kg.

The contractor should arrange the materials like steel, cement, paint and bitumen etc. of approved
qual:ry} and specification at his own cost for completion of the work within the time schedule. No
extension of time will be granted on the application of the contractor due to delay in procurement
of materials.

The contractor will be responsible for the loss or damage of any departmental materials during
transit and in the execution of the work due to reasons what-so-ever and the cost of such materials
will be recovered from the bills at stock issue rates or market rates, whichever is higher.

If the contractor removes Govt. materials supplied to him from the site of work with a view to
dl;pose off the same dishonestly, it shall be in addition to any other liability civil or criminal
arising out of his contract bill liable 1o pay a penalty equivalent to 5 times the price of the
materials according to the stock issue rate or market rate, whichever is higher. The penalty so
imposed shall be recovered at any time from any sum that may then or at any time there afier
b::cmne due 1o the contractor or from his security deposit or from the proceeds of the sale there-
of.

The selected contractor may take delivery of departmental supply according to his need for the
work, issued by the B.D.O., Pattamundai concerned, subject to the availability of the materials.
The tenderer shall make all arrangement for proper storage of materials; but no cost for raising
sheds for storage, pay of watchman etc. will be borne by the department. The department is not
responsible for considering the theft of materials at site. It is the Contractor’s risk. Under any
such plea, if the tenderer stops the work, he shall have to pay the full penalty as per clause of F-2
agreemenl.

The department will have the right to supply at any time in the interest of work any departmental
materials to be used in the work and the contractor shall use such materials without any
controversy or dispute on that account. The rate of issue of such materials will be at the stock
issue rates inclusive of storage charges or rates fixed by the department or current market rate,
whichever is higher.

All the materials which are to be supplied from store will be as per availability of stock and the
contractor will have to bear the charges of straightening, cutting, jointing, welding etc. to required
size in case of MS rods or Tor Steel/ MS angles, Ts and Joists etc. After the issue from the store,
the materials may be under the custody of the contractor and the contractor will be responsible for
its safety and storage. Cut pieces of steel more than | mtr in length will be returned by the
contractor at the issuing stores, without conveyance charges.

Though departmental issue of Cement & steel has indicated, it may not be taken as binding. The
contractor must have to arrange by themselves, cement, steel bitumen & every sorts of materials
from approved manufacturer and get it tested in the departmental laboratory and get it approved
by the Department before use. No extension of time or escalation of price on such account shall
be entertained in future. The cost of cement, bitumen and steel shall be reimbursed only afier
production of relevant documents in support of purchase of required grades from the authorized
and approved suppliers.
TOR rods plates and structural members will be supplied in quantity, length and size in the stock.
For payment of Reinforcement, the steel including plates etc. shall be measured in length of
ter, size and specification as actually used (including hooks and cranks) in the
ht calculated as per sectional weight prescribed by

s )

different diame : _
work correct to an inch or cm. And their weig
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57.
38.

59.

60.

6l.

66.

67.
68.

69.

70.

71.
72.

73.

14.

Contractor C/&/- BDO
L

8

p— stage of bars and
the Indian Standard specification or as directed by the Engmu:jr-::}?:;lg; (Wastag
. ¥ an 4 ! .

unnecessary lapping will not be considered for measurement a hP o In B dnelossd i
The tentative alignment of the proposed bridge has been B0 sition within a reasonable
However, the department has got the rights to shift the actual bridge positi

in U/S and D/S, A : efficient
rTa:fz(;:traclor should at his own cost arrange necessary tools and plants mq::rerd ef;):fh:ach plant
execution of work and the rates quoted should be inclusive of the running charg
and cost of conveyance. _ _ .. A
After completion )::Jf the work, the contractor shall arrange at his own cost, a(ll tr,e,q;lzng:;i?epepin-
for testing one unplugged well and specified span free of cost as directe Y
charge and bear the entire cost of the test. _ o nt
MeaEuremenl of earthwork in road and canal embankment will be done by S"-'l-lh'c'“ Teaflrl;?]l::at
after the earth is consolidated including rolling with hand or power ro_ller and sheep OC}W kg
optimum moisture content and no extra payment will be made for Junglr‘-l‘ .Cleﬂljﬂ“c?[_
earth from the borrow area. Earthwork from cutting will be economically .Llll|lZEd in fi l(;lg s
The stock of (building road and irrigation structures) metal and gravel will b_e measureﬂln so]'in
of .5m X 1.5 m X 0.5 m which will be taken as 1.5 m \ 1.5m X.0'44 m _u! Cum. Ifl:u 5 ogr
stone will be measured in the suitable stacks with deduction for voids @ 1/6™ of the volum

. . i |
more depending upon the looseness of stacking, which would be determined on actua
observation and deduction.

The machineries, if available with the de
in the enclosed statement. subject to the
agreement with the Engineer-in-charge.

partment, may be supplied on hire as per charges noted
condition that the contractor will execute in advance an

hand in the prescri
Sinking of wells s

hall be measured from the bottom of w
15 cm above low

water level, whichever is less,

e. Removal of trees, logs of tre

es, or isolated boulders and desilting of
g well, rectification of tilt

sand or earth from existin and shift, if any, etc. shall also be included

within the rate of sinking.
The depth of foundation indicated o

necessary, in the light of the nature o
of actual execution of foundation.

When resort has to be made for sinking the wells by air lock and vacuum chamber method, rates
cided by the authority accepting the tender.

m or island or the work of Open excavation or dressing or labour for
e included in the rate of well sinking.
om plugs of the well under the method
other approved method as well be di
0 be used for under water concreti

n the drawing are provisional, but these may be altered, if
f strata indicated by boring, which must be taken in advance

laying well curbs shall b
For conereting the bott of providing concrete should be
[ rected by the Engineer-in-charge,

) ng without any extra cost to the
department.

No claim will be entertained in respect of difficulties during sand blowing met with during
sinking of wells,

No part of the bearin

Ng to ensure proper distribution of heavy
load.

Lugs & Grooves shall be provided in the bearings to prevent them from skewing and getting out
of alignment.

Inspection by the Director General of Sy

pplies and Disposals of the bearing during manufacture
and X-Ray or Gamma-Ray examination

of casting’s thickness more than 8” and load testing of

(_.}
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78.

79.

80.
81.

Contractor

to be carried out at the contractor’s cost. The same

bearing, if considered necessary, shall have . , i foatdaing.
procedure for testing may have to be followed for ribbed bearing manufactured by

a) It should be clearly understood that the joints of bars are to be provide with lapping, welds or
bolts nuts as well be directed by the Engineer-in-chargel. . ) .
b) Concrete test specimens 150mm X 150mm X 150mm in size (whether or plain or reinfor
concrete) for the testing shall be taken for each structural member by representative o.f the
contractor in the presence of responsible officer of the rank not lower than that of an A.SSISIam
Engineer. The Contractor shall bear the cost so involved in testing. The test specimen in cube
should be carried out in the departmental control. Test should be carried out in accordance with
the stipulations in bridge code section- I11. .
¢) Test specimen shall be formed carefully in accordance with the standard mefhod of taking
test specimen and no plea shall be entertained later on the grounds that the casting of the test
specimen was fPattamundaity and that the result of these specimen did not give a correct
indication of the actual quality of concrete.
d) Plain concrete and reinforced concrete specimens wi
Bhubaneswar or Zonal laboratory at Cuttack. Cost of testing of all
bome by the contractor.
¢) The construction of well standing by injecting cement or
position shall not be permitted.
The thickness of cement concrete in top plugging should be as per departmental drawing.
In well sinking the maximum tolerance permissible in tilt is 1:80 and the shift is 150 mm to the
normal direction. Where it is not possible to work these tolerance, the contractor shall carry out
suitable remedial measures as may be directed by the Engineer-in-charge to overcome the adverse
effects of the tilts and shifts without any extra cost to the department and without any damages to
the well. Any additional work, necessary consequent upon the excess tilt and shifi, shall be
carried out by the contractor, at no extra cost to the department.
Concrete of strength below of the required strength (as determined by actual tests) shall not be
accepted.
If the well is beyond rectification, the well shall be rejected. The well has to be abandoned and
another well to be sunk at a suitable location at the cost of the contractor. The tilt and shift of the
well including compensation is to be abided as per the clauses of MORT & H for roads &

Il be tested in govt. research laboratory at
specimens and samples will be

grout in coarse aggregate placed in

Bridges.
No claim for carriage of water, what-so-ever, will be entertained.
The contractor shall employ | or more engineering Graduate or diploma holders as apprentice at

his cost, if the work as shown in the tender exceeds Rs. 2, 50, 000/-. The apprentices will be
selected by the Superintending Engineer. The period of employment will commence within 1
month after the date of work order and would last till the date when 90% of the work is
completed. The fair wage to be paid to the apprentices should not be less than emolument of
personnel of equivalent qualification employed under govt. The no of apprentices to be employed
should be fixed by the Superintending Engineer in the manner so that the total expenditure does
not exceed 1% of the tender cost of the work

Special class contractor shall employ under him | graduate engineer and 2 diploma holders
belonging to the state of Orissa. Likewise, A-Class contractor shall employ under him 1 Graduate
engineer or 2 diploma holders belonging to state of Orissa. The contractor shall pay to the
engineering personnel monthly emoluments, which shall not be less than the emoluments of the
personnel of equivalent qualification employed under the state govt. of Orissa. The engineer-in-
Chief (Civil), Orissa may however assist the contractor with names of such unemployed Graduate
engineers and Diploma Holders, if such help is sought for by the contractor. The names of such

9{/ BDO, Pagamundai —
vk .
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83.

84.

85.

86.
87.

88.

89.

90.

9l.

92.

93.

10

Engineering personnel appointed by the Contractors should be intimated to the tender receiving
authority along with the tender as to who would be supervising the work. Each bill of the Special
Class or ‘A’ Class Contractor shall be accompanied by an employment Roll of the Engineering
personnel together with a Certificate of the Graduate Engineer or Diploma Holder so employed
by the contractor to the effect that the work executed as per the bill has been supervised by him.
(Vide Works Department No. Codes M-22/91-15384 dated 9.7.91). The required certificate is to
be furnished in the proforma contained in a separate sheet vide Schedule - B.

It is the responsibility of the contractor to procure and store explosive required for blasting
operation. Department may render necessary possible help for procuring license.

Orissa Bridge & Construction Corporation Ltd. will be allowed price preference up to 3% over
the lowest quotation or tender as laid down in works and Transport Department Resolution No-
285 date-17.04.1974. The Orissa Construction Corporation will be allowed a price preference to
the extent of up to 3% over the lowest tender amount (Where their tender is not the lowest)
provided they express willingness to execute the work after reduction of rates by negotiation.

Amendment of existing Clauses: - By admission of a tender for the work, a tenderer will be
deemed to have satisfied himself by actual inspection of the site and locality of the work, about
the quality and availability of the required quantity of material including the wheat/ rice referred
to above, medical aid, labour and food stuff etc., and that rates quoted by him in the tender will be
adequate to complete the work according to the specifications attached there to and that he had
taken in to account all conditions and difficulties that may be encountered during its progress and
to have quoted rates including labour and materials with taxes, octroi, other duties, lead, lifts,
loading and unloading, freight for all materials and all other charges necessary for the completion
of the work, to the entire satisfaction of the Engineer-in-Charge of the work and his authorized
subordinates. After acceptance of the contract rate Government will not pay any extra charges for
any reason in case the contractor claims later on to have misjudged as regard availability of
materials, labour and other factors.

T’he prevailing percentage of 1.T. Department of the gross amount of the bill towards income tax
will be deducted from the contractor’s bill.

Prevailing rate of VAT on the gross amount of the bill will be deducted from the contractor’s bill,
where Agreement Value is one lakh and above.
The contractor is required to pay royalty to Govt. as fixed from time of time and produce such
documents in support of their payment to the concerned Executive Engineer with their bills,
failing which the amount towards royalties of different materials as utilized by them in the work
will be recovered from their bills and deposited in the revenue of concerned department.
Under no circumstances interest is chargeable for the dues or additional dues if any payable for
the work.
Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who
undertakes execution of work through labour should produce valid license from licensing
authorities of labour Department.
Sample of all material — The contractor shall supply sample of all materials fully before
procurement for the work for testing and acceptance as may be requiring by the concerned
Executive Engineer.
Trial Boring — The foundation level as indicated in the body of the departmental drawing is
purely tentative and for the general guidance only. The Department has no responsibility for the
suitability of actual strata at the foundation level. The contractor has to conduct his own boring
before starting the work and get the samples tested at his own cost to ascertain the S.B.C. and
credibility of the strata at founding level while quoting his rates for tender the contractor shall
take in to account of the above aspects.
Any defects, shrinkage or other fPattamundaits which may be noticed within 36 (Thirty six)
months from the completion of the work arising out of defective or improper materials or
workmanship timing are upon the direction of the Engineer-in-Charge to be amended and made
good by the contractor at his own cost unless the Engineer for reasons to be recorded in writing
shall be decided that they ought to be paid for and in case of defPattamundait Department may
g

BDO, Pallamundai—
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recover from the contractor the cost of making good the works. The contractor is also required to
maintain the road for three years from the date of successful completion of the work.

94. From the commencement of the works to the completion of the same, they are to be under the

contractors charge. The contractor is 1o be held responsible to make good all injuries, damages
and repairs occasioned or rendered necessary to the same by fire or other causes and they hold the
Gowt. of harmless for any claims for injuries to person or structural damage to property happening
from any neglect, defPattamundait, want of proper care or misconduct on the part of the
contractor or any one in his employment during the execution of the work. Also no claim shall be
entertained for loss due to earthquake, flood, cyclone, epidemic, riot or any other calamity

wlhether natural or incidental damages so caused will have to be made good by the contractor at
his own cost.

95. Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per

1hle latest provision of relevant 1.S. Code/ 1.R.C. code/ MORT&H specifications.
96. Tilts and shifis

1) Maximum permissible shift is 150 mm.
1) Maximum permissible tilt is 1:80.

97. Payment for variation in price — (Vide Works Department Memorandym No-12073 /W Dt.
7.4.1986, 14379 Dt. 22.06.1991 and No-222874 Dt. 24.10.1992)

a) (1) “If during the progress of the work the price of any material (exc
Cement & bitumen) incorporated in the work (not being materials suppli
ch_argtjs store) increases or decreases as a result of increase or decrea
price index (all commodities), and the contractor there upon necessirifly

ing the cost of Steel,
Tom the Engineer-in-
the average wholesale
nd properly pays in
reased price, then he
, such an amount, as
e Average wholesale
consideration and that
ula indicated below
ension thereof as are

| quarterly as the ¢
shall be equivalent to the plus or minus difference of 75% in b

Price Index (all commodities) which is operating for the qua
operated for the quarter in which the tender was opened, as
provided that the work has been carried out within the
not attributable to him:-

Formula to calculate the increase of decrease in the price of

stipulgte

Vm = 0.75 x Pm x R x (i-io0)
100 io

Vm = Increase or decrease in the cost of work d
change in the price of the materials.

R = the value of work done in Rupees during t
io =The average Wholesale Price Index (all ¢
opened (as published in R.B.1. bulletin from ti
i = The Average Wholesale Price Index (alf
Pm = Percentage of materials component g p|

(a) (i1))-Where original contract period jllo
cement and bitumen are to be paid / re r
prior approval of Government whe
approval of the E.1.C. /Chief Engine

Contractor /V ‘ |

A5

under consideration due to

onsideration.
e quarter in which the tender was

or the quarter under consideration.
f this clause.

ove, Increase/ decrease of cost of steel,
1s in case of increase are 1o be made with
nFis more than Rs. 50,000/- and with prior
sefinay be) when the claim is up to Rs. 50,000/-.

BDO, Pagq_ynda'r- ==
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ari from the contractor,
Recovery in case of decrease shall be made by concemed B.D.O., B

immediately.

The cost shall be determined as follows: -

1. Steel ............ Rate as fixed by steel authority of India Limited (SAIL) -
2. Cement ......... Average factory price of three manufacture of cement inside the state.
3. Bitumen .., Rate as fixed by Indian Oil Corporation Limited (IOCL)

ease/ decrease of
increase are to be
50,000/~ and with

(a) (iii)-Where original period of contract is six months and below one year, |
cost of steel, cement and bitumen are to be paid / recovered. Payments in case
made with prior, approval of Government when the total claim is more than

prior approval of the E.I.C. /Chief Engineer (as the case may be) when jhdfclaim is up to Rs.
50,000/- subject to fulfillment of the conditions mentioned below.

(1) The cost shall be determined as follows: -
Steel... Rate as fixed by steel authority of India Limited (SAIL)

Cement... Average factory price of three manufacture of cement h{ state.

I

!
I 1orized dealer for the

Bitumen... Rate as fixed by Indian Oil Corporation Limited (14

:ntial cost of such

(i1) Cost of the project should be more than 50.00 lakhs. Ho
nt in the tender for

material may be paid to the contractor after deducting the hike |
those materials from the calculated amount of differential cost.
(i) Contractor has to submit the vouchers showing procurery
said work within 28 days before utilization of steel, cement &bi
(iv) Differential cost will be allowed only for the origingifadl& criod, but not for the
extended period even through it might have been validly exjili e ifferential cost will
be allowed only after successful completion of t the approved work
programme. Stipulation contained in the existi u ! (DRecovery in case of
decrease shall be made by concerned Block I J Officer, Bari from the
contractor, immediately. l

decrease as a result of increase or decifi inimum wages for labour
prescribed by Government and the contgic on necessarily and properly
pays in respect of labour engaged on execufbn k such increased or decreased
wages then he shall be entitled to reimb dH Pl o refund quarterly, as the case
lght to the 75% plus or minus

off labour which is operating for the
the quarter in which the tender was

BDO, P%Lm_u_udai—

d -

|
|

(b) Similarly, if during the progress of wd@@ ges of labour increase or

may be such an amount as shall l
difference in between the minim ag
quarter under consideration and that d
opened as per the formula indicated be

Contractor (EA/ |
S
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b)E&ﬂthrk Canal
: work,

Embankment work 86, 20% 60% 5% 15%
|
S B Re el

i 20% 30% % 15%

b) Road

- 45% 40% 5% 10%

—'——.—_-————_____________________-_

¢) Building works *30% 0% T 5%
e, ]

(* Where brick is :
re brick is supplied by the Department, it should be 20% instead of 30%)

e reimbursement i
nd bitumen which
P.O. L. as per sub-
following manner.

e)_Vlde Works Department letter No-21369 dated-22.09.91
refund on variation in pric ’

il be e of materials, (except steel, cemen
| go.verned as per clause no 31(a-ii) &(a-iii), labour a
clauses (a-1), (b) and (¢) of this clause 31 shall be applicable

for completion_of
ir, no escalation

"In_term of aforesaid escalation clause, where
the work as stipulated in the g reement is less t
.is admissible at all. In case of work where the :
Is one year and more escalation on account of price @ PluId be admissible only
for the remaining period afier excluding t
provided that the work has been carried out by
provision of the Agreements. In the situation,
initially stipulated in the agreem
subsequently the completion period has b
delay in completion of the work is not attrifju
total period including the extended pe
admissible only for the remaining pe
there from."

f)The contractor shall for the purp
such books of Account and othe
amount of increase claimed or r
same by a duly authorized represent
the Engineer-in- Charge furnis
in- Charge may recLuire any d
the Engineer-in-Charge ma
reasonable time of his becomi

or in term of the relevant
' period of completion

extended on the ground that the
e contractor and in the result the
one year or more, escalation is
cluding the first one year period

auses (a), (b) & (c) of this clause keep
ts as are necess to show that the
available and sha]]iwow inspection of the
f'Govt. and further, hall at the request of
fied in such a manner as the Engineer-
nt kept and such other information as
uire The contractor shall within a
ware of any alteration in the ﬁrice of such

material, wages of labour and/ or e of P.O.L. give notice thereof to the Engineer-
in- Charge stating that the same ifgiven pursuant to this condition together with an
information relating thereto which ie may be in a position to supply.

98. For diversion road the contractor will have to make his own arrarcalgement to make the
same in private land if necessary for which agreement of such land by the side of C.D.
works and the rental charges for such private land shall be borne by the contractor
including the proper maintenance with lighting arrangements during the night time

and signaling during day time and barricading etc. till the C.D. works are opened to the
lrafﬁcgNo e%ctra ratge will be paid to the contractor for the above rental charges etc. His
' items shall include this arrangement, rental charges

tes in the tender for other items
Fgrtthe land and maintenance, lighting and removal of such temporary road crust from

ints I bring the land 1o its original condition etc. complete. . _
the private land to 8 he land required for borrowing earth if

99.  The contractor has to arrange t
: Dl e BDO, Pa}t}knundai__ .
Contractor ; .‘;-)// £
P,y
HF
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necessar R ,
be L.f.ﬁﬂﬁ'?f..'f." “hu rond work at his cost. No extra payment by ”IL:]“tp'!llm-m-lrltlumlrll
The rates qu '8 account and no claim what-so-ever will be entertained on this g .
100. Where i lw:‘i:“t: l’)’.llw contractor should be imclusive of all -.uch_L_Imrp_c'J..(_} e of the
work shall issye. found necessary by the Department, the Officer-in- 9 Mf'”'t{rc work
with pages u{?‘-"’|ml order book 1o the contractor to be kept at the 'm.L. fig. : are 1o
be entered ‘.‘“”"I ly numbered, Orders regarding the work whenever Lieing 'd’-’ﬁ their
dated'si nnl:"--t- s book by the Officer-in-C wrge/ Engineer-in-charge W',”‘] iheir
dated _.,-FH,"“:::T‘ l(lll(I duly noted by the contractor or his authorized iu.;cr?ll.-a wi ol
s L‘U‘Ilhidcrc I tl. Irders entered in this book and noted by the contractor's Hgf-l{‘ ‘i(l)f
e I)cpumn(- ln_lmw.- been dulz piven tom contractor (LH. owing the instructions d
shaliol Ee I.L.II._ I he order Boo H.I"‘” be the property ol, I!]c (Jfllc(:-l_n.-.yhdrg(.r dlr[:c
Ehdinecs. 1 “inoved from the site of work without written permission 0
‘ngineer-in-charge and to be submitted to the Engineer-in-charge every month.

101, fl-hc :c"_t!crcr should conduct three bores at each pier and S.B.C. of soil at
\:f)i'illil‘(liiil(()!] J:;:itl ul}ulil abutments Jocation and furnish the test results in condf(:]ﬂﬂli;]y
cunlr-{cl‘ ' | ¢ at his own cost bvh:rv execution of the work and rates quoted by the
-ontractor s ould be inclusive ol such bores and S.B.C. tests ete. without any extra
cost to the Department, |

a9 e 4 . . oy ¥ b ' " .
102, ilnh:" fj." l“.;'" 0{ toundation, sub-structure and floor protection for execution shall be done
. _l_hl‘u‘ort ance with the test results thus obtained.
' C\:C;:LTJUE:IC'S{ :;hult! hlll\r‘c no claim what so ever for the extra quantity of work 50 be
xecu S view ol above possible changes and payments is IU‘LU made as per clause
Il of the FF-2 Contract. P RONER ] PR \ d
104, '()\;Jcr. 1131511_u‘b0‘vc these conditions, the terms and conditions and rules and regulations
and spectlications as laid down in Detailed Standard Specification, P.W.D. Code, Bridge

code and MoRT&H specifications with latest revision / amendment are also binding on
the part of the contractor.

105. N_O part ol the contract shall be suble
concerned B.D.O., Pattamundai
authorizing others to receive payment on the contractor's behalf.

106, The _contractor should attach™ the certificate in token of payment deposit with the
registration authority as gcrccm circular of the Government relating to his registration.

107.  Any damages caused by natural calamities should be done by the contractor at his
own cost. The Department will not be any way responsible for the same and will not
pay any cost towards the repair done by the contractor.

108. The rates quoted by the contractor shall cover the latest approved rates of labours,
materials, P.O.L. and Royalties. Arrangement of borrow areas; land, approach
road to the bridge site etc. are the responsibility of the contractor.

109. The rate for each work of concrete items wherever dewatering is imperatively
necessary the term dewatering shall mean the execution or operation oipthe items
due to standing water as well as due to percolation of water. The quoted rates will
be inclusive of this.

110. The materials, borrow areas and hutments at site should be arranged by the
contractor at his own cost. No future complaint on this account shall be
entertained.

I'11. The contractor shall make requisition of claim book from the date of commencement of
the work from the Department and shall maintain in proper P.W.D. form with pages
serially numbered in order to record items of works are not covered by his
contract and claimable as extra. Claims shall be entered regularly in this book
under the dated signature of the contractor or his duly authorized agents at the end of
each month. A certificate should be furnished along with the claim to the
effect that he has no other claim beyond this claim up-to-date. If in any
month there are no claims to record, a certificate to that effect should be
furnished by the contractor in the claim book. Each claim must be defined and should be

iven as for as possible regarding the quantities as well as the total amount claimed.
%he claim book must be submitted by the contractor regularly by 10th and 16th days of
each month for orders of the Engineer-in-Charge or competent authority. Claims not
made in this manner or the claim book not maintained from the commencement of the
work, are liable to be summarily rejected. The claim book is the property of the Block
and shall be surrendered by the contractor to the Engineer-in-charge after completion of
the work or before recession of the contract by the Department whichever is earlier for
record.

t without written permission of the
or transfer be made by power of Atlorney

112.  Number of tests as specified in I.R.C./ MORT&H / 1.S.1 specification required for the

Contractor EV BDO, Pah%\}}ndﬂi_ ——
} ¥
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construction of

of ro i ildi . i
| ads/ bridges / buildings or any other structural works will be
d material

conducted in
on¢ any Govt, Tes i .
!thfl'f1l!i_|ilh('lrilttlry g blt“(lj .I‘I_uu.v.(.- / Departmental Ibubornlnrws/_rcpl.lllu baraes
incluc gn[.L expenditure fe ecided by the E:ngineer-in-charge. Testng ¢ 1arges
etc. will he bormdit l(l. for collection / transportation of samples /specimens
conducted for bt p?ior".l contractor. The collection ol samples and testing are to be
Enginsesii chnrgs o) O exccution and during execution as may be directed by the
enntrarier on both the accounts > cosl s e borne by the
. ts the cost sha
113. Besides, the firm / ¢ ,
conducting required ?&l‘!llﬂrug‘lur fil"mll_m.-slull full-Nedged field laboratory al work site for
providing sufficient or u).s per IRC / MoRT & H /18I requirements at his gwn o0l o
rVrﬁ()nluc of the cxcculpigkr,lu""y for checking from time to time. An Enginccring
nigh level inspecting ol'l‘lgcd"r"-fncy should be present at work site at the time of visit of
completion OPthe road in rbllm the mank of 2 uperintending Engineet By the
executing agency indicatin il _respects the road furniture's should be affixed by the
114. Even qualified “criterin ¢ g focations like school, hospital, No-horn etc. { i
reasons, if enquired by lht:,nb:g:'ll'i the bidders can be disqualified for the Rllowng
’ o ; ‘partment
(a) Making a false statement or declaration
(b) Past record of poor performance
(c) Past record of i :
ey .abanc?onlng the work half way/ recession of contracl.
; ord o n‘q—lordmulc delay in completion of the work.
(e) Past history of litigation.
115. The information furnis 5 i :
all respects to s \?Tffhed must be sufficient to show that the applicant is capable in
s successfully complete the envisaged work.

116. Lr; L;:;:f llhht.erlesg;of:lv:it;li:e{lderer or even the next lowest tenderers withdraw in series one
g 8 u(ieqUale oK ating a PaﬂICUIE}r tender for award, then they shall be penalized
S o hncenuves W:llh forf_‘enure of EMD unless adequate justification for such
ut is furnis eq.‘ﬁpproprlatc action for black listing the tenderers shall also be taken
apart from disincentivising the tenderer.
117.  ADDENDUM TO THE CONDITION OF F2 CONTRACT
Clause-2(a) of F2 Contract;-TIME CONTROL :-

2.1. Progress of work and Re-scheduling programme.

2.1.1The Block Development Officer, Pattamundai shall issue the letter of
acceptance to the successful contractor. The issue of the letter of acceptance shall

be treated as closure of the Bid process and commencement of the contract.

2.1.2. Within 15 days of issue of the letter of acceptance, the contractor shall

sub_mit to the Engineer-in-Charge/ BDO for ap roval a Programme commensurate
to Clause no.2.1.3 showing the general methods, arrangements, and timing for all

the activities in the Works along with monthly cash flow forecast.

2.1.3. To ensure good proEress during the execution of the work the contractors shall be
bound in all cases in which the time allowed for any work exceeds one month to

complete, 1/4th of the whole of the work before 1/4" of the whole time allowed under the

contract has elapsed, 174" of the whole of the work before 1/2 of the whole time

allowed under the contract has elzy:osed, 3/4"™ of the whole of the work before

3/4" of the whole time allowed under the contract has elapsed.

5 1.4, If at any time it should appear to the Engineer-in-Charge that the actual
rlo4rc[-i“smo?‘t e work does no %onf‘orm to the &rogramme o which consent
as been given the Contractor shall produce, at the request of the Engineer-in-

Charge, a revised programme showin lifications to such programme

neccssf:ry to ensure completion of the works within the time for completion.

If the contractor does not submit an updated ProFramme within this period, the

Engineer-in-Charge may withhold the amount of 1% o the contract value from the next
',?*‘,;?e'“n‘}ré't_f;iﬁcm% and continue to withhold this amount until the next payment after the

H:. e on which the overdue Programme has been submitted.

( 1, BDO, Pa/_z_mundm =

/,./’f } F‘
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Generated by CamScanner



) e

18

Considcration.

2.2.4, Request for igi
S reschedul ; : ible for .
ule and extension of time, to be elig happening of

shall be
shall be made by the Contractor in writing within fourteen days of the

s eve L . : P a
lrh: :\:l':: causing delay. The Contractor may also, if practicable, indicate 11 such
cquest the period for which extension is desired.
2.2:5: g . . i of
In any such case a fair and reasonable extension of time for completion

work may be given. Such extension shall be communicated to the Contractor by the

. Y the contractor fo : ; t be bar for giving
and reasonable o r extension of time shall no

sion by the B.D.O., Pattamundai and this shall be binding on
the contractor,

2.3. Compensation for Delay.

2.3.1. If the contractor faj
complete the work and
_ completion, he shall,
; the law to the Gov

Is to maintain the required progress in terms of clause 2orto
| clear the site on or before the contract or extended date of
Without prejudice to any other right or remedy available unfier
ernment on account of such breach, pay as agreed compensation

the [amount calculated at the rates stipulated below as the Superintending

Engineer (whose decision in writing shall be final and binding) may decide on the
| amount of tendered value of the work for every completed day / month (as applicable)

that the progress remains below that specified in Clause 2 or that the work remains
incomplete.

This will also apply to items or group of items for which a separate period of
completion has been specified. Compensation @ 1.5% per month of for delay of
\\‘ork. delay to be completed on per Day basis. Provided always that the total amount
of compensation for delay to be paid under this condition shall not exceed 10% of the
Tendered Value of work or to the Tendered Value of the item or group of items of
work for which a separate period of completion is originally given.

The amount of compensation may be adjusted or set-off against any sum payable to
the Contractor under this or any other contract with the Government. In
case, the contractor does not achieve a particular milestone mentioned in
contract data, or the rescheduled milestone(s) in terms of Clause 2.5, the amount
shown against that milestone shall be withheld, to be adjusted against the
compensation

levied at the final grant of extension of time. Withholding of this amount on
failure to achieve a milestone shall be automatic without any notice to the
contractor. However, if the contractor catches up with the progress of work
on the subsequent milestone(s), the withheld amount shall be released. In
case the contractor fails to make up for the delay in subsequent
milestone(s), amount mentioned against each milestone missed subsequently
also shall be withheld. However no interest whatsoever shall be payable on such
withheld amount.

e ey s i

| 2.4, Management Meetings

24.1. Either the Engineer or the Contractor may require the other to attend a
management meeting. The business of management mef;:tings shall be, to
review the plans for remaining work and to deal with matters raised in

accordance with the early warning proced_ure. . .
2.4.2. The Engineer shall record the business of management meetings and is to provide

7
Contractor (}f, _— BDO, Pa}‘é}?qu‘ai__ -

| - AP
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copies of hig i :
resppo:‘lsi(l))ih:“s rfeﬁord 1o those attending the meeting and to the [—,mplloyel'- ‘1hh.e
Y OF'the parties for actions to be taken to be decided by the Engineer Elther

dge " ¥ A
E€ment meeling or after the management meelting and stated In writing 10

all who attended the meeting

Clause-2 (b) of ¢
(Amendment gg
Orissa):-

em Rate F2 Agreement:- Rescission of Contract
per letter No.10639 dt.27.05.2005 of Works Department,

To rescind )

adar e h::\z c?"'r“Ct (of which rescission notice in writing to the contractor

i \S_“llt';e B.D:O shall be conclusive evidence), 20% of the value of
11l be realised from the contractor as penalty.

o m 0, o .
118. giﬁ: %rg/:i:’;rlte ti:greemenl cost shall be deducted from contractor bill as per circular of
' >S4 L-abour and Employment Department vide letter No 3757/ D1 25.04.2009.

19. ELIGIBILITY C . - . . :
| the followings, RITERIA: To be eligible for qualification, applicants shall furnish
a.  Required E.M.D as per the clause No. 05,
IEIANCD?ydOf valid Registration Certificate, GSTN Registration certificate, affidavit,
i card, copy of the up to date valid labour license along with the tender
onIL[{r'[lents c?nd furnish the Original Registration certificate, GSTN Registration
certificate and Pan card', labour license for verification within 3(three) days of opening of
the ;ender before tendering authority as per Clause No.06
¢.DTCN duly signed by the contractor .
giifrlgﬁ[)]raﬂ towards cost of Tender Paper if downloaded or Money Receipt as per

Total: - 119 (One hundred nineteen) clauses only.

SCHEDULE-A (CERTIFICATE OF NO RELATIONSHIP)

I/'We hereby certify that I/We* am/are* related/not related (*) to any officer of PR Deptt. of the
rank of 5ssaslanl Engineer & above and any officer of the rank of Assistant / Under Secretary and
above of the P.R Deptt, Govt. Of Odisha. 1/We* am/are* aware that, if the facts
subsequently proved to be false, my/our' contract will be rescinded with forfeiture of E.M.D and
security deposit and I/We* shall be liable to make good the loss or damage resulting from
such cancellation. 1/We also note that, non-submission of this certificate will
render my / our tender liable for rejection.

(*)Strike out which is not applicable

Signature of the Tenderer

Date: -
SCHEDULE-“E” INFORMATION REGARDING CURRENT LITIGATION,
DEBARRING EXPELLING OF TENDERED
OR ABANDONMENT OF WORK BY THE TENDERER

1. (a) Is the tenderer currently involved Yes / No
In any litigation relating to the works.

(b) If yes: give details

2. (a) Has the tenderer or any of its Yes / No

Constituent partners been debqrred /
Expelled by any agency in India
during the last 5 years.

-~ \A
Contractor ( y2_— DO, Palla)pundai

B
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(a) Has the (e

nderer or ap i
. ; of its es / No
Constitue Y " Yes/

; Nt partners lailed 1o

Pcr_lon‘n On any contraey work in
lqdlu during the last 5 years

(b) If yes: give details -

If any informalion

ealed,
qualification applicati

: , o : i sonc
I this schedule is found to be incorrect or ¢
on will be summarily be rejected.

Signature

SCHEDULE- F FORMAT OF AFFIDAVIT
T'he undersigned do I

o g v 2 ] Uier
ereby certify that all the statements made in the req
attachments are (rye

and correct,

The undersigned also hereby certifies that neither our firm I\:/I/s

nor any of its constituent partners "':':;
gation /Buildings or other project work in India e
r such works have been rescinded during the last f1v
of this bid. 3.The undersigned hereby authorized and request (Sj
M or Corporation 1o furnish pertinent information as df.:emr::r
€quested by the Department to verify this statement O
competency and general reputation. _ _
nderstands and agrees that further qualifying information

may be requested and agree to furnish any such information at the request of the
Department.

abandoned any road/ bridge/Irri
any contract awarded to us fo
years prior to the date
any bank, person, fir
necessary and as r
regarding my (our)
The undersigned u

(Signed by an Authorized Officer of the firm)
Title of Officer
Name of Firm:

Date:

C . BDO, Pa‘{s}mndai,_ =
Contractor / -

It

Generated by CamScanner



CHECK LIST

&;E]Mﬂd UP by the contractor — Page No. | Issuing]
' Documents Submitted authority
NO. Yes N_O:'_‘

6
1 __xz 3 4 5

1 | Cost OW___

2 | Copy of valid license

3 | Copy of valid I.T./ Pan Card

_—
4 | Copy of the up to date VAT clearance certificate
GST registration certificate

5 | Required EMD in approved form

6 | No relation Certificate

7 | Affidavit of no litigation

Affidavit of authenticity of true document attached

Certified that all the information mention above have been attached with the tender paper & ar
true and correct to the best of my Knowledge & belief.

APPROVED FOR 27 (TWENTY SEVEN) PAGES ONLY

e

Contractor 9% BDO, Patta} unggiﬂ,,_.

GEl ieralea py cainoscarirner
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BILL OF QUANTITY

Name of the Work: Up—gradation of OP
Pattamundai block

Tender Amount:- Rs. 62,09 446/-
_,m

NoO

T ———

Unit

Qunty.

Rate

~ | 375mm Dia single under rermm—————

. gle under reameq p; i
: pile foundation 6.0m
- long with RCC M25 Grade concrete using 12 mm and

l= do\\ngraded crusher broken hard black Grinite chi
including cost of boring,COSI,conVeyance royalty ail:;
all taxes of all materials,labour,T&P,hire‘ charges of
all machineries including Cess but excluding cost of
MS/T of steel and labour charges for cutting bending
| and l?inding of steel etc complete as per the
- specification and direction of the Engineer-

—

in-charge

No

59

7444.60

D & IPD Complex at PHC(N),Chandannagar under

439231.40

Earth work in excavation for foundation in all kinds
of soil with all leads & lifts, delifts including all
labour, T&P articles, safety measures, incidentals,
2 dewatering, removal of stumps & other deleterious
materials and disposal up to a lead of 50mtrs, dressing
of side & bottom as necessary for the work etc.

complete as per the specification and direction of the
Engineer-in-charge.

Cum

62.0

184.60

11445.20

Providing & filling F&P with approved quality of
sand in layers not exceeding 150mm thick including
all labour charges for spreading, laying, leveling to
1 the proper camber, cost of watering required for the
work, ramming including cost, conveyance, royalty
and all taxes of all materials,T&P,Cess for finished
item of works as per the specification & direction of
the Engineer-in-charge.

Cum

165.72

396.06

65635.06

Cement concrete of proportion (1:3:6) using 4cm (3/4)
size clean hard black crusher broken granite stone metal of
approved quality from approved quarry, mixing by
concrete mixer, hoisting, lowering & lying concrete to the
required level, compacting by vibrator, watering and curing
etc., complete, including cost & conveyance of all
| materials with all taxes & royalties and all labour with
| T&P,Cess required for the work etc., complete including

Cum

53.96

4951.50

267182.94

—_— e

Contractor (/ﬁ//'
s
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'dc\\Tul_c?i_lh i red etc, compl

g 3 ~ dire

o & Il required etc, complete as per direction
.nbmcer-m-chnrge

Cement cong

rete M-20 grade for R,C.C using 20mm |
& tovit gra g R.C.C work using 20mm

il . d‘fd Size hard black crusher broken granite
stone chips of approve

ixi d quality from approved quarry
mixing by concrete pproved quarry,

concrete & L‘m'npﬂcmmi“r. Jabiy. Lot In)-il‘:g
, : '8 by vibrators, watering & curing for
3 weeks includlng cost, conveyance, royalties & all taxes
of nIII mnlcrials « labour | T&P, hire charges of all
machineries,Cess  required for the  work .Illl.‘llldlllﬂ
ccnlering and Sh“"”i“t‘. \\'Urk.disnlantling the centering
and disposal of debris away from worksite etc, complete as
per specification and direction of the Engineer-in-charge.

GROUND FLOOR T

i)Pile Cap,Foundation,Footing Com T 2329 5220.20 121578.46

ii) Plinth Beam Cum | 1053 5574.20 58696 33

1i1) Column,Beam Cum 14.87 12387.80 184206.59

iv) Lintel Cum 4.98 8731.90 43484.86

v)Stair Case waist slab Cum 4.07 10459.50 42570.17

vi)Roof slab Cum | 27.85 9403.90 261898.62

vii)65 mm thick Chajja Sqm 51.80 797.20 41294.96

FIRST FLOOR

iii) Column,Beam Cum 17.36 13617.70 236403.27

iv) Lintel Cum 4.14 9203.50 38102.49

v)Stair Case waist slab Cum 4.07 11412.90 46450.50

vi)Roof slab Cum 30.02 10028.60 301058.57

vii)65 mm thick Chajja Sqm 31.49 867.10 27304.98

=

% BDO, Pattamundai———
Contractor &, P
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F\S : :
’-* lralghlenmg bent up or coiled rods, cutting,

cranking, hooking_
the HYSD stee| ba

6. hoisting, lowering

. bending,
welding or Jointing (if required)
rs of Fe 415 grade, tying the grills,

work etc., complet
and direction of t
binding wires wijj

€ in a[l. respect as per specification

he Engmeer-in-charge. (Weight of
not be considered for

: payment &

payment will be made on weight of Tor stee| only)

GROUND FLOOR Qntl 125.00 8080.10 1010012.50

FIRST FLOOR Qntl | cgag 8103.30 473718.92

F.A. Brick monar (1:6) using
Bricks of 25cm x 12¢m x 8cm size having a crushing
strength of not less than 75kg/em2 including splays
7 cutting, circular moulding, chamfering & corbelling,
watering and curing »immersing the bricks in water
for 24 hours before use etc, complete, including cost,
conveyance of all materials and labour required for
the work with all taxes & royalties etc. with all
T&P,Cess complete in all respect as per specification
& direction of the Engineer-in-charge.

I)For Foundation Cum 4.20 4529.10 19022.22

i)For Ground Floor Superstructure Cum | 62.76 4562.50 286342.50

iil)For fIRST Floor Superstructure Cum 45,52 4827.80 219761.46

F.A. Brick masonry in cement mortar (1:4) using
Bricks of 25¢m x 12cm x 8cm size having a crushing
strength of not less than 75kg/cm2 including splays
cutting, circular moulding, chamfering & corbelling,
watering and curing ,immersing the bricks in water
for 24 hours before use etc, complete, including cost,
conveyance of all materials and labour required for
8 the work with all taxes & royalties etc. with all
T&P,Cess complete in all respect as per specification
& direction of the Engineer-in-charge.

GROUND FLOOR Cum 2.71 4770.10 12926.97

FIRST FLOOR Cum 2.95 5035.40 14854 .43

Contractor % BDO, Pat@mupdai——
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udi
e laxes of al| matenanlf Z::;, CDSL camiage,royalty and q|| [
i of all Machinerie ' O}JOr.T&P.Cess.hire charges | Sqm 240.22 220.80 53040.58

cost and con Veyance,

, laxes and -
materials , laboy, with T&p “Nties of al) Sqm 327.43 146 HESG 4

GR
OUND FLOOR Sqm | 282,07 140.20 39546.21

~ FIRSTFLooR ———————

Sqm | 302,07 143.50 43347.05

j2 | conveyance, all taxes and royalties of all materials |
labour with T&P,Cess required for the work elc. L

complete in all respect as per specification and
direction of the Engineer-in-charge.

|
'L GROUND FLOOR Sqm | 603.20 198.90 119976.48

—

‘ FIRST FLOOR Sgm 519.03 203.70 105726.41

Finishing walls with water proofing Weather Coat T
tWo coats of approved shade to wall surface over one
r coat of cement primer of on new work to give an even
13 | shade including all cost,conveyance & taxes of
r materials, labour, T&P,Cess etc complete in all respect

' as per specification and direction of the Engineer-in-
charge

GROUND FLOOR

Sqm | 385.67 115.30 4426775 | |
-1l |

( _
Contractor (}/ BDO, Pa ndai —
iAd
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FIRST FLOOR

Sqm

365.05

117.80

27

43002.89

including all cosl,conveyance
labour, T&P Cess efc complete

specification and direction of the

& taxes of materials,
in all respect as per
Enginecr-in—chnrgc.

GROUND FLOOR

Sqm

930.63

65.00

60490.95

FIRST FLOOR

Sqm

1748.09

66.30

115898.37

Supplying, fitting & fixing Anti Skid ceramic tiles in
floors of approved make confirming to 1.S. 13755 laid
on 20mm thick cement plaster (1:4) and filling joints
with white cement including cost & conveyance, all
taxes and royalty of all materials, labour & T&P,Cess
required for the work etc, complete in all respect as
per specification & direction of the Engineer-in-
charge.

GROUND FLOOR

Sqm

277.93

667.30

185462.69

FIRST FLOOR

Sqm

193.83

750.00

145372.50

Supplying, fitting & fixing the ceramic tiles in wall/
dados on 12mm thick cement plaster (1:3) Jjointed
with neat cement slury including cost & conveyance,
all taxes and royalty of all materials, labour &
T&P,Cess required for the work etc. complete in all
respect as per specification & direction of the
Engineer-in-charge.

GROUND FLOOR

Sqm

36.67

1047.30

38404.49

FIRST FLOOR

Sgm

99.85

1171.70

116994.25

Providing, fitting & fixing of M.S squre bar Grill Gate &
collapsible gate with top & bottom rails in proper position,
making holes in walls in proper position in walls, R.C.C
structure and wood work etc. and making good to the
damages 1o walls or R.C.C structures including mending,
or cutting to sizes or grooves in walls and fixing with
R.C.C (1:2:4) with hard black broken granite stone chips of
1Zmm to 20mm (1/2" to %) (20mm not to exceed 25%)
with cost & conveyance of all materials, labour, taxes and
royallies with all T&P,Cess etc, complete in all respect as
per specification and direction of the Engineer-in-charge.

1596.30

82.00

130896.60

Contractor

i
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Paint '
‘ MW two coats with any approved enamel paint

e one coat of Ked Oy ide primer ¢
mcluding  all cout
matenials | labour

m new steel work
conveyance and taxes of all
o T&P Cens required for the work
ele, complete in all respect as per specification and
direction of the Engineer-in-charge

GROUND FLAOKR
FIRST FLOOR

Supplyir:g.ﬁlmng.ﬁnmg of  window(Shding '_II)P.ﬁ--
made  of  Aluminium section 9778 as window
frame,section No 4095 4096 and 9777,3994 as shutter
frame with 5 mm thick black glass as panel fitted with
rubber  bidding including locking arrangement,
including all fitting including cost of materials, all
taxes/labour, T&P etc complete as per direction of
Engineer -in- Charge

-

o,

W

o

8

A

o
Lad
(6]

[N

it 20

—_—

Supplying, linting, fixing of Al door with anodised Aluminium
door section of 9202 as vertical member, 9201 as top, 52040 as
bottom and middle member with frame section as %221
withtapered clip No. 4660 and the frame Lo be completed by
means of jointing angle no. 1855 with rubber bidding including
locking arrangement, including all fiing ,including cost of
materials, all taxes/labour, T&P etc complete as per direction of
Engineer -in- Charge

Sqgm

2455

Supplying fitting & fixing stainless steel of 304 grade in stair case |
hand railing using 50mm dia of 2mm thick circular pipe with |
balustrade of size 32mmx32mmx2mm@ 0.90mtr, C/C and
stainless squre pipe bracing of size 32mmX32mm2mm in 3 rows
in stair case as per approved design including cost.conveyance, |
taxes of all materials, labour, T&P,Cess elc complete as per
specification and direction of the Engineer-in-charge

Rmt

21

3487 50 10557425

Filling foundation & plinth with excavated material including all
labour, T&P and Cess complete as per direction of Engineer -in-
Charge

22

167.0

12305 20548 35

Providing and fixing FRP Doors of size 26" x 6°6’ withPVC
door frames including all fitting ,including cost of matenials, all
taxes/labour, T&P etc complete as per direction of Engineer -in-

Charge

No
23

8.0

3500 00 31500.00

Dismentalling and removing brick masonry including stacking the
useful materials and removing the debris within 50m lead
including all labour, T&P,Cess complete as per the specification

24
and direction of the Engineer-in-charge

1729

1074.50 185781.05

Contractor

Ciy
s

Generated by CamScanner

BDO, Pmﬁ‘@up@._— -




25

r_l_)_-_______._‘————____
ism, i dl
entalling and removing reinforced cement concrete of

column, beams, staircase, landing ,lintel including stacking the
flseful‘ materials and removing the debris within SOm lead
including all labour, T&P,Cess complete as per the specification
and direction of the Engineer-in-charge.

74 81

25(Twenty Five) items only

29
572 40 4282124
" Rs | 6209445.74
Say Rs [ 6209446.00

(Rupees Sixty two lakh Nine thousand Four hundred Forty six) only

Contractor Q/,ﬁ"ﬁ
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My / o0Yf quoted rate is % (bothin figures
jwode) excess over / less than / equal to the above estimated cost.
an
\

Ly (oo d

o T b 0 \ Gy b
Slgnalupe oy Tenderer

NOTES:

1. The contractor should not write anything excepting quoting of percentage and In any case anything else regarding

tender rate is mentioned, the tender is liable for rejection.

2. Percentage quoted by the tenderer shall be accurately filled in words and in figures.

ess, It will be

3. Strike out which is not applicable. If the tenderer quotes the percentage without mentioning excess of |

considered as excess,
the decimal point. If the tenderer writes more than 2 diglty

4. Percentage should be quoted up to 2 (two) digit after
ered without rounding off.

|
after decimal, then upto second digit will only be consid

5

6. Rate of all items are inclusive of cost, carriage, royalty, cess and all other taxes of materials.

enderer

INo of Corrections

No of Over writings

No of Interpolations

L

Total 30 (Thirty) pages

N /
O LA'\"-«-&* T 5 ; o Ao -

Contractor i Le— BDO, Pattamundai
~ -%}' f/
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